
US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON,  NC

BARNHILL CONTRACTING
COMPANY

THALLE - UNITED JV LLC

ROCKY MOUNT,  NC HILLSBOROUGH,  NC

AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:00 PM 1 /  27 001

34360.3.4 JUL 16 2019 C204177

TIP NO 10.353 MIR-1015

FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 8350000.00 9800000.00  9800000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000000.00 3000000.00  2270000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 149000.00 437470.00  150000.00FIELD OFFICE

0004 0000900000-N SP  Lump Sum 400000.00 250000.00  725000.00GENERIC MISCELLANEOUS ITEM (LS)
UTILITY COORDINATOR

0005 0028000000-N SP  Lump Sum 100000.00 80000.00  62310.55TYPE I STANDARD APPR **********
(138+69.74 -L-)

0006 0028000000-N SP  Lump Sum 100000.00 85000.00  63694.28TYPE I STANDARD APPR **********
(139+25.54 -L-)

0007 0028000000-N SP  Lump Sum 100000.00 80000.00  45757.41TYPE I STANDARD APPR **********
(176+32.00 -L- LT)

0008 0028000000-N SP  Lump Sum 100000.00 80000.00  45757.41TYPE I STANDARD APPR **********
(176+32.00 -L- RT)

0009 0028000000-N SP  Lump Sum 100000.00 65000.00  53411.90TYPE I STANDARD APPR **********
(227+54.13 -L-)

0010 0028000000-N SP  Lump Sum 75000.00 60000.00  57867.46TYPE I STANDARD APPR **********
(227+59.99 -L-)

0011 0028000000-N SP  Lump Sum 100000.00 80000.00  45757.41TYPE I STANDARD APPR **********
(288+29.87 -L- LT)

0012 0028000000-N SP  Lump Sum 100000.00 80000.00  45757.41TYPE I STANDARD APPR **********
(288+29.87 -L- RT)

0013 0028000000-N SP  Lump Sum 60000.00 45000.00  35966.32TYPE I STANDARD APPR **********
(44+71.82 -Y4-)

0014 0028000000-N SP  Lump Sum 75000.00 60000.00  51538.85TYPE I STANDARD APPR **********
(506+32.25 -L-)

0015 0028000000-N SP  Lump Sum 100000.00 75000.00  62446.70TYPE I STANDARD APPR **********
(506+47.11 -L-)

0016 0028000000-N SP  Lump Sum 110000.00 95000.00  58264.20TYPE I STANDARD APPR **********
(52+32.96 -Y3-)

0017 0029000000-N SP  Lump Sum 80000.00 65000.00  79584.48TYPE III REINFORCED APPR **********
(11+50.20 -RP1AB-)

0018 0029000000-N SP  Lump Sum 100000.00 75000.00  68008.94TYPE III REINFORCED APPR **********
(12+01.81 -RP1AB-)

0019 0029000000-N SP  Lump Sum 90000.00 65000.00  82418.59TYPE III REINFORCED APPR **********
(516+87.37 -L- LT)

0020 0029000000-N SP  Lump Sum 60000.00 45000.00  70821.90TYPE III REINFORCED APPR **********
(516+87.37 -L- RT)

0021 0036000000-E 225  96,000 CY  14.00 1344000.00 3.90 374400.00 7.20  691200.00UNDERCUT EXCAVATION

0022 0050000000-E 226  5 ACR 6000.00 30000.00 100.00 500.00 5900.00  29500.00SUPP CLEARING & GRUBBING

0023 0063000000-N SP  Lump Sum 15800000.00 73087619.00  15600000.00GRADING

0024 0106000000-E 230  5,793,000 CY  0.01 57930.00 0.01 57930.00 8.95  51847350.00BORROW EXCAVATION

0025 0127000000-N 235  2 EA  1200.00 2400.00 570.00 1140.00 2800.00  5600.00EMBM'T SETTLEMENT GAUGE

0026 0134000000-E 240  9,730 CY  3.00 29190.00 4.20 40866.00 6.10  59353.00DRAINAGE DITCH EXCAVATION

0027 0194000000-E 265  150,000 CY  0.01 1500.00 0.01 1500.00 7.64  1146000.00SELECT GRANULAR MATL, CLASS III

0028 0196000000-E 270  74,600 SY  2.00 149200.00 0.70 52220.00 1.70  126820.00GEOTEXTILE SOIL STABILIZATION

0029 0199000000-E SP   1,612 SF  19.00 30628.00 22.60 36431.20 35.00  56420.00TEMPORARY SHORING
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0030 0241000000-E SP   6,000 SY  10.00 60000.00 2.80 16800.00 4.25  25500.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STA-BILIZATION

0031 0255000000-E SP   100 TON 300.00 30000.00 200.00 20000.00 145.00  14500.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM CONTAMINATED
SOIL

0032 0318000000-E 300  5,260 TON 51.00 268260.00 43.40 228284.00 55.00  289300.00FND CONDIT MATL MINOR STRS

0033 0320000000-E 300  16,530 SY  2.00 33060.00 1.00 16530.00 2.80  46284.00FND CONDIT GEOTEXTILE

0034 0342000000-E 310  88 LF  112.00 9856.00 96.50 8492.00 70.50  6204.00**" SIDE DRAIN PIPE
(30")

0035 0342000000-E 310  52 LF  124.00 6448.00 108.50 5642.00 78.25  4069.00**" SIDE DRAIN PIPE
(36")

0036 0342000000-E 310  116 LF  197.00 22852.00 218.00 25288.00 147.25  17081.00**" SIDE DRAIN PIPE
(60")

0037 0342000000-E 310  76 LF  310.00 23560.00 326.00 24776.00 490.50  37278.00**" SIDE DRAIN PIPE
(84")

0038 0343000000-E 310  524 LF  43.00 22532.00 54.00 28296.00 35.50  18602.0015" SIDE DRAIN PIPE

0039 0344000000-E 310  980 LF  58.00 56840.00 52.00 50960.00 40.00  39200.0018" SIDE DRAIN PIPE

0040 0345000000-E 310  272 LF  50.00 13600.00 58.50 15912.00 49.43  13444.9624" SIDE DRAIN PIPE

0041 0354000000-E 310  548 LF  48.00 26304.00 72.50 39730.00 49.50  27126.00***" RC PIPE CULV *****
(15", V)

0042 0354000000-E 310  400 LF  59.00 23600.00 55.00 22000.00 65.00  26000.00***" RC PIPE CULV *****
(18", V)

0043 0354000000-E 310  416 LF  63.00 26208.00 68.40 28454.40 81.00  33696.00***" RC PIPE CULV *****
(24", V)

0044 0354000000-E 310  548 LF  103.00 56444.00 101.00 55348.00 93.50  51238.00***" RC PIPE CULV *****
(30", V)

0045 0354000000-E 310  3,064 LF  131.00 401384.00 125.00 383000.00 121.00  370744.00***" RC PIPE CULV *****
(36", V)

0046 0354000000-E 310  388 LF  167.00 64796.00 140.00 54320.00 153.50  59558.00***" RC PIPE CULV *****
(42", V)

0047 0354000000-E 310  664 LF  502.00 333328.00 432.00 286848.00 450.00  298800.00***" RC PIPE CULV *****
(72", V)

0048 0354000000-E 310  728 LF  720.00 524160.00 608.00 442624.00 665.00  484120.00***" RC PIPE CULV *****
(84", V)

0049 0366000000-E 310  3,580 LF  36.00 128880.00 42.00 150360.00 40.75  145885.0015" RC PIPE CULV III

0050 0372000000-E 310  1,664 LF  39.00 64896.00 47.40 78873.60 52.25  86944.0018" RC PIPE CULV III

0051 0378000000-E 310  684 LF  65.00 44460.00 121.00 82764.00 64.25  43947.0024" RC PIPE CULV III

0052 0384000000-E 310  732 LF  100.00 73200.00 101.00 73932.00 80.25  58743.0030" RC PIPE CULV III

0053 0390000000-E 310  1,436 LF  105.00 150780.00 105.00 150780.00 106.75  153293.0036" RC PIPE CULV III

0054 0396000000-E 310  628 LF  126.00 79128.00 112.00 70336.00 128.75  80855.0042" RC PIPE CULV III

0055 0402000000-E 310  192 LF  164.00 31488.00 134.00 25728.00 162.50  31200.0048" RC PIPE CULV III

0056 0414000000-E 310  92 LF  275.00 25300.00 230.00 21160.00 290.00  26680.0060" RC PIPE CULV III

0057 0426000000-E 310  404 LF  369.00 149076.00 320.00 129280.00 409.50  165438.0072" RC PIPE CULV III

0058 0448000000-E 310  720 LF  175.00 126000.00 157.00 113040.00 168.50  121320.00***" RCP CULV CLASS IV
(48")
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0059 0448000000-E 310  944 LF  427.00 403088.00 393.00 370992.00 480.50  453592.00***" RCP CULV CLASS IV
(72")

0060 0448000000-E 310  388 LF  623.00 241724.00 750.00 291000.00 756.50  293522.00***" RCP CULV CLASS IV
(84")

0061 0448200000-E 310  10,972 LF  41.00 449852.00 48.50 532142.00 49.50  543114.0015" RCP CULV CLASS IV

0062 0448300000-E 310  2,460 LF  51.00 125460.00 52.50 129150.00 55.25  135915.0018" RCP CULV CLASS IV

0063 0448400000-E 310  580 LF  69.00 40020.00 87.90 50982.00 70.25  40745.0024" RCP CULV CLASS IV

0064 0448500000-E 310  388 LF  87.00 33756.00 88.30 34260.40 90.00  34920.0030" RCP CULV CLASS IV

0065 0448600000-E 310  8,212 LF  111.00 911532.00 108.50 891002.00 113.00  927956.0036" RCP CULV CLASS IV

0066 0448700000-E 310  396 LF  150.00 59400.00 129.00 51084.00 142.00  56232.0042" RCP CULV CLASS IV

0067 0546000000-E 310  5,464 LF  42.00 229488.00 52.70 287952.80 47.00  256808.00**" CAA PIPE CLVT *****"
(15", 0.064")

0068 0546000000-E 310  694 LF  48.00 33312.00 56.80 39419.20 62.50  43375.00**" CAA PIPE CLVT *****"
(18", 0.064")

0069 0546000000-E 310  76 LF  79.00 6004.00 63.80 4848.80 68.75  5225.00**" CAA PIPE CLVT *****"
(24", 0.064")

0070 0564000000-E 310  150 EA  611.00 91650.00 342.00 51300.00 468.75  70312.50**" CAA PIPE ELBOW *****"
(15", 0.064")

0071 0564000000-E 310  30 EA  675.00 20250.00 402.00 12060.00 590.25  17707.50**" CAA PIPE ELBOW *****"
(18", 0.064")

0072 0564000000-E 310  4 EA  842.00 3368.00 521.00 2084.00 534.71  2138.84**" CAA PIPE ELBOW *****"
(24", 0.064")

0073 0995000000-E 340  3,991 LF  29.00 115739.00 23.00 91793.00 19.50  77824.50PIPE REMOVAL

0074 0996000000-N 350  3 EA  2500.00 7500.00 5106.00 15318.00 3750.00  11250.00PIPE CLEAN OUT

0075 1000000000-E 462  250 SY  110.00 27500.00 150.00 37500.00 24.50  6125.006" SLOPE PROTECTION

0076 1077000000-E SP   400 TON 52.00 20800.00 79.00 31600.00 52.75  21100.00#57 STONE

0077 1099500000-E 505  1,000 CY  5.00 5000.00 9.20 9200.00 19.25  19250.00SHALLOW UNDERCUT

0078 1099700000-E 505  2,550 TON 41.00 104550.00 40.60 103530.00 45.50  116025.00CLASS IV SUBGRD STABILIZATION

0079 1111000000-E SP   50,600 TON 0.01 506.00 37.15 1879790.00 42.00  2125200.00CLASS IV AGGREGATE STABILIZATION

0080 1121000000-E 520  272,400 TON 48.00 13075200.00 42.20 11495280.00 47.50  12939000.00AGGREGATE BASE COURSE

0081 1220000000-E 545  2,500 TON 54.00 135000.00 50.20 125500.00 45.00  112500.00INCIDENTAL STONE BASE

0082 1275000000-E 600  14,290 GAL 5.00 71450.00 5.00 71450.00 3.75  53587.50PRIME COAT

0083 1330000000-E 607  1,500 SY  15.00 22500.00 15.00 22500.00 8.95  13425.00INCIDENTAL MILLING

0084 1491000000-E 610  21,090 TON 57.00 1202130.00 57.00 1202130.00 57.13  1204871.70ASP CONC BASE CRS B25.0C

0085 1503000000-E 610  139,880 TON 48.00 6714240.00 48.00 6714240.00 48.11  6729626.80ASP CONC INTR CRS I19.0C

0086 1519000000-E 610  13,140 TON 57.00 748980.00 57.00 748980.00 57.13  750688.20ASP CONC SURF CRS S9.5B

0087 1523000000-E 610  98,960 TON 52.50 5195400.00 52.50 5195400.00 52.62  5207275.20ASP CONC SURF CRS S9.5C

0088 1575000000-E 620  14,485 TON 490.00 7097650.00 490.00 7097650.00 491.14  7114162.90ASP FOR PLANT MIX

0089 1693000000-E 654  1,300 TON 260.00 338000.00 172.00 223600.00 311.89  405457.00ASPH PLT MIX PVMT REPAIR

0090 1840000000-E 665  215,500 LF  0.17 36635.00 0.09 19395.00 0.20  43100.00MILLED RUMBLE STRIPS

0091 2000000000-N 806  97 EA  245.31 23795.07 59.00 5723.00 325.00  31525.00RIGHT-OF-WAY MARKERS

0092 2020000000-N 806  147 EA  260.49 38292.03 107.00 15729.00 275.00  40425.00CONTROL-OF-ACCESS MARKERS

0093 2022000000-E 815  1,434 CY  16.00 22944.00 30.00 43020.00 30.00  43020.00SUBDRAIN EXCAVATION
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0094 2026000000-E 815  6,400 SY  1.70 10880.00 9.00 57600.00 9.00  57600.00GEOTEXTILE FOR SUBSURF DRNS

0095 2036000000-E 815  1,075 CY  57.00 61275.00 75.00 80625.00 75.00  80625.00SUBDRAIN COARSE AGGREGATE

0096 2044000000-E 815  6,400 LF  9.00 57600.00 15.00 96000.00 16.00  102400.006" PERF SUBDRN PIPE

0097 2070000000-N 815  13 EA  345.00 4485.00 350.00 4550.00 350.00  4550.00SUBDRN PIPE OUTLET

0098 2077000000-E 815  78 LF  43.00 3354.00 40.00 3120.00 40.00  3120.006" OUTLET PIPE

0099 2209000000-E 838 134.3 CY  1500.00 201450.00 1225.00 164517.50 1075.00  144372.50ENDWALLS

0100 2220000000-E 838 101.1 CY  2000.00 202200.00 1032.00 104335.20 1500.00  151650.00REINFORCED ENDWALLS

0101 2286000000-N 840  331 EA  2200.00 728200.00 2095.00 693445.00 2630.00  870530.00MASNRY DRAINAGE STRUCT

0102 2297000000-E 840 9.2 CY  1300.00 11960.00 1510.00 13892.00 875.00  8050.00MASNRY DRAINAGE STRUCT

0103 2308000000-E 840 60.1 LF  400.00 24040.00 139.00 8353.90 250.00  15025.00MASNRY DRAINAGE STRUCT

0104 2364000000-N 840  13 EA  660.00 8580.00 475.00 6175.00 800.00  10400.00FRAME W/2GRTS 840.16 STD

0105 2364200000-N 840  137 EA  600.00 82200.00 427.00 58499.00 715.00  97955.00FRAME W/2GRTS 840.20 STD

0106 2365000000-N 840  133 EA  600.00 79800.00 418.00 55594.00 685.00  91105.00FRAME W/2GRTS 840.22 STD

0107 2366000000-N 840  11 EA  600.00 6600.00 420.00 4620.00 660.00  7260.00FRAME W/2GRTS 840.24 STD

0108 2367000000-N 840  31 EA  600.00 18600.00 429.00 13299.00 710.00  22010.00FRAME W/2GRTS 840.29 STD

0109 2374000000-N 840  3 EA  750.00 2250.00 544.00 1632.00 990.00  2970.00FRAME-GRT-HD 840.03 **
(E)

0110 2374000000-N 840  2 EA  750.00 1500.00 556.00 1112.00 880.00  1760.00FRAME-GRT-HD 840.03 **
(F)

0111 2374000000-N 840  2 EA  750.00 1500.00 556.00 1112.00 880.00  1760.00FRAME-GRT-HD 840.03 **
(G)

0112 2396000000-N 840  2 EA  500.00 1000.00 345.00 690.00 850.00  1700.00FRAME W/COVER STD 840.54

0113 2451000000-N 852  9 EA  800.00 7200.00 800.00 7200.00 1150.00  10350.00CONC TRANS SECT FOR DROP INLET

0114 2542000000-E 846  3,760 LF  22.54 84750.40 22.54 84750.40 20.00  75200.001'-6" CONC CURB & GUTTER

0115 2549000000-E 846  1,780 LF  28.16 50124.80 28.16 50124.80 22.00  39160.002'-6" CONC CURB & GUTTER

0116 2556000000-E 846  29,970 LF  19.72 591008.40 19.72 591008.40 22.00  659340.00SHOULDER BERM GUTTER

0117 2577000000-E 846  2,400 LF  50.75 121800.00 50.75 121800.00 55.00  132000.00CONC EXPRESSWAY GUTTER

0118 2591000000-E 848  100 SY  53.25 5325.00 53.25 5325.00 100.00  10000.004" CONCRETE SIDEWALK

0119 2612000000-E 848  40 SY  85.20 3408.00 85.20 3408.00 150.00  6000.006" CONCRETE DRIVEWAY

0120 2647000000-E 852  50 SY  85.20 4260.00 85.20 4260.00 150.00  7500.005" MONO CONC ISLANDS (SURF MTD)

0121 2724000000-E 857  1,239 LF  124.74 154552.86 115.00 142485.00 84.00  104076.00PC REINF BARRIER SNGL FC

0122 2752000000-E SP   426 LF  300.00 127800.00 433.00 184458.00 35.50  15123.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0123 2815000000-N 858  3 EA  3000.00 9000.00 1250.00 3750.00 1200.00  3600.00ADJ DROP INLETS

0124 3001000000-N SP   8 EA  6150.57 49204.56 6506.00 52048.00 8311.00  66488.00IMPACT ATTEN TYPE TL-3

0125 3030000000-E 862  50,425 LF  15.07 759904.75 14.60 736205.00 15.00  756375.00STL BEAM GUARDRAIL

0126 3210000000-N 862  22 EA  512.55 11276.10 500.00 11000.00 510.00  11220.00GR END TYPE CAT-1

0127 3215000000-N SP   8 EA  1607.99 12863.92 1501.00 12008.00 1600.00  12800.00GR ANCHOR TYPE III

0128 3287000000-N SP   53 EA  2763.74 146478.22 2821.00 149513.00 2750.00  145750.00GR END TYPE TL-3

0129 3288000000-N SP   2 EA  2713.49 5426.98 2639.00 5278.00 2700.00  5400.00GR END TYPE TL-2

0130 3317000000-N SP   63 EA  1381.87 87057.81 1365.00 85995.00 1375.00  86625.00GR ANCHOR TYPE B-77
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0131 3360000000-E 863  640 LF  1.01 646.40 0.90 576.00 1.00  640.00REMOVE EXISTING GUARDRAIL

0132 3380000000-E 862  888 LF  9.05 8036.40 9.10 8080.80 9.00  7992.00TEMP STL BM GUARDRAIL

0133 3389150000-N SP   4 EA  2009.99 8039.96 1911.00 7644.00 2000.00  8000.00TEMP GDRL END UNITS *****
(TL-2)

0134 3389200000-E 865  46,000 LF  6.78 311880.00 6.40 294400.00 6.75  310500.00CABLE GUIDERAIL

0135 3389500000-N 865  18 EA  50.25 904.50 45.00 810.00 50.00  900.00ADDITIONAL GUIDERAIL POSTS

0136 3389600000-N 865  39 EA  1532.62 59772.18 1456.00 56784.00 1525.00  59475.00CBL GUIDERAIL ANCH UNIT

0137 3503000000-E 866  108,660 LF  3.35 364011.00 3.65 396609.00 3.35  364011.00WOVEN WIRE FENCE 47" FAB

0138 3509000000-E 866  6,920 EA  17.50 121100.00 20.00 138400.00 17.50  121100.004" TIMBER POSTS 7'-6"LONG

0139 3515000000-E 866  1,550 EA  31.00 48050.00 25.00 38750.00 31.00  48050.005" TIMBER POSTS 8'-0"LONG

0140 3578000000-N SP   14 EA  4850.00 67900.00 2500.00 35000.00 4850.00  67900.00GENERIC FENCING ITEM (EA)
16' USFS WELDED PIPE GATES

0141 3628000000-E 876  2,020 TON 70.00 141400.00 71.00 143420.00 64.00  129280.00RIP RAP, CLASS I

0142 3649000000-E 876  900 TON 70.00 63000.00 77.00 69300.00 63.50  57150.00RIP RAP, CLASS B

0143 3656000000-E 876  9,800 SY  3.00 29400.00 2.40 23520.00 4.25  41650.00GEOTEXTILE FOR DRAINGE

0144 4048000000-E 902  16 CY  925.00 14800.00 925.00 14800.00 939.09  15025.44REINF CONC FOUNDTN

0145 4054000000-E 902  4 CY  725.00 2900.00 725.00 2900.00 736.04  2944.16PLN CONC FOUNDTN

0146 4057000000-E SP   148 CY  1150.00 170200.00 1150.00 170200.00 1167.51  172791.48OVERHEAD FOOTING

0147 4060000000-E 903  14,533 LB  4.00 58132.00 4.00 58132.00 4.06  59003.98SUPPORT, BREAKAWAY STL BM

0148 4066000000-E 903  7,946 LB  2.80 22248.80 2.80 22248.80 2.84  22566.64SUPPORTS, SIMPLE STL BM

0149 4072000000-E 903  306 LF  10.50 3213.00 10.50 3213.00 10.66  3261.96SUPPORT, 3-LB STL U-CHAN

0150 4082000000-E 903  4,474 LF  14.00 62636.00 14.00 62636.00 14.21  63575.54SUPPORT, WOOD

0151 4082100000-N 906 Lump Sum 50550.00 50550.00  51319.80SUPPORT, OVRHD SIGN STR STA ****
(22+05 -RP1AB-)

0152 4082100000-N 906 Lump Sum 27800.00 27800.00  28223.35SUPPORT, OVRHD SIGN STR STA ****
(42+00 -L-)

0153 4082100000-N 906 Lump Sum 45350.00 45350.00  46040.61SUPPORT, OVRHD SIGN STR STA ****
(504+50 -L-)

0154 4082100000-N 906 Lump Sum 68080.00 68080.00  69116.75SUPPORT, OVRHD SIGN STR STA ****
(544+00 -L-)

0155 4082100000-N 906 Lump Sum 50135.00 50135.00  50898.48SUPPORT, OVRHD SIGN STR STA ****
(57+15 -RP2AC-)

0156 4082100000-N 906 Lump Sum 31400.00 31400.00  31878.17SUPPORT, OVRHD SIGN STR STA ****
(58+50 -L-)

0157 4082100000-N 906 Lump Sum 63275.00 63275.00  64238.58SUPPORT, OVRHD SIGN STR STA ****
(76+00 -L-)

0158 4082100000-N 906 Lump Sum 55335.00 55335.00  56177.66SUPPORT, OVRHD SIGN STR STA ****
(89+84 -L-)

0159 4096000000-N 904  12 EA  125.00 1500.00 125.00 1500.00 126.90  1522.80SIGN ERECTION, TYPE D

0160 4102000000-N 904  125 EA  72.00 9000.00 72.00 9000.00 73.10  9137.50SIGN ERECTION, TYPE E

0161 4108000000-N 904  27 EA  120.00 3240.00 120.00 3240.00 121.83  3289.41SIGN ERECTION, TYPE F

0162 4109000000-N 904  14 EA  660.00 9240.00 660.00 9240.00 670.05  9380.70SIGN ERECTION, TYPE *** (OVRHD)
(A)
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0163 4109000000-N 904  7 EA  330.00 2310.00 330.00 2310.00 335.03  2345.21SIGN ERECTION, TYPE *** (OVRHD)
(B)

0164 4110000000-N 904  29 EA  660.00 19140.00 660.00 19140.00 670.05  19431.45SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0165 4110000000-N 904  22 EA  330.00 7260.00 330.00 7260.00 335.03  7370.66SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0166 4114000000-N 904  22 EA  33.00 726.00 33.00 726.00 33.50  737.00SIGN ERECTION, MILEMARKERS

0167 4115000000-N 904  3 EA  700.00 2100.00 700.00 2100.00 710.66  2131.98SIGN ERECTION, OVERLAY (OVRHD)

0168 4116100000-N 904  8 EA  72.00 576.00 72.00 576.00 73.10  584.80SIGN ERECT, RELOC ** GRD MTD
(E)

0169 4141000000-N 907  8 EA  1.00 8.00 1.00 8.00 1.02  8.16DISPOSE SUPPORT, WOOD

0170 4158000000-N 907  56 EA  1.00 56.00 1.00 56.00 1.02  57.12DISPOSE SIGN SYST WOOD

0171 4400000000-E 1110  929 SF  12.20 11333.80 7.25 6735.25 16.50  15328.50WORK ZONE SIGNS (STAT)

0172 4405000000-E 1110  822 SF  28.00 23016.00 27.00 22194.00 9.75  8014.50WORK ZONE SIGNS (PORT)

0173 4410000000-E 1110  373 SF  10.07 3756.11 12.60 4699.80 11.00  4103.00WORK ZONE SIGNS (BARR)

0174 4415000000-N 1115  6 EA  3700.00 22200.00 2492.00 14952.00 1664.44  9986.64FLASHING ARROW BOARD

0175 4420000000-N 1120  4 EA  21000.00 84000.00 10750.00 43000.00 16613.89  66455.56PORTABLE CHANGE MSG SIGN

0176 4430000000-N 1130  860 EA  68.00 58480.00 57.70 49622.00 41.00  35260.00DRUMS

0177 4445000000-E 1145  208 LF  30.00 6240.00 43.00 8944.00 28.00  5824.00BARRICADES (TYPE III)

0178 4455000000-N 1150  60 DAY 400.00 24000.00 378.00 22680.00 321.17  19270.20FLAGGER

0179 4465000000-N 1160  5 EA  8947.28 44736.40 8500.00 42500.00 11378.26  56891.30TEMPORARY CRASH CUSHIONS

0180 4470000000-N 1160  3 EA  3421.02 10263.06 3250.00 9750.00 5249.59  15748.77REM & RES CRASH CUSHION

0181 4480000000-N 1165  4 EA  11439.62 45758.48 19207.00 76828.00 19600.00  78400.00TMA

0182 4485000000-E 1170  5,280 LF  31.58 166742.40 30.00 158400.00 37.60  198528.00PORT CONC BARRIER

0183 4500000000-E 1170  670 LF  10.53 7055.10 10.00 6700.00 8.95  5996.50REM & RES PORT CONC BARRIER

0184 4510000000-N 1190  40 HR  65.00 2600.00 40.40 1616.00 50.00  2000.00LAW ENFORCEMENT

0185 4516000000-N 1180  500 EA  42.00 21000.00 42.00 21000.00 32.00  16000.00SKINNY DRUM

0186 4650000000-N 1251  394 EA  6.50 2561.00 10.00 3940.00 10.00  3940.00TEMP RAISED PVMT MRKS

0187 4685000000-E 1205  45,345 LF  0.70 31741.50 0.85 38543.25 0.95  43077.75THERMO PVT MKG LINES 4"90

0189 4688000000-E 1205  294,113 LF  0.90 264701.70 1.05 308818.65 1.10  323524.30THERMO PVT MKG LINES,6"90 MILS

0191 4695000000-E 1205  714 LF  1.85 1320.90 2.10 1499.40 2.20  1570.80THERMO PVT MKG LINES 8"90 MILS

0193 4700000000-E 1205  13,433 LF  2.15 28880.95 2.10 28209.30 2.20  29552.6012"WIDE THERMO 90 MILS

0197 4725000000-E 1205  100 EA  150.00 15000.00 200.00 20000.00 100.00  10000.00THERMO PVT SYMBOL 90MILS

0198 4810000000-E 1205  51,288 LF  0.20 10257.60 0.25 12822.00 0.30  15386.40PAINT PVMT MARKINGS 4"

0199 4815000000-E 1205  147,366 LF  0.25 36841.50 0.25 36841.50 0.30  44209.80PAINT PVMT MARKINGS 6"

0200 4835000000-E 1205  208 LF  3.00 624.00 5.00 1040.00 5.00  1040.00PAINT PVT MKG LINES 24"

0201 4845000000-N 1205  10 EA  50.00 500.00 50.00 500.00 50.00  500.00PAINT PVT MKG SYMBOL

0202 4847020000-E 1205  2,334 LF  1.80 4201.20 3.75 8752.50 3.75  8752.50POLYUREA LINES (4", 30 MILS)

0203 4847040000-E 1205  18,160 LF  2.30 41768.00 4.25 77180.00 4.25  77180.00POLYUREA LINES (6", 30 MILS)

0204 4847080000-E 1205  819 LF  3.50 2866.50 8.50 6961.50 8.50  6961.50POLYUREA LINES (12", 30 MILS)

0205 4850000000-E 1205  80 LF  1.50 120.00 1.00 80.00 1.25  100.00LINE REMOVAL 4" WIDE
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0206 4855000000-E 1205  2,500 LF  1.50 3750.00 1.25 3125.00 1.80  4500.00LINE REMOVAL 6" WIDE

0207 4870000000-E 1205  20 LF  5.00 100.00 5.00 100.00 7.00  140.00LINE REMOVAL 24" WIDE

0208 4900000000-N 1251  147 EA  7.55 1109.85 10.00 1470.00 10.00  1470.00PERM RAISED PVMT MARKERS

0209 4905000000-N 1253  2,693 EA  34.00 91562.00 29.00 78097.00 26.24  70664.32SNOWPLB PVMT MRKER

0210 6000000000-E 1605  503,715 LF  2.30 1158544.50 1.25 629643.75 2.55  1284473.25TEMPORARY SILT FENCE

0211 6006000000-E 1610  660 TON 65.00 42900.00 65.40 43164.00 75.00  49500.00EROS CONTRL STONE CL A

0212 6009000000-E 1610  32,100 TON 0.01 321.00 49.00 1572900.00 55.00  1765500.00EROS CONTRL STONE CL B

0213 6012000000-E 1610  23,000 TON 0.01 230.00 42.80 984400.00 51.00  1173000.00SEDIMENT CONTROL STONE

0214 6015000000-E 1615 560.5 ACR 672.50 376936.25 672.50 376936.25 816.00  457368.00TEMPORARY MULCHING

0215 6018000000-E 1620  25,500 LB  2.97 75735.00 2.97 75735.00 3.06  78030.00SEED FOR TEMP SEEDING

0216 6021000000-E 1620 128.5 TON 769.00 98816.50 769.00 98816.50 1020.41  131122.69FERT FOR TEMP SEEDING

0217 6024000000-E 1622  55,000 LF  0.01 550.00 6.00 330000.00 12.42  683100.00TEMPORARY SLOPE DRAINS

0218 6029000000-E SP   70,000 LF  2.40 168000.00 1.90 133000.00 1.28  89600.00SAFETY FENCE

0219 6030000000-E 1630  65,100 CY  0.01 651.00 0.10 6510.00 6.45  419895.00SILT EXCAVATION

0220 6036000000-E 1631  79,000 SY  1.38 109020.00 1.38 109020.00 1.43  112970.00MATTING FOR EROS CONTROL

0221 6037000000-E SP   700 SY  4.75 3325.00 4.75 3325.00 6.12  4284.00COIR FIBER MAT

0222 6038000000-E SP   10,550 SY  4.38 46209.00 4.38 46209.00 4.10  43255.00PERM SOIL REINF MAT

0223 6042000000-E 1632  14,200 LF  4.42 62764.00 2.70 38340.00 5.00  71000.001/4" HARDWARE CLOTH

0224 6043000000-E SP   1,300 SY  4.92 6396.00 2.50 3250.00 2.12  2756.00LOW PERMEABILITY GEOTEXTILE

0225 6046000000-E 1636  600 LF  175.00 105000.00 115.00 69000.00 76.79  46074.00TEMP PIPE FOR STREAM CROSS

0226 6069000000-E 1638  1,250 CY  17.00 21250.00 8.85 11062.50 2.70  3375.00STILLING BASINS

0227 6070000000-N 1639  40 EA  200.00 8000.00 498.00 19920.00 435.35  17414.00SPECIAL STILLING BASINS

0228 6071012000-E SP   78,000 LF  6.12 477360.00 6.00 468000.00 6.12  477360.00COIR FIBER WATTLE

0229 6071020000-E SP   36,350 LB  7.85 285347.50 5.00 181750.00 7.46  271171.00POLYACRYLAMIDE (PAM)

0230 6071030000-E 1640  20,100 LF  3.81 76581.00 4.00 80400.00 7.14  143514.00COIR FIBER BAFFLE

0231 6071050000-E SP   53 EA  700.00 37100.00 965.00 51145.00 1300.00  68900.00**" SKIMMER
(1-1/2")

0232 6071050000-E SP   4 EA  800.00 3200.00 1090.00 4360.00 1300.00  5200.00**" SKIMMER
(2")

0233 6084000000-E 1660  753 ACR 1726.50 1300054.50 1726.50 1300054.50 2040.82  1536737.46SEEDING AND MULCHING

0234 6087000000-E 1660  702 ACR 100.00 70200.00 100.00 70200.00 102.04  71632.08MOWING

0235 6090000000-E 1661  5,400 LB  11.87 64098.00 11.87 64098.00 6.81  36774.00SEED FOR REPAIR SEEDING

0236 6093000000-E 1661  30 TON 1200.00 36000.00 1200.00 36000.00 1089.59  32687.70FERT FOR REPAIR SEEDING

0237 6096000000-E 1662  18,675 LB  5.80 108315.00 5.80 108315.00 2.04  38097.00SEED FOR SUPP SEEDING

0238 6108000000-E 1665 560.15 TON 794.50 445039.18 794.50 445039.18 1020.41  571582.66FERTILIZER TOPDRESSING

0239 6111000000-E SP   2,200 LF  33.74 74228.00 46.75 102850.00 67.75  149050.00IMPERVIOUS DIKE

0240 6114500000-N 1667  450 MHR 55.00 24750.00 55.00 24750.00 30.61  13774.50SPECIALIZED HAND MOWING

0241 6117000000-N SP   250 EA  0.01 2.50 50.00 12500.00 102.04  25510.00RESPONSE FOR EROS CONTROL

0242 6117500000-N SP   12 EA  3000.00 36000.00 1180.00 14160.00 932.08  11184.96CONC WASHOUT STRUCTURE

0243 6120000000-E SP   4,175 CY  15.00 62625.00 9.25 38618.75 11.68  48764.00CULVERT DIVERSION CHANNEL
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0244 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 6122.40  612.24REFORESTATION

0245 6141000000-E SP   445,000 SY  1.79 796550.00 1.79 796550.00 2.04  907800.00GENERIC EROSION CONTROL ITEM (SY)
NATURAL FIBER MATTING

0246 7060000000-E 1705  6,520 LF  3.40 22168.00 3.40 22168.00 1.73  11279.60SIGNAL CABLE

0247 7120000000-E 1705  39 EA  851.00 33189.00 851.00 33189.00 710.66  27715.74VEHICLE SIGNAL HD (12", 3 SECT)

0248 7132000000-E 1705  4 EA  955.00 3820.00 955.00 3820.00 862.95  3451.80VEHICLE SIGNAL HD (12", 4 SECT)

0249 7144000000-E 1705  4 EA  1255.00 5020.00 1255.00 5020.00 1218.28  4873.12VEHICLE SIGNAL HD (12", 5 SECT)

0250 7252000000-E 1710  14,550 LF  2.50 36375.00 2.50 36375.00 2.23  32446.50MESSENGER CABLE (1/4")

0251 7264000000-E 1710  1,820 LF  1.90 3458.00 1.90 3458.00 3.55  6461.00MESSENGER CABLE (3/8")

0252 7279000000-E 1715  26,630 LF  0.70 18641.00 0.70 18641.00 0.66  17575.80TRACER WIRE

0253 7300000000-E 1715  2,550 LF  8.60 21930.00 8.60 21930.00 7.11  18130.50UNPAVED TRENCH (***********)
(1, 2")

0254 7300000000-E 1715  13,560 LF  7.65 103734.00 7.65 103734.00 9.64  130718.40UNPAVED TRENCH (***********)
(2, 2")

0255 7300000000-E 1715  270 LF  8.80 2376.00 8.80 2376.00 12.18  3288.60UNPAVED TRENCH (***********)
(3, 2")

0256 7300000000-E 1715  30 LF  10.00 300.00 10.00 300.00 16.24  487.20UNPAVED TRENCH (***********)
(4, 2")

0257 7300100000-E 1715  170 LF  9.00 1530.00 9.00 1530.00 4.57  776.90UNPAVED TRENCH TEMP LEADIN

0258 7301000000-E 1715  900 LF  18.00 16200.00 18.00 16200.00 18.27  16443.00DIRECT DRILL (***********)
(1, 2")

0259 7301000000-E 1715  860 LF  26.00 22360.00 26.00 22360.00 26.40  22704.00DIRECT DRILL (***********)
(1, 6")

0260 7301000000-E 1715  5,960 LF  21.00 125160.00 21.00 125160.00 22.34  133146.40DIRECT DRILL (***********)
(2, 2")

0261 7301000000-E 1715  50 LF  23.00 1150.00 23.00 1150.00 28.43  1421.50DIRECT DRILL (***********)
(3, 2")

0262 7324000000-N 1716  42 EA  234.00 9828.00 234.00 9828.00 533.00  22386.00JUNCTION BOX (STANDARD SIZE)

0263 7348000000-N 1716  61 EA  583.00 35563.00 583.00 35563.00 710.66  43350.26JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0264 7372000000-N 1721  42 EA  462.00 19404.00 462.00 19404.00 456.85  19187.70GUY ASSEMBLY

0265 7396000000-E 1722  1 EA  412.00 412.00 412.00 412.00 431.47  431.471/2" RISER WITH WEATHERHEAD

0266 7420000000-E 1722  18 EA  514.00 9252.00 514.00 9252.00 634.52  11421.362" RISER WITH WEATHERHEAD

0267 7430000000-N 1722  22 EA  116.00 2552.00 116.00 2552.00 111.68  2456.96HEAT SHRINK TUB KIT

0268 7432000000-E 1722  16 EA  630.00 10080.00 630.00 10080.00 761.42  12182.722" RISER WITH TUBING

0269 7444000000-E 1725  2,270 LF  7.25 16457.50 7.25 16457.50 6.60  14982.00INDUCTIVE LOOP SAWCUT

0270 7456000000-E 1726  7,370 LF  2.10 15477.00 2.10 15477.00 1.70  12529.00LEAD-IN CABLE(********)
(14-2)

0271 7516000000-E 1730  72,940 LF  2.30 167762.00 2.30 167762.00 2.03  148068.20COMMUNICATIONS CABLE (** FIBER)
(24)

0272 7528000000-E 1730  10,000 LF  2.00 20000.00 2.00 20000.00 1.78  17800.00DROP CABLE

0273 7540000000-N 1731  23 EA  1534.00 35282.00 1534.00 35282.00 1725.89  39695.47SPLICE ENCLOSURE

0274 7541000000-N 1731  1 EA  1149.00 1149.00 1149.00 1149.00 1522.84  1522.84MOD SPLICE ENCLOSURE

0275 7552000000-N 1731  31 EA  1380.00 42780.00 1380.00 42780.00 1624.37  50355.47INTERCONNECT CENTER

0276 7566000000-N 1733  23 EA  12.00 276.00 12.00 276.00 111.68  2568.64DELINEATOR MARKER
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0277 7575160000-E 1734  5,190 LF  0.70 3633.00 0.70 3633.00 0.66  3425.40REM EXT COMM CABLE

0278 7576000000-N SP   12 EA  11905.00 142860.00 11905.00 142860.00 13197.97  158375.64METAL STRAIN SIGNAL POLE

0279 7613000000-N SP   20 EA  1220.00 24400.00 1220.00 24400.00 1116.75  22335.00SOIL TEST

0280 7614100000-E SP   72 CY  1580.00 113760.00 1580.00 113760.00 121.83  8771.76DRILLED PIER FOUND

0281 7636000000-N 1745  18 EA  415.00 7470.00 415.00 7470.00 355.33  6395.94SIGN FOR SIGNALS

0282 7684000000-N 1750  3 EA  832.00 2496.00 832.00 2496.00 2538.07  7614.21SIGNAL CABINET FOUNDATION

0283 7696000000-N 1751  17 EA  13523.00 229891.00 13523.00 229891.00 15228.43  258883.31CONTLRS WITH CBNT (**************)
(2070E)

0284 7901000000-N 1753  3 EA  351.00 1053.00 351.00 1053.00 507.61  1522.83CABINET BASE EXTENDER

0285 7960000000-N SP   4 EA  2916.00 11664.00 2916.00 11664.00 2538.07  10152.28METAL POLE FOUND REMVL

0286 7972000000-N SP   4 EA  756.00 3024.00 756.00 3024.00 1015.23  4060.92METAL POLE REMOVAL

0287 7980000000-N SP   7 EA  5147.00 36029.00 5147.00 36029.00 6091.37  42639.59GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0288 7980000000-N SP   2 EA  14257.00 28514.00 14257.00 28514.00 2538.07  5076.14GENERIC SIGNAL ITEM (EA)
CCTV CAMERA EXTENSION POLE

0289 7980000000-N SP   5 EA  2806.00 14030.00 2806.00 14030.00 4060.91  20304.55GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0290 7980000000-N SP   3 EA  3682.00 11046.00 3682.00 11046.00 3553.30  10659.90GENERIC SIGNAL ITEM (EA)
CONTROLLER (TYPE 2070E)

0291 7980000000-N SP   139 EA  98.00 13622.00 98.00 13622.00 203.05  28223.95GENERIC SIGNAL ITEM (EA)
DETECTOR CARD (TYPE 2070E)

0292 7980000000-N SP   2 EA  6213.00 12426.00 6213.00 12426.00 6091.37  12182.74GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0293 7980000000-N SP   2 EA  82127.00 164254.00 82127.00 164254.00 91370.56  182741.12GENERIC SIGNAL ITEM (EA)
DMS TYPE A

0294 7980000000-N SP   2 EA  52652.00 105304.00 52652.00 105304.00 50761.42  101522.84GENERIC SIGNAL ITEM (EA)
DMS TYPE A STRUCTURE

0295 7980000000-N SP   6 EA  63367.00 380202.00 63367.00 380202.00 76142.13  456852.78GENERIC SIGNAL ITEM (EA)
DMS TYPE B

0296 7980000000-N SP   6 EA  20020.00 120120.00 20020.00 120120.00  GENERIC SIGNAL ITEM (EA)
DMS TYPE B STRUCTURE

0297 7980000000-N SP   12 EA  1178.00 14136.00 1178.00 14136.00 3045.69  36548.28GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE FOR ITS    DEVICE

0298 7980000000-N SP   20 EA  1518.00 30360.00 1518.00 30360.00 1421.32  28426.40GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0299 7980000000-N SP   6 EA  5172.00 31032.00 5172.00 31032.00 5583.76  33502.56GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0300 7980000000-N SP   7 EA  3928.00 27496.00 3928.00 27496.00 3654.82  25583.74GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA  ASSEMBLY

0301 7980000000-N SP   37 EA  242.00 8954.00 242.00 8954.00 203.05  7512.85GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0302 7980000000-N SP   9 EA  16618.00 149562.00 16618.00 149562.00 16751.27  150761.43GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES

0303 7980000000-N SP   2 EA  446.00 892.00 446.00 892.00 456.86  913.72GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL
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0304 7992000000-E SP   48 CY  1413.00 67824.00 1413.00 67824.00 1218.27  58476.96GENERIC SIGNAL ITEM (CY)
DMS FOUNDATION

0381 0000970000-E SP  6.3 ACR 6000.00 37800.00 7800.00 49140.00 7800.00  49140.00GENERIC MISCELLANEOUS ITEM (ACR)
CLEARING ACCESS FOR DUKE

0382 0000970000-E SP  14.31 ACR 5000.00 71550.00 8800.00 125928.00 8800.00  125928.00GENERIC MISCELLANEOUS ITEM (ACR)
SPECIALIZED CLEARING

0383 0015000000-N 205  25 EA  1200.00 30000.00 2000.00 50000.00 3105.50  77637.50SEALING ABANDONED WELLS

0384 6045000000-E SP   85 LF  800.00 68000.00 293.00 24905.00 370.00  31450.00**" TEMPORARY PIPE
(72")

0385 6135000000-E SP   5 ACR 8000.00 40000.00 9850.00 49250.00 2500.00  12500.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0386 1891000000-E SP   256 SY  50.00 12800.00 150.00 38400.00 40.00  10240.00GENERIC PAVING ITEM (SY)
MEDIAN CROSSOVER

0387 2619000000-E 850  330 SY  110.00 36300.00 110.00 36300.00 80.00  26400.004" CONCRETE PAVED DITCH

0388 4490000000-E 1170  50 LF  125.00 6250.00 90.00 4500.00 40.50  2025.00PORT CONC BARRIER(ANCHRD)

0389 4505000000-E 1170  50 LF  35.00 1750.00 25.00 1250.00 25.00  1250.00REM & RES PORT CONC BARR, ANCH

0390 4891000000-E 1205  609 LF  6.00 3654.00 10.00 6090.00 6.00  3654.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0391 4892000000-N 1205  32 EA  55.00 1760.00 100.00 3200.00 350.00  11200.00GENERIC PVMT MARKING ITEM (EA) 1205
THERMOPLASTIC PAMENT MARKING CHARACTER (90
MILS)

0394 6134000000-N SP   25 HR  50.00 1250.00 100.00 2500.00 500.00  12500.00GENERIC EROSION CONTROL ITEM (HR)
HERBICIDE APPLICATION FOR NON- NATIVE INVASIVE
SPECIES

0395 7696000000-N 1751  1 EA  12068.00 12068.00 12068.00 12068.00 16243.65  16243.65CONTLRS WITH CBNT (**************)
(TYPE 2070E POLE MOUNTED)

0396 7360000000-N 1720  6 EA  1013.00 6078.00 1013.00 6078.00 1218.27  7309.62WOOD POLE

0397 7408000000-E 1722  1 EA  434.00 434.00 434.00 434.00 1319.80  1319.801" RISER WITH WEATHERHEAD

0398 0453000000-E 310  16 EA  1700.00 27200.00 870.00 13920.00 1000.00  16000.00**" PIPE END SECTION
(15")

0399 0453000000-E 310  14 EA  1800.00 25200.00 870.00 12180.00 1700.00  23800.00**" PIPE END SECTION
(18")

0400 0453000000-E 310  3 EA  2400.00 7200.00 1720.00 5160.00 1450.00  4350.00**" PIPE END SECTION
(24")

0401 3678000000-E SP   14,500 SF  6.00 87000.00 14.10 204450.00 12.20  176900.00GENERIC EROSION CONTROL ITEM (SF)
HEAVY DUTY MATS

CULVERT ITEMS

0305 8126000000-N 414 Lump Sum 60000.00 60000.00  124500.00CULV EXCAV @ ************
(44+89.00-RP2AC-)

0306 8126000000-N 414 Lump Sum 65000.00 65000.00  75600.00CULV EXCAV @ ************
(509+41.00-L-)

0307 8133000000-E 414  1,025 TON 50.00 51250.00 50.00 51250.00 50.00  51250.00FND CONDIT MAT, BOX CULV

0308 8196000000-E 420 2,346.4 CY  450.00 1055880.00 450.00 1055880.00 450.00  1055880.00CLASS A CONCRETE (CULV)

0309 8217000000-E 425  206,812 LB  1.00 206812.00 1.00 206812.00 1.00  206812.00REINF STEEL (BRIDGE)
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WALL ITEMS

0310 8801000000-E SP   8,200 SF  80.00 656000.00 75.55 619510.00 69.10  566620.00MSE RETAIN WALL NO **
(1)

0311 8801000000-E SP   4,600 SF  80.00 368000.00 75.55 347530.00 69.10  317860.00MSE RETAIN WALL NO **
(2)

0312 8801000000-E SP   6,400 SF  80.00 512000.00 75.55 483520.00 69.10  442240.00MSE RETAIN WALL NO **
(3)

0313 8801000000-E SP   5,400 SF  80.00 432000.00 75.55 407970.00 69.10  373140.00MSE RETAIN WALL NO **
(4)

STRUCTURE ITEMS

0314 8017000000-N SP  Lump Sum 5000000.00 3300000.00  624122.55CM&R TEMP ACCESS ***********
(177+67.00-L-)

0315 8017000000-N SP  Lump Sum 4500000.00 2300000.00  3696610.22CM&R TEMP ACCESS ***********
(287+62.50-L-)

0316 8091000000-N 410 Lump Sum 50000.00 10000.00  14467.21FND EXCAV B** STA *******
(1, 138+31.09-L-LT)

0317 8091000000-N 410 Lump Sum 50000.00 9000.00  14467.21FND EXCAV B** STA *******
(1, 138+31.09-L-RT)

0318 8091000000-N 410 Lump Sum 50000.00 9000.00  12048.02FND EXCAV B** STA *******
(1, 227+57.02-L-LT)

0319 8091000000-N 410 Lump Sum 50000.00 9000.00  12048.02FND EXCAV B** STA *******
(1, 227+57.02-L-RT)

0320 8091000000-N 410 Lump Sum 25000.00 4000.00  726.05FND EXCAV B** STA *******
(1, 44+71.82-Y4-)

0321 8091000000-N 410 Lump Sum 50000.00 35000.00  152789.90FND EXCAV B** STA *******
(1, 506+32.25-L-LT)

0322 8091000000-N 410 Lump Sum 50000.00 40000.00  152789.90FND EXCAV B** STA *******
(1, 506+32.25-L-RT)

0323 8091000000-N 410 Lump Sum 25000.00 5000.00  3485.02FND EXCAV B** STA *******
(1, 52+32.96-Y3-)

0324 8091000000-N 410 Lump Sum 50000.00 13000.00  15345.89FND EXCAV B** STA *******
(2, 138+31.09-L-LT)

0325 8091000000-N 410 Lump Sum 50000.00 13000.00  15345.89FND EXCAV B** STA *******
(2, 138+31.09-L-RT)

0326 8091000000-N 410 Lump Sum 50000.00 10000.00  17836.68FND EXCAV B** STA *******
(2, 227+57.02-L-LT)

0327 8091000000-N 410 Lump Sum 50000.00 9000.00  17836.68FND EXCAV B** STA *******
(2, 227+57.02-L-RT)

0328 8091000000-N 410 Lump Sum 50000.00 18000.00  44391.44FND EXCAV B** STA *******
(2, 506+32.25-L-LT)

0329 8091000000-N 410 Lump Sum 50000.00 23000.00  44391.44FND EXCAV B** STA *******
(2, 506+32.25-L-RT)

0330 8091000000-N 410 Lump Sum 75000.00 28000.00  45592.00FND EXCAV B** STA *******
(3, 138+31.09-L-LT)

0331 8091000000-N 410 Lump Sum 60000.00 26000.00  45592.00FND EXCAV B** STA *******
(3, 138+31.09-L-RT)

0332 8112730000-N 450  38 EA  2000.00 76000.00 1857.24 70575.12 2795.39  106224.82PDA TESTING

0333 8147000000-E 420  340,594 SF  50.00 17029700.00 36.00 12261384.00 39.31  13388750.14REINF CONCRETE DECK SLAB
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0334 8161000000-E 420  308,222 SF  0.50 154111.00 0.43 132535.46 0.78  240413.16GROOVING BRIDGE FLOORS

0335 8175000000-E 420 1,140.6 CY  1300.00 1482780.00 820.00 935292.00 1325.88  1512298.73CLASS AA CONC (BRIDGE)

0336 8182000000-E 420 4,001.5 CY  1175.00 4701762.50 680.00 2721020.00 1040.40  4163160.60CLASS A CONCRETE (BRIDGE)

0337 8210000000-N 422 Lump Sum 150000.00 57000.00  75745.93BRG APPR SLAB ***********
(11+76.30-RP1AB-LT)

0338 8210000000-N 422 Lump Sum 150000.00 48000.00  61946.20BRG APPR SLAB ***********
(11+76.30-RP1AB-RT)

0339 8210000000-N 422 Lump Sum 150000.00 61000.00  79876.98BRG APPR SLAB ***********
(138+31.09-L-LT)

0340 8210000000-N 422 Lump Sum 150000.00 62000.00  80593.29BRG APPR SLAB ***********
(138+31.09-L-RT)

0341 8210000000-N 422 Lump Sum 150000.00 61000.00  70407.35BRG APPR SLAB ***********
(177+67.00-L-LT)

0342 8210000000-N 422 Lump Sum 150000.00 60000.00  70407.35BRG APPR SLAB ***********
(177+67.00-L-RT)

0343 8210000000-N 422 Lump Sum 150000.00 67000.00  83101.56BRG APPR SLAB ***********
(227+57.02-L-LT)

0344 8210000000-N 422 Lump Sum 150000.00 77000.00  97385.03BRG APPR SLAB ***********
(227+57.02-L-RT)

0345 8210000000-N 422 Lump Sum 150000.00 62000.00  70407.35BRG APPR SLAB ***********
(287+62.50-L-LT)

0346 8210000000-N 422 Lump Sum 150000.00 60000.00  70407.35BRG APPR SLAB ***********
(287+62.50-L-RT)

0347 8210000000-N 422 Lump Sum 100000.00 35000.00  38688.95BRG APPR SLAB ***********
(44+71.82-Y4-)

0348 8210000000-N 422 Lump Sum 150000.00 59000.00  73446.26BRG APPR SLAB ***********
(506+32.25-L-LT)

0349 8210000000-N 422 Lump Sum 150000.00 75000.00  95040.53BRG APPR SLAB ***********
(506+32.25-L-RT)

0350 8210000000-N 422 Lump Sum 150000.00 67000.00  87573.44BRG APPR SLAB ***********
(516+87.37-L-LT)

0351 8210000000-N 422 Lump Sum 150000.00 59000.00  74985.94BRG APPR SLAB ***********
(516+87.37-L-RT)

0352 8210000000-N 422 Lump Sum 150000.00 73000.00  90755.80BRG APPR SLAB ***********
(52+32.96-Y3-)

0353 8217000000-E 425  605,741 LB  1.10 666315.10 1.09 660257.69 1.10  666315.10REINF STEEL (BRIDGE)

0354 8224000000-E 425  184,196 LB  1.25 230245.00 1.25 230245.00 1.25  230245.00EPOXY COAT REINF STL BRDG

0355 8238000000-E 425  47,027 LB  2.14 100637.78 2.11 99226.97 2.03  95464.81SPIRAL COL REINF STL BRG

0356 8265000000-E 430 8,099.63 LF  450.00 3644833.50 280.00 2267896.40 283.06  2292681.2754" PRESTR CONCRETE GIRDR

0357 8277000000-E 430 1,892.44 LF  475.00 898909.00 305.00 577194.20 314.56  595285.9372" MOD PRESTR CONC GIRDR

0358 8328000000-E 450  92 EA  7500.00 690000.00 3500.00 322000.00 2317.54  213213.68PILE DRV EQUIP SETUP * PRESTR CONC PILES
(12")

0359 8328000000-E 450  84 EA  10000.00 840000.00 7000.00 588000.00 2896.92  243341.28PILE DRV EQUIP SETUP * PRESTR CONC PILES
(20")

0360 8328200000-E 450  576 EA  8000.00 4608000.00 3800.00 2188800.00 1738.15  1001174.40PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)
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0361 8328400000-E 450  28 EA  5000.00 140000.00 4000.00 112000.00 3476.30  97336.40PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP14X0.50)

0362 8329000000-E 450  5,020 LF  25.00 125500.00 25.00 125500.00 91.18  457723.6012" PRESTR CONC PILES

0363 8336000000-E 450  4,760 LF  64.00 304640.00 64.00 304640.00 164.26  781877.6020" PRESTR CONC PILES

0364 8364000000-E 450  43,970 LF  26.00 1143220.00 27.00 1187190.00 56.08  2465837.60HP12X53 PILES

0365 8385200000-E 450  2,510 LF  49.00 122990.00 51.00 128010.00 84.09  211065.90PP**X**** GALV STL PILE
(14X0.50)

0366 8391000000-N 450  34 EA  166.00 5644.00 162.00 5508.00 268.05  9113.70STEEL PILE POINTS

0367 8392000000-N 450  28 EA  150.00 4200.00 145.00 4060.00 367.01  10276.28PIPE PILE PLATES

0368 8392500000-E 450  274 LF  107.00 29318.00 107.00 29318.00 64.91  17785.34PREDRILLING FOR PILES

0369 8393000000-N 450  801 EA  110.00 88110.00 187.00 149787.00 200.52  160616.52PILE REDRIVES

0370 8475000000-E 460 712.59 LF  105.00 74821.95 95.00 67696.05 116.57  83066.62TWO BAR METAL RAIL

0371 8503000000-E 460 15,087.36 LF  150.00 2263104.00 94.00 1418211.84 105.47  1591263.86CONCRETE BARRIER RAIL

0372 8517000000-E 460 744.24 LF  150.00 111636.00 106.00 78889.44 126.35  94034.721'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0373 8531000000-E 462 12,882.3 SY  120.00 1545876.00 78.00 1004819.40 164.39  2117721.304" SLOPE PROTECTION

0374 8608000000-E 876  1,883 TON 90.00 169470.00 80.00 150640.00 82.46  155272.18RIP RAP II (2'-0")

0375 8622000000-E 876  2,128 SY  3.00 6384.00 3.00 6384.00 1.88  4000.64GEOTEXTILE FOR DRAINAGE

0376 8657000000-N 430 Lump Sum 480000.00 346000.00  597194.70ELASTOMERIC BEARINGS

0377 8706000000-N SP  Lump Sum 840000.00 755000.00  937513.07EXPANSION JOINT SEALS

0378 8867000000-E SP   34,740 LF  77.00 2674980.00 79.00 2744460.00 108.55  3771027.00GENERIC STRUCTURE ITEM (LF)
HP14X73 METALLIZED STEEL PILES

0379 8867000000-E SP  28,382.49 LF  480.00 13623595.20 291.00 8259304.59 290.20  8236598.60GENERIC STRUCTURE ITEM (LF)
MODIFIED 74" PRESTRESSED CONCRETE GIRDERS

0380 8897000000-N SP   396 EA  7500.00 2970000.00 3500.00 1386000.00 1495.24  592115.04GENERIC STRUCTURE ITEM (EA)
PILE DRIVING EQUIPMENT SETUP FOR HP14X73
METALIZED STEEL   PILES

 

    TOTAL 167243715.65 TOTAL 198569465.44 TOTAL  203643400.36CONTRACT TOTAL

 

    SUB-TOTAL 89354990.62 SUB-TOTAL 147110148.28 SUB-TOTAL  147138833.34ROADWAY ITEMS

    SUB-TOTAL 1438942.00 SUB-TOTAL 1438942.00 SUB-TOTAL  1514042.00CULVERT ITEMS

    SUB-TOTAL 1968000.00 SUB-TOTAL 1858530.00 SUB-TOTAL  1699860.00WALL ITEMS

    SUB-TOTAL 74481783.03 SUB-TOTAL 48161845.16 SUB-TOTAL  53290665.02STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 11460000.00 11500000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 600000.00 2800000.00  CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 397000.00 185000.00  FIELD OFFICE

0004 0000900000-N SP  Lump Sum 1200000.00 400000.00  GENERIC MISCELLANEOUS ITEM (LS)
UTILITY COORDINATOR

0005 0028000000-N SP  Lump Sum 55000.00 99000.00  TYPE I STANDARD APPR **********
(138+69.74 -L-)

0006 0028000000-N SP  Lump Sum 57000.00 100000.00  TYPE I STANDARD APPR **********
(139+25.54 -L-)

0007 0028000000-N SP  Lump Sum 45000.00 70000.00  TYPE I STANDARD APPR **********
(176+32.00 -L- LT)

0008 0028000000-N SP  Lump Sum 45000.00 70000.00  TYPE I STANDARD APPR **********
(176+32.00 -L- RT)

0009 0028000000-N SP  Lump Sum 48000.00 69000.00  TYPE I STANDARD APPR **********
(227+54.13 -L-)

0010 0028000000-N SP  Lump Sum 53000.00 72000.00  TYPE I STANDARD APPR **********
(227+59.99 -L-)

0011 0028000000-N SP  Lump Sum 52000.00 44000.00  TYPE I STANDARD APPR **********
(288+29.87 -L- LT)

0012 0028000000-N SP  Lump Sum 45000.00 44000.00  TYPE I STANDARD APPR **********
(288+29.87 -L- RT)

0013 0028000000-N SP  Lump Sum 43000.00 35000.00  TYPE I STANDARD APPR **********
(44+71.82 -Y4-)

0014 0028000000-N SP  Lump Sum 35000.00 82000.00  TYPE I STANDARD APPR **********
(506+32.25 -L-)

0015 0028000000-N SP  Lump Sum 45000.00 85000.00  TYPE I STANDARD APPR **********
(506+47.11 -L-)

0016 0028000000-N SP  Lump Sum 52000.00 39000.00  TYPE I STANDARD APPR **********
(52+32.96 -Y3-)

0017 0029000000-N SP  Lump Sum 99000.00 49000.00  TYPE III REINFORCED APPR **********
(11+50.20 -RP1AB-)

0018 0029000000-N SP  Lump Sum 83000.00 42850.00  TYPE III REINFORCED APPR **********
(12+01.81 -RP1AB-)

0019 0029000000-N SP  Lump Sum 87000.00 58750.00  TYPE III REINFORCED APPR **********
(516+87.37 -L- LT)

0020 0029000000-N SP  Lump Sum 75000.00 58750.00  TYPE III REINFORCED APPR **********
(516+87.37 -L- RT)

0021 0036000000-E 225  96,000 CY  9.00 864000.00 22.50 2160000.00  UNDERCUT EXCAVATION

0022 0050000000-E 226  5 ACR 4800.00 24000.00 4700.00 23500.00  SUPP CLEARING & GRUBBING

0023 0063000000-N SP  Lump Sum 10000000.00 17000000.00  GRADING

0024 0106000000-E 230  5,793,000 CY  12.60 72991800.00 13.00 75309000.00  BORROW EXCAVATION

0025 0127000000-N 235  2 EA  750.00 1500.00 2400.00 4800.00  EMBM'T SETTLEMENT GAUGE

0026 0134000000-E 240  9,730 CY  5.00 48650.00 10.00 97300.00  DRAINAGE DITCH EXCAVATION

0027 0194000000-E 265  150,000 CY  16.70 2505000.00 27.00 4050000.00  SELECT GRANULAR MATL, CLASS III

0028 0196000000-E 270  74,600 SY  1.65 123090.00 2.50 186500.00  GEOTEXTILE SOIL STABILIZATION

0029 0199000000-E SP   1,612 SF  32.00 51584.00 29.00 46748.00  TEMPORARY SHORING
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0030 0241000000-E SP   6,000 SY  1.45 8700.00 3.00 18000.00  GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STA-BILIZATION

0031 0255000000-E SP   100 TON 75.00 7500.00 100.00 10000.00  GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM CONTAMINATED
SOIL

0032 0318000000-E 300  5,260 TON 48.00 252480.00 65.00 341900.00  FND CONDIT MATL MINOR STRS

0033 0320000000-E 300  16,530 SY  1.65 27274.50 3.00 49590.00  FND CONDIT GEOTEXTILE

0034 0342000000-E 310  88 LF  103.00 9064.00 110.00 9680.00  **" SIDE DRAIN PIPE
(30")

0035 0342000000-E 310  52 LF  110.00 5720.00 141.00 7332.00  **" SIDE DRAIN PIPE
(36")

0036 0342000000-E 310  116 LF  260.00 30160.00 365.00 42340.00  **" SIDE DRAIN PIPE
(60")

0037 0342000000-E 310  76 LF  390.00 29640.00 562.00 42712.00  **" SIDE DRAIN PIPE
(84")

0038 0343000000-E 310  524 LF  52.00 27248.00 71.00 37204.00  15" SIDE DRAIN PIPE

0039 0344000000-E 310  980 LF  60.00 58800.00 73.00 71540.00  18" SIDE DRAIN PIPE

0040 0345000000-E 310  272 LF  70.00 19040.00 89.00 24208.00  24" SIDE DRAIN PIPE

0041 0354000000-E 310  548 LF  66.00 36168.00 82.00 44936.00  ***" RC PIPE CULV *****
(15", V)

0042 0354000000-E 310  400 LF  62.00 24800.00 75.00 30000.00  ***" RC PIPE CULV *****
(18", V)

0043 0354000000-E 310  416 LF  98.00 40768.00 102.00 42432.00  ***" RC PIPE CULV *****
(24", V)

0044 0354000000-E 310  548 LF  114.00 62472.00 134.00 73432.00  ***" RC PIPE CULV *****
(30", V)

0045 0354000000-E 310  3,064 LF  165.00 505560.00 167.00 511688.00  ***" RC PIPE CULV *****
(36", V)

0046 0354000000-E 310  388 LF  190.00 73720.00 161.00 62468.00  ***" RC PIPE CULV *****
(42", V)

0047 0354000000-E 310  664 LF  500.00 332000.00 656.00 435584.00  ***" RC PIPE CULV *****
(72", V)

0048 0354000000-E 310  728 LF  900.00 655200.00 1065.00 775320.00  ***" RC PIPE CULV *****
(84", V)

0049 0366000000-E 310  3,580 LF  70.00 250600.00 56.00 200480.00  15" RC PIPE CULV III

0050 0372000000-E 310  1,664 LF  72.00 119808.00 64.00 106496.00  18" RC PIPE CULV III

0051 0378000000-E 310  684 LF  120.00 82080.00 134.00 91656.00  24" RC PIPE CULV III

0052 0384000000-E 310  732 LF  132.00 96624.00 140.00 102480.00  30" RC PIPE CULV III

0053 0390000000-E 310  1,436 LF  137.00 196732.00 133.00 190988.00  36" RC PIPE CULV III

0054 0396000000-E 310  628 LF  155.00 97340.00 152.00 95456.00  42" RC PIPE CULV III

0055 0402000000-E 310  192 LF  192.00 36864.00 185.00 35520.00  48" RC PIPE CULV III

0056 0414000000-E 310  92 LF  265.00 24380.00 310.00 28520.00  60" RC PIPE CULV III

0057 0426000000-E 310  404 LF  400.00 161600.00 480.00 193920.00  72" RC PIPE CULV III

0058 0448000000-E 310  720 LF  311.00 223920.00 205.00 147600.00  ***" RCP CULV CLASS IV
(48")
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0059 0448000000-E 310  944 LF  400.00 377600.00 521.00 491824.00  ***" RCP CULV CLASS IV
(72")

0060 0448000000-E 310  388 LF  725.00 281300.00 964.00 374032.00  ***" RCP CULV CLASS IV
(84")

0061 0448200000-E 310  10,972 LF  60.00 658320.00 65.00 713180.00  15" RCP CULV CLASS IV

0062 0448300000-E 310  2,460 LF  79.00 194340.00 76.00 186960.00  18" RCP CULV CLASS IV

0063 0448400000-E 310  580 LF  89.00 51620.00 107.00 62060.00  24" RCP CULV CLASS IV

0064 0448500000-E 310  388 LF  109.00 42292.00 115.00 44620.00  30" RCP CULV CLASS IV

0065 0448600000-E 310  8,212 LF  180.00 1478160.00 137.00 1125044.00  36" RCP CULV CLASS IV

0066 0448700000-E 310  396 LF  200.00 79200.00 166.00 65736.00  42" RCP CULV CLASS IV

0067 0546000000-E 310  5,464 LF  80.00 437120.00 54.00 295056.00  **" CAA PIPE CLVT *****"
(15", 0.064")

0068 0546000000-E 310  694 LF  85.00 58990.00 61.00 42334.00  **" CAA PIPE CLVT *****"
(18", 0.064")

0069 0546000000-E 310  76 LF  99.00 7524.00 78.00 5928.00  **" CAA PIPE CLVT *****"
(24", 0.064")

0070 0564000000-E 310  150 EA  485.00 72750.00 500.00 75000.00  **" CAA PIPE ELBOW *****"
(15", 0.064")

0071 0564000000-E 310  30 EA  565.00 16950.00 562.00 16860.00  **" CAA PIPE ELBOW *****"
(18", 0.064")

0072 0564000000-E 310  4 EA  725.00 2900.00 694.00 2776.00  **" CAA PIPE ELBOW *****"
(24", 0.064")

0073 0995000000-E 340  3,991 LF  32.00 127712.00 30.00 119730.00  PIPE REMOVAL

0074 0996000000-N 350  3 EA  2300.00 6900.00 3200.00 9600.00  PIPE CLEAN OUT

0075 1000000000-E 462  250 SY  120.00 30000.00 122.00 30500.00  6" SLOPE PROTECTION

0076 1077000000-E SP   400 TON 53.00 21200.00 68.00 27200.00  #57 STONE

0077 1099500000-E 505  1,000 CY  15.00 15000.00 24.00 24000.00  SHALLOW UNDERCUT

0078 1099700000-E 505  2,550 TON 39.00 99450.00 44.00 112200.00  CLASS IV SUBGRD STABILIZATION

0079 1111000000-E SP   50,600 TON 41.00 2074600.00 55.00 2783000.00  CLASS IV AGGREGATE STABILIZATION

0080 1121000000-E 520  272,400 TON 42.00 11440800.00 44.50 12121800.00  AGGREGATE BASE COURSE

0081 1220000000-E 545  2,500 TON 48.00 120000.00 45.00 112500.00  INCIDENTAL STONE BASE

0082 1275000000-E 600  14,290 GAL 5.00 71450.00 5.00 71450.00  PRIME COAT

0083 1330000000-E 607  1,500 SY  9.00 13500.00 7.75 11625.00  INCIDENTAL MILLING

0084 1491000000-E 610  21,090 TON 57.00 1202130.00 65.00 1370850.00  ASP CONC BASE CRS B25.0C

0085 1503000000-E 610  139,880 TON 48.00 6714240.00 59.00 8252920.00  ASP CONC INTR CRS I19.0C

0086 1519000000-E 610  13,140 TON 57.00 748980.00 65.00 854100.00  ASP CONC SURF CRS S9.5B

0087 1523000000-E 610  98,960 TON 52.50 5195400.00 60.00 5937600.00  ASP CONC SURF CRS S9.5C

0088 1575000000-E 620  14,485 TON 490.00 7097650.00 450.00 6518250.00  ASP FOR PLANT MIX

0089 1693000000-E 654  1,300 TON 175.00 227500.00 220.00 286000.00  ASPH PLT MIX PVMT REPAIR

0090 1840000000-E 665  215,500 LF  0.10 21550.00 0.17 36635.00  MILLED RUMBLE STRIPS

0091 2000000000-N 806  97 EA  200.00 19400.00 325.00 31525.00  RIGHT-OF-WAY MARKERS

0092 2020000000-N 806  147 EA  200.00 29400.00 325.00 47775.00  CONTROL-OF-ACCESS MARKERS

0093 2022000000-E 815  1,434 CY  31.00 44454.00 30.00 43020.00  SUBDRAIN EXCAVATION



US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

FLATIRON BRANCH CIVIL A JOINT
VENTURE

BROOMFIELD,  CO

S T WOOTEN CORPORATION

WILSON,  NC  

AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:00 PM 17 /  27 001

34360.3.4 JUL 16 2019 C204177

TIP NO 10.353 MIR-1015

FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

0094 2026000000-E 815  6,400 SY  9.10 58240.00 9.00 57600.00  GEOTEXTILE FOR SUBSURF DRNS

0095 2036000000-E 815  1,075 CY  80.00 86000.00 75.00 80625.00  SUBDRAIN COARSE AGGREGATE

0096 2044000000-E 815  6,400 LF  15.50 99200.00 16.00 102400.00  6" PERF SUBDRN PIPE

0097 2070000000-N 815  13 EA  360.00 4680.00 50.00 650.00  SUBDRN PIPE OUTLET

0098 2077000000-E 815  78 LF  41.00 3198.00 40.00 3120.00  6" OUTLET PIPE

0099 2209000000-E 838 134.3 CY  1350.00 181305.00 1200.00 161160.00  ENDWALLS

0100 2220000000-E 838 101.1 CY  1600.00 161760.00 1750.00 176925.00  REINFORCED ENDWALLS

0101 2286000000-N 840  331 EA  2300.00 761300.00 2640.00 873840.00  MASNRY DRAINAGE STRUCT

0102 2297000000-E 840 9.2 CY  1500.00 13800.00 1240.00 11408.00  MASNRY DRAINAGE STRUCT

0103 2308000000-E 840 60.1 LF  600.00 36060.00 144.00 8654.40  MASNRY DRAINAGE STRUCT

0104 2364000000-N 840  13 EA  600.00 7800.00 678.00 8814.00  FRAME W/2GRTS 840.16 STD

0105 2364200000-N 840  137 EA  600.00 82200.00 715.00 97955.00  FRAME W/2GRTS 840.20 STD

0106 2365000000-N 840  133 EA  600.00 79800.00 700.00 93100.00  FRAME W/2GRTS 840.22 STD

0107 2366000000-N 840  11 EA  600.00 6600.00 700.00 7700.00  FRAME W/2GRTS 840.24 STD

0108 2367000000-N 840  31 EA  600.00 18600.00 700.00 21700.00  FRAME W/2GRTS 840.29 STD

0109 2374000000-N 840  3 EA  700.00 2100.00 725.00 2175.00  FRAME-GRT-HD 840.03 **
(E)

0110 2374000000-N 840  2 EA  700.00 1400.00 750.00 1500.00  FRAME-GRT-HD 840.03 **
(F)

0111 2374000000-N 840  2 EA  450.00 900.00 750.00 1500.00  FRAME-GRT-HD 840.03 **
(G)

0112 2396000000-N 840  2 EA  700.00 1400.00 500.00 1000.00  FRAME W/COVER STD 840.54

0113 2451000000-N 852  9 EA  1150.00 10350.00 1200.00 10800.00  CONC TRANS SECT FOR DROP INLET

0114 2542000000-E 846  3,760 LF  20.00 75200.00 20.75 78020.00  1'-6" CONC CURB & GUTTER

0115 2549000000-E 846  1,780 LF  23.00 40940.00 28.80 51264.00  2'-6" CONC CURB & GUTTER

0116 2556000000-E 846  29,970 LF  22.50 674325.00 25.85 774724.50  SHOULDER BERM GUTTER

0117 2577000000-E 846  2,400 LF  56.00 134400.00 39.50 94800.00  CONC EXPRESSWAY GUTTER

0118 2591000000-E 848  100 SY  102.00 10200.00 60.75 6075.00  4" CONCRETE SIDEWALK

0119 2612000000-E 848  40 SY  153.00 6120.00 130.00 5200.00  6" CONCRETE DRIVEWAY

0120 2647000000-E 852  50 SY  155.00 7750.00 100.00 5000.00  5" MONO CONC ISLANDS (SURF MTD)

0121 2724000000-E 857  1,239 LF  70.00 86730.00 132.00 163548.00  PC REINF BARRIER SNGL FC

0122 2752000000-E SP   426 LF  150.00 63900.00 468.00 199368.00  GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0123 2815000000-N 858  3 EA  1250.00 3750.00 2020.00 6060.00  ADJ DROP INLETS

0124 3001000000-N SP   8 EA  10105.00 80840.00 3500.00 28000.00  IMPACT ATTEN TYPE TL-3

0125 3030000000-E 862  50,425 LF  16.00 806800.00 16.00 806800.00  STL BEAM GUARDRAIL

0126 3210000000-N 862  22 EA  635.00 13970.00 550.00 12100.00  GR END TYPE CAT-1

0127 3215000000-N SP   8 EA  1720.00 13760.00 1650.00 13200.00  GR ANCHOR TYPE III

0128 3287000000-N SP   53 EA  2677.00 141881.00 3100.00 164300.00  GR END TYPE TL-3

0129 3288000000-N SP   2 EA  2576.00 5152.00 2900.00 5800.00  GR END TYPE TL-2

0130 3317000000-N SP   63 EA  1645.00 103635.00 1500.00 94500.00  GR ANCHOR TYPE B-77
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0131 3360000000-E 863  640 LF  3.05 1952.00 1.00 640.00  REMOVE EXISTING GUARDRAIL

0132 3380000000-E 862  888 LF  10.00 8880.00 10.00 8880.00  TEMP STL BM GUARDRAIL

0133 3389150000-N SP   4 EA  1720.00 6880.00 2100.00 8400.00  TEMP GDRL END UNITS *****
(TL-2)

0134 3389200000-E 865  46,000 LF  7.30 335800.00 7.00 322000.00  CABLE GUIDERAIL

0135 3389500000-N 865  18 EA  105.00 1890.00 50.00 900.00  ADDITIONAL GUIDERAIL POSTS

0136 3389600000-N 865  39 EA  1995.00 77805.00 1600.00 62400.00  CBL GUIDERAIL ANCH UNIT

0137 3503000000-E 866  108,660 LF  3.72 404215.20 3.35 364011.00  WOVEN WIRE FENCE 47" FAB

0138 3509000000-E 866  6,920 EA  20.30 140476.00 17.50 121100.00  4" TIMBER POSTS 7'-6"LONG

0139 3515000000-E 866  1,550 EA  25.40 39370.00 31.00 48050.00  5" TIMBER POSTS 8'-0"LONG

0140 3578000000-N SP   14 EA  2540.00 35560.00 4850.00 67900.00  GENERIC FENCING ITEM (EA)
16' USFS WELDED PIPE GATES

0141 3628000000-E 876  2,020 TON 80.00 161600.00 86.11 173942.20  RIP RAP, CLASS I

0142 3649000000-E 876  900 TON 70.00 63000.00 75.70 68130.00  RIP RAP, CLASS B

0143 3656000000-E 876  9,800 SY  2.00 19600.00 5.10 49980.00  GEOTEXTILE FOR DRAINGE

0144 4048000000-E 902  16 CY  935.00 14960.00 925.00 14800.00  REINF CONC FOUNDTN

0145 4054000000-E 902  4 CY  735.00 2940.00 725.00 2900.00  PLN CONC FOUNDTN

0146 4057000000-E SP   148 CY  1165.00 172420.00 1150.00 170200.00  OVERHEAD FOOTING

0147 4060000000-E 903  14,533 LB  4.05 58858.65 4.00 58132.00  SUPPORT, BREAKAWAY STL BM

0148 4066000000-E 903  7,946 LB  2.85 22646.10 2.80 22248.80  SUPPORTS, SIMPLE STL BM

0149 4072000000-E 903  306 LF  10.65 3258.90 10.50 3213.00  SUPPORT, 3-LB STL U-CHAN

0150 4082000000-E 903  4,474 LF  14.50 64873.00 14.00 62636.00  SUPPORT, WOOD

0151 4082100000-N 906 Lump Sum 51400.00 50550.00  SUPPORT, OVRHD SIGN STR STA ****
(22+05 -RP1AB-)

0152 4082100000-N 906 Lump Sum 29000.00 27800.00  SUPPORT, OVRHD SIGN STR STA ****
(42+00 -L-)

0153 4082100000-N 906 Lump Sum 46000.00 45350.00  SUPPORT, OVRHD SIGN STR STA ****
(504+50 -L-)

0154 4082100000-N 906 Lump Sum 69000.00 68080.00  SUPPORT, OVRHD SIGN STR STA ****
(544+00 -L-)

0155 4082100000-N 906 Lump Sum 51000.00 50135.00  SUPPORT, OVRHD SIGN STR STA ****
(57+15 -RP2AC-)

0156 4082100000-N 906 Lump Sum 32000.00 31400.00  SUPPORT, OVRHD SIGN STR STA ****
(58+50 -L-)

0157 4082100000-N 906 Lump Sum 64000.00 63275.00  SUPPORT, OVRHD SIGN STR STA ****
(76+00 -L-)

0158 4082100000-N 906 Lump Sum 56000.00 55335.00  SUPPORT, OVRHD SIGN STR STA ****
(89+84 -L-)

0159 4096000000-N 904  12 EA  130.00 1560.00 125.00 1500.00  SIGN ERECTION, TYPE D

0160 4102000000-N 904  125 EA  73.00 9125.00 72.00 9000.00  SIGN ERECTION, TYPE E

0161 4108000000-N 904  27 EA  125.00 3375.00 120.00 3240.00  SIGN ERECTION, TYPE F

0162 4109000000-N 904  14 EA  667.00 9338.00 660.00 9240.00  SIGN ERECTION, TYPE *** (OVRHD)
(A)
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0163 4109000000-N 904  7 EA  335.00 2345.00 330.00 2310.00  SIGN ERECTION, TYPE *** (OVRHD)
(B)

0164 4110000000-N 904  29 EA  667.00 19343.00 660.00 19140.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0165 4110000000-N 904  22 EA  335.00 7370.00 330.00 7260.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0166 4114000000-N 904  22 EA  35.00 770.00 33.00 726.00  SIGN ERECTION, MILEMARKERS

0167 4115000000-N 904  3 EA  710.00 2130.00 700.00 2100.00  SIGN ERECTION, OVERLAY (OVRHD)

0168 4116100000-N 904  8 EA  75.00 600.00 72.00 576.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0169 4141000000-N 907  8 EA  1.00 8.00 1.00 8.00  DISPOSE SUPPORT, WOOD

0170 4158000000-N 907  56 EA  1.00 56.00 1.00 56.00  DISPOSE SIGN SYST WOOD

0171 4400000000-E 1110  929 SF  7.75 7199.75 7.75 7199.75  WORK ZONE SIGNS (STAT)

0172 4405000000-E 1110  822 SF  9.45 7767.90 40.00 32880.00  WORK ZONE SIGNS (PORT)

0173 4410000000-E 1110  373 SF  6.55 2443.15 7.75 2890.75  WORK ZONE SIGNS (BARR)

0174 4415000000-N 1115  6 EA  4150.00 24900.00 5600.00 33600.00  FLASHING ARROW BOARD

0175 4420000000-N 1120  4 EA  14100.00 56400.00 20000.00 80000.00  PORTABLE CHANGE MSG SIGN

0176 4430000000-N 1130  860 EA  43.00 36980.00 65.00 55900.00  DRUMS

0177 4445000000-E 1145  208 LF  26.00 5408.00 32.00 6656.00  BARRICADES (TYPE III)

0178 4455000000-N 1150  60 DAY 385.00 23100.00 335.00 20100.00  FLAGGER

0179 4465000000-N 1160  5 EA  8800.00 44000.00 9750.00 48750.00  TEMPORARY CRASH CUSHIONS

0180 4470000000-N 1160  3 EA  3400.00 10200.00 2950.00 8850.00  REM & RES CRASH CUSHION

0181 4480000000-N 1165  4 EA  15000.00 60000.00 11000.00 44000.00  TMA

0182 4485000000-E 1170  5,280 LF  31.00 163680.00 37.60 198528.00  PORT CONC BARRIER

0183 4500000000-E 1170  670 LF  11.00 7370.00 8.95 5996.50  REM & RES PORT CONC BARRIER

0184 4510000000-N 1190  40 HR  60.00 2400.00 50.00 2000.00  LAW ENFORCEMENT

0185 4516000000-N 1180  500 EA  29.00 14500.00 44.00 22000.00  SKINNY DRUM

0186 4650000000-N 1251  394 EA  8.15 3211.10 10.00 3940.00  TEMP RAISED PVMT MRKS

0187 4685000000-E 1205  45,345 LF  0.80 36276.00 0.95 43077.75  THERMO PVT MKG LINES 4"90

0189 4688000000-E 1205  294,113 LF  1.15 338229.95 1.10 323524.30  THERMO PVT MKG LINES,6"90 MILS

0191 4695000000-E 1205  714 LF  3.85 2748.90 2.20 1570.80  THERMO PVT MKG LINES 8"90 MILS

0193 4700000000-E 1205  13,433 LF  2.30 30895.90 2.20 29552.60  12"WIDE THERMO 90 MILS

0197 4725000000-E 1205  100 EA  175.00 17500.00 200.00 20000.00  THERMO PVT SYMBOL 90MILS

0198 4810000000-E 1205  51,288 LF  0.35 17950.80 0.30 15386.40  PAINT PVMT MARKINGS 4"

0199 4815000000-E 1205  147,366 LF  0.35 51578.10 0.30 44209.80  PAINT PVMT MARKINGS 6"

0200 4835000000-E 1205  208 LF  3.55 738.40 5.00 1040.00  PAINT PVT MKG LINES 24"

0201 4845000000-N 1205  10 EA  87.00 870.00 50.00 500.00  PAINT PVT MKG SYMBOL

0202 4847020000-E 1205  2,334 LF  1.05 2450.70 3.75 8752.50  POLYUREA LINES (4", 30 MILS)

0203 4847040000-E 1205  18,160 LF  1.30 23608.00 4.25 77180.00  POLYUREA LINES (6", 30 MILS)

0204 4847080000-E 1205  819 LF  2.55 2088.45 8.50 6961.50  POLYUREA LINES (12", 30 MILS)

0205 4850000000-E 1205  80 LF  5.10 408.00 1.00 80.00  LINE REMOVAL 4" WIDE
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0206 4855000000-E 1205  2,500 LF  1.55 3875.00 1.25 3125.00  LINE REMOVAL 6" WIDE

0207 4870000000-E 1205  20 LF  7.15 143.00 5.00 100.00  LINE REMOVAL 24" WIDE

0208 4900000000-N 1251  147 EA  7.15 1051.05 10.00 1470.00  PERM RAISED PVMT MARKERS

0209 4905000000-N 1253  2,693 EA  32.00 86176.00 29.00 78097.00  SNOWPLB PVMT MRKER

0210 6000000000-E 1605  503,715 LF  2.00 1007430.00 1.98 997355.70  TEMPORARY SILT FENCE

0211 6006000000-E 1610  660 TON 70.00 46200.00 76.87 50734.20  EROS CONTRL STONE CL A

0212 6009000000-E 1610  32,100 TON 0.01 321.00 50.00 1605000.00  EROS CONTRL STONE CL B

0213 6012000000-E 1610  23,000 TON 0.01 230.00 40.00 920000.00  SEDIMENT CONTROL STONE

0214 6015000000-E 1615 560.5 ACR 635.00 355917.50 672.50 376936.25  TEMPORARY MULCHING

0215 6018000000-E 1620  25,500 LB  6.10 155550.00 2.97 75735.00  SEED FOR TEMP SEEDING

0216 6021000000-E 1620 128.5 TON 711.00 91363.50 769.00 98816.50  FERT FOR TEMP SEEDING

0217 6024000000-E 1622  55,000 LF  0.01 550.00 6.00 330000.00  TEMPORARY SLOPE DRAINS

0218 6029000000-E SP   70,000 LF  1.50 105000.00 1.65 115500.00  SAFETY FENCE

0219 6030000000-E 1630  65,100 CY  0.01 651.00 6.00 390600.00  SILT EXCAVATION

0220 6036000000-E 1631  79,000 SY  1.50 118500.00 1.38 109020.00  MATTING FOR EROS CONTROL

0221 6037000000-E SP   700 SY  12.50 8750.00 4.75 3325.00  COIR FIBER MAT

0222 6038000000-E SP   10,550 SY  5.00 52750.00 4.38 46209.00  PERM SOIL REINF MAT

0223 6042000000-E 1632  14,200 LF  5.00 71000.00 5.00 71000.00  1/4" HARDWARE CLOTH

0224 6043000000-E SP   1,300 SY  5.00 6500.00 2.79 3627.00  LOW PERMEABILITY GEOTEXTILE

0225 6046000000-E 1636  600 LF  135.00 81000.00 45.00 27000.00  TEMP PIPE FOR STREAM CROSS

0226 6069000000-E 1638  1,250 CY  12.00 15000.00 10.00 12500.00  STILLING BASINS

0227 6070000000-N 1639  40 EA  500.00 20000.00 540.00 21600.00  SPECIAL STILLING BASINS

0228 6071012000-E SP   78,000 LF  0.01 780.00 7.00 546000.00  COIR FIBER WATTLE

0229 6071020000-E SP   36,350 LB  6.10 221735.00 1.00 36350.00  POLYACRYLAMIDE (PAM)

0230 6071030000-E 1640  20,100 LF  0.01 201.00 4.50 90450.00  COIR FIBER BAFFLE

0231 6071050000-E SP   53 EA  1000.00 53000.00 3200.00 169600.00  **" SKIMMER
(1-1/2")

0232 6071050000-E SP   4 EA  1100.00 4400.00 4650.00 18600.00  **" SKIMMER
(2")

0233 6084000000-E 1660  753 ACR 1990.00 1498470.00 1726.50 1300054.50  SEEDING AND MULCHING

0234 6087000000-E 1660  702 ACR 155.00 108810.00 100.00 70200.00  MOWING

0235 6090000000-E 1661  5,400 LB  12.20 65880.00 11.87 64098.00  SEED FOR REPAIR SEEDING

0236 6093000000-E 1661  30 TON 815.00 24450.00 1200.00 36000.00  FERT FOR REPAIR SEEDING

0237 6096000000-E 1662  18,675 LB  8.15 152201.25 5.80 108315.00  SEED FOR SUPP SEEDING

0238 6108000000-E 1665 560.15 TON 595.00 333289.25 794.50 445039.18  FERTILIZER TOPDRESSING

0239 6111000000-E SP   2,200 LF  31.00 68200.00 115.50 254100.00  IMPERVIOUS DIKE

0240 6114500000-N 1667  450 MHR 65.00 29250.00 55.00 24750.00  SPECIALIZED HAND MOWING

0241 6117000000-N SP   250 EA  305.00 76250.00 100.00 25000.00  RESPONSE FOR EROS CONTROL

0242 6117500000-N SP   12 EA  1100.00 13200.00 1200.00 14400.00  CONC WASHOUT STRUCTURE

0243 6120000000-E SP   4,175 CY  7.00 29225.00 10.00 41750.00  CULVERT DIVERSION CHANNEL
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0244 6123000000-E 1670 0.1 ACR 41000.00 4100.00 5000.00 500.00  REFORESTATION

0245 6141000000-E SP   445,000 SY  1.85 823250.00 1.79 796550.00  GENERIC EROSION CONTROL ITEM (SY)
NATURAL FIBER MATTING

0246 7060000000-E 1705  6,520 LF  3.45 22494.00 3.40 22168.00  SIGNAL CABLE

0247 7120000000-E 1705  39 EA  860.00 33540.00 851.00 33189.00  VEHICLE SIGNAL HD (12", 3 SECT)

0248 7132000000-E 1705  4 EA  965.00 3860.00 955.00 3820.00  VEHICLE SIGNAL HD (12", 4 SECT)

0249 7144000000-E 1705  4 EA  1270.00 5080.00 1255.00 5020.00  VEHICLE SIGNAL HD (12", 5 SECT)

0250 7252000000-E 1710  14,550 LF  2.55 37102.50 2.50 36375.00  MESSENGER CABLE (1/4")

0251 7264000000-E 1710  1,820 LF  2.00 3640.00 1.90 3458.00  MESSENGER CABLE (3/8")

0252 7279000000-E 1715  26,630 LF  0.70 18641.00 0.70 18641.00  TRACER WIRE

0253 7300000000-E 1715  2,550 LF  8.70 22185.00 8.60 21930.00  UNPAVED TRENCH (***********)
(1, 2")

0254 7300000000-E 1715  13,560 LF  7.75 105090.00 7.65 103734.00  UNPAVED TRENCH (***********)
(2, 2")

0255 7300000000-E 1715  270 LF  8.90 2403.00 8.80 2376.00  UNPAVED TRENCH (***********)
(3, 2")

0256 7300000000-E 1715  30 LF  10.50 315.00 10.00 300.00  UNPAVED TRENCH (***********)
(4, 2")

0257 7300100000-E 1715  170 LF  9.10 1547.00 9.00 1530.00  UNPAVED TRENCH TEMP LEADIN

0258 7301000000-E 1715  900 LF  19.00 17100.00 18.00 16200.00  DIRECT DRILL (***********)
(1, 2")

0259 7301000000-E 1715  860 LF  27.00 23220.00 26.00 22360.00  DIRECT DRILL (***********)
(1, 6")

0260 7301000000-E 1715  5,960 LF  22.00 131120.00 21.00 125160.00  DIRECT DRILL (***********)
(2, 2")

0261 7301000000-E 1715  50 LF  24.00 1200.00 23.00 1150.00  DIRECT DRILL (***********)
(3, 2")

0262 7324000000-N 1716  42 EA  237.00 9954.00 234.00 9828.00  JUNCTION BOX (STANDARD SIZE)

0263 7348000000-N 1716  61 EA  590.00 35990.00 583.00 35563.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0264 7372000000-N 1721  42 EA  467.00 19614.00 462.00 19404.00  GUY ASSEMBLY

0265 7396000000-E 1722  1 EA  420.00 420.00 412.00 412.00  1/2" RISER WITH WEATHERHEAD

0266 7420000000-E 1722  18 EA  520.00 9360.00 514.00 9252.00  2" RISER WITH WEATHERHEAD

0267 7430000000-N 1722  22 EA  120.00 2640.00 116.00 2552.00  HEAT SHRINK TUB KIT

0268 7432000000-E 1722  16 EA  640.00 10240.00 630.00 10080.00  2" RISER WITH TUBING

0269 7444000000-E 1725  2,270 LF  7.50 17025.00 7.25 16457.50  INDUCTIVE LOOP SAWCUT

0270 7456000000-E 1726  7,370 LF  2.15 15845.50 2.10 15477.00  LEAD-IN CABLE(********)
(14-2)

0271 7516000000-E 1730  72,940 LF  2.35 171409.00 2.30 167762.00  COMMUNICATIONS CABLE (** FIBER)
(24)

0272 7528000000-E 1730  10,000 LF  2.05 20500.00 2.00 20000.00  DROP CABLE

0273 7540000000-N 1731  23 EA  1550.00 35650.00 1534.00 35282.00  SPLICE ENCLOSURE

0274 7541000000-N 1731  1 EA  1165.00 1165.00 1149.00 1149.00  MOD SPLICE ENCLOSURE

0275 7552000000-N 1731  31 EA  1395.00 43245.00 1380.00 42780.00  INTERCONNECT CENTER

0276 7566000000-N 1733  23 EA  115.00 2645.00 12.00 276.00  DELINEATOR MARKER
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0277 7575160000-E 1734  5,190 LF  0.70 3633.00 0.70 3633.00  REM EXT COMM CABLE

0278 7576000000-N SP   12 EA  12100.00 145200.00 11905.00 142860.00  METAL STRAIN SIGNAL POLE

0279 7613000000-N SP   20 EA  1235.00 24700.00 1220.00 24400.00  SOIL TEST

0280 7614100000-E SP   72 CY  1600.00 115200.00 1580.00 113760.00  DRILLED PIER FOUND

0281 7636000000-N 1745  18 EA  420.00 7560.00 415.00 7470.00  SIGN FOR SIGNALS

0282 7684000000-N 1750  3 EA  845.00 2535.00 832.00 2496.00  SIGNAL CABINET FOUNDATION

0283 7696000000-N 1751  17 EA  13700.00 232900.00 13523.00 229891.00  CONTLRS WITH CBNT (**************)
(2070E)

0284 7901000000-N 1753  3 EA  355.00 1065.00 351.00 1053.00  CABINET BASE EXTENDER

0285 7960000000-N SP   4 EA  2950.00 11800.00 2916.00 11664.00  METAL POLE FOUND REMVL

0286 7972000000-N SP   4 EA  765.00 3060.00 756.00 3024.00  METAL POLE REMOVAL

0287 7980000000-N SP   7 EA  5200.00 36400.00 5147.00 36029.00  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0288 7980000000-N SP   2 EA  14500.00 29000.00 14257.00 28514.00  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA EXTENSION POLE

0289 7980000000-N SP   5 EA  2850.00 14250.00 2806.00 14030.00  GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0290 7980000000-N SP   3 EA  3720.00 11160.00 3682.00 11046.00  GENERIC SIGNAL ITEM (EA)
CONTROLLER (TYPE 2070E)

0291 7980000000-N SP   139 EA  99.00 13761.00 98.00 13622.00  GENERIC SIGNAL ITEM (EA)
DETECTOR CARD (TYPE 2070E)

0292 7980000000-N SP   2 EA  6300.00 12600.00 6213.00 12426.00  GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0293 7980000000-N SP   2 EA  83000.00 166000.00 82127.00 164254.00  GENERIC SIGNAL ITEM (EA)
DMS TYPE A

0294 7980000000-N SP   2 EA  54000.00 108000.00 52652.00 105304.00  GENERIC SIGNAL ITEM (EA)
DMS TYPE A STRUCTURE

0295 7980000000-N SP   6 EA  65000.00 390000.00 63367.00 380202.00  GENERIC SIGNAL ITEM (EA)
DMS TYPE B

0296 7980000000-N SP   6 EA  21000.00 126000.00 20020.00 120120.00  GENERIC SIGNAL ITEM (EA)
DMS TYPE B STRUCTURE

0297 7980000000-N SP   12 EA  1200.00 14400.00 1178.00 14136.00  GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE FOR ITS    DEVICE

0298 7980000000-N SP   20 EA  1550.00 31000.00 1518.00 30360.00  GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0299 7980000000-N SP   6 EA  5300.00 31800.00 5172.00 31032.00  GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0300 7980000000-N SP   7 EA  4000.00 28000.00 3928.00 27496.00  GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA  ASSEMBLY

0301 7980000000-N SP   37 EA  245.00 9065.00 242.00 8954.00  GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0302 7980000000-N SP   9 EA  17000.00 153000.00 16618.00 149562.00  GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES

0303 7980000000-N SP   2 EA  452.00 904.00 446.00 892.00  GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL
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0304 7992000000-E SP   48 CY  1450.00 69600.00 1413.00 67824.00  GENERIC SIGNAL ITEM (CY)
DMS FOUNDATION

0381 0000970000-E SP  6.3 ACR 6700.00 42210.00 6600.00 41580.00  GENERIC MISCELLANEOUS ITEM (ACR)
CLEARING ACCESS FOR DUKE

0382 0000970000-E SP  14.31 ACR 6700.00 95877.00 6600.00 94446.00  GENERIC MISCELLANEOUS ITEM (ACR)
SPECIALIZED CLEARING

0383 0015000000-N 205  25 EA  2500.00 62500.00 1500.00 37500.00  SEALING ABANDONED WELLS

0384 6045000000-E SP   85 LF  300.00 25500.00 180.00 15300.00  **" TEMPORARY PIPE
(72")

0385 6135000000-E SP   5 ACR 8000.00 40000.00 6000.00 30000.00  GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0386 1891000000-E SP   256 SY  125.00 32000.00 120.00 30720.00  GENERIC PAVING ITEM (SY)
MEDIAN CROSSOVER

0387 2619000000-E 850  330 SY  82.00 27060.00 214.00 70620.00  4" CONCRETE PAVED DITCH

0388 4490000000-E 1170  50 LF  93.00 4650.00 37.00 1850.00  PORT CONC BARRIER(ANCHRD)

0389 4505000000-E 1170  50 LF  26.00 1300.00 5.00 250.00  REM & RES PORT CONC BARR, ANCH

0390 4891000000-E 1205  609 LF  7.15 4354.35 10.00 6090.00  GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0391 4892000000-N 1205  32 EA  205.00 6560.00 100.00 3200.00  GENERIC PVMT MARKING ITEM (EA) 1205
THERMOPLASTIC PAMENT MARKING CHARACTER (90
MILS)

0394 6134000000-N SP   25 HR  75.00 1875.00 250.00 6250.00  GENERIC EROSION CONTROL ITEM (HR)
HERBICIDE APPLICATION FOR NON- NATIVE INVASIVE
SPECIES

0395 7696000000-N 1751  1 EA  7500.00 7500.00 12068.00 12068.00  CONTLRS WITH CBNT (**************)
(TYPE 2070E POLE MOUNTED)

0396 7360000000-N 1720  6 EA  1500.00 9000.00 1013.00 6078.00  WOOD POLE

0397 7408000000-E 1722  1 EA  400.00 400.00 434.00 434.00  1" RISER WITH WEATHERHEAD

0398 0453000000-E 310  16 EA  1800.00 28800.00 1180.00 18880.00  **" PIPE END SECTION
(15")

0399 0453000000-E 310  14 EA  2200.00 30800.00 1300.14 18201.96  **" PIPE END SECTION
(18")

0400 0453000000-E 310  3 EA  3000.00 9000.00 2335.00 7005.00  **" PIPE END SECTION
(24")

0401 3678000000-E SP   14,500 SF  32.00 464000.00 19.00 275500.00  GENERIC EROSION CONTROL ITEM (SF)
HEAVY DUTY MATS

CULVERT ITEMS

0305 8126000000-N 414 Lump Sum 80000.00 68000.00  CULV EXCAV @ ************
(44+89.00-RP2AC-)

0306 8126000000-N 414 Lump Sum 225000.00 88300.00  CULV EXCAV @ ************
(509+41.00-L-)

0307 8133000000-E 414  1,025 TON 75.00 76875.00 50.00 51250.00  FND CONDIT MAT, BOX CULV

0308 8196000000-E 420 2,346.4 CY  625.00 1466500.00 450.00 1055880.00  CLASS A CONCRETE (CULV)

0309 8217000000-E 425  206,812 LB  1.20 248174.40 1.00 206812.00  REINF STEEL (BRIDGE)
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WALL ITEMS

0310 8801000000-E SP   8,200 SF  90.00 738000.00 85.00 697000.00  MSE RETAIN WALL NO **
(1)

0311 8801000000-E SP   4,600 SF  85.00 391000.00 85.00 391000.00  MSE RETAIN WALL NO **
(2)

0312 8801000000-E SP   6,400 SF  90.00 576000.00 85.00 544000.00  MSE RETAIN WALL NO **
(3)

0313 8801000000-E SP   5,400 SF  88.00 475200.00 85.00 459000.00  MSE RETAIN WALL NO **
(4)

STRUCTURE ITEMS

0314 8017000000-N SP  Lump Sum 14500000.00 2993000.00  CM&R TEMP ACCESS ***********
(177+67.00-L-)

0315 8017000000-N SP  Lump Sum 5015000.00 2948000.00  CM&R TEMP ACCESS ***********
(287+62.50-L-)

0316 8091000000-N 410 Lump Sum 50000.00 40000.00  FND EXCAV B** STA *******
(1, 138+31.09-L-LT)

0317 8091000000-N 410 Lump Sum 7000.00 38000.00  FND EXCAV B** STA *******
(1, 138+31.09-L-RT)

0318 8091000000-N 410 Lump Sum 32000.00 14800.00  FND EXCAV B** STA *******
(1, 227+57.02-L-LT)

0319 8091000000-N 410 Lump Sum 38000.00 16700.00  FND EXCAV B** STA *******
(1, 227+57.02-L-RT)

0320 8091000000-N 410 Lump Sum 3000.00 9400.00  FND EXCAV B** STA *******
(1, 44+71.82-Y4-)

0321 8091000000-N 410 Lump Sum 55000.00 79000.00  FND EXCAV B** STA *******
(1, 506+32.25-L-LT)

0322 8091000000-N 410 Lump Sum 140000.00 79000.00  FND EXCAV B** STA *******
(1, 506+32.25-L-RT)

0323 8091000000-N 410 Lump Sum 5500.00 13700.00  FND EXCAV B** STA *******
(1, 52+32.96-Y3-)

0324 8091000000-N 410 Lump Sum 60000.00 58000.00  FND EXCAV B** STA *******
(2, 138+31.09-L-LT)

0325 8091000000-N 410 Lump Sum 48000.00 46000.00  FND EXCAV B** STA *******
(2, 138+31.09-L-RT)

0326 8091000000-N 410 Lump Sum 61000.00 13200.00  FND EXCAV B** STA *******
(2, 227+57.02-L-LT)

0327 8091000000-N 410 Lump Sum 40000.00 16700.00  FND EXCAV B** STA *******
(2, 227+57.02-L-RT)

0328 8091000000-N 410 Lump Sum 40000.00 98000.00  FND EXCAV B** STA *******
(2, 506+32.25-L-LT)

0329 8091000000-N 410 Lump Sum 57000.00 57000.00  FND EXCAV B** STA *******
(2, 506+32.25-L-RT)

0330 8091000000-N 410 Lump Sum 120000.00 52000.00  FND EXCAV B** STA *******
(3, 138+31.09-L-LT)

0331 8091000000-N 410 Lump Sum 60000.00 53000.00  FND EXCAV B** STA *******
(3, 138+31.09-L-RT)

0332 8112730000-N 450  38 EA  4200.00 159600.00 3380.00 128440.00  PDA TESTING

0333 8147000000-E 420  340,594 SF  34.50 11750493.00 37.00 12601978.00  REINF CONCRETE DECK SLAB
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0334 8161000000-E 420  308,222 SF  0.73 225002.06 0.50 154111.00  GROOVING BRIDGE FLOORS

0335 8175000000-E 420 1,140.6 CY  1150.00 1311690.00 940.00 1072164.00  CLASS AA CONC (BRIDGE)

0336 8182000000-E 420 4,001.5 CY  855.00 3421282.50 700.00 2801050.00  CLASS A CONCRETE (BRIDGE)

0337 8210000000-N 422 Lump Sum 60000.00 60950.00  BRG APPR SLAB ***********
(11+76.30-RP1AB-LT)

0338 8210000000-N 422 Lump Sum 50000.00 54600.00  BRG APPR SLAB ***********
(11+76.30-RP1AB-RT)

0339 8210000000-N 422 Lump Sum 64000.00 58000.00  BRG APPR SLAB ***********
(138+31.09-L-LT)

0340 8210000000-N 422 Lump Sum 64000.00 58000.00  BRG APPR SLAB ***********
(138+31.09-L-RT)

0341 8210000000-N 422 Lump Sum 61000.00 57000.00  BRG APPR SLAB ***********
(177+67.00-L-LT)

0342 8210000000-N 422 Lump Sum 60000.00 57000.00  BRG APPR SLAB ***********
(177+67.00-L-RT)

0343 8210000000-N 422 Lump Sum 65000.00 58000.00  BRG APPR SLAB ***********
(227+57.02-L-LT)

0344 8210000000-N 422 Lump Sum 75000.00 67000.00  BRG APPR SLAB ***********
(227+57.02-L-RT)

0345 8210000000-N 422 Lump Sum 60000.00 58560.00  BRG APPR SLAB ***********
(287+62.50-L-LT)

0346 8210000000-N 422 Lump Sum 60000.00 58560.00  BRG APPR SLAB ***********
(287+62.50-L-RT)

0347 8210000000-N 422 Lump Sum 30000.00 40000.00  BRG APPR SLAB ***********
(44+71.82-Y4-)

0348 8210000000-N 422 Lump Sum 61000.00 59000.00  BRG APPR SLAB ***********
(506+32.25-L-LT)

0349 8210000000-N 422 Lump Sum 71000.00 65000.00  BRG APPR SLAB ***********
(506+32.25-L-RT)

0350 8210000000-N 422 Lump Sum 62000.00 70000.00  BRG APPR SLAB ***********
(516+87.37-L-LT)

0351 8210000000-N 422 Lump Sum 60000.00 64000.00  BRG APPR SLAB ***********
(516+87.37-L-RT)

0352 8210000000-N 422 Lump Sum 71000.00 68800.00  BRG APPR SLAB ***********
(52+32.96-Y3-)

0353 8217000000-E 425  605,741 LB  1.05 636028.05 1.00 605741.00  REINF STEEL (BRIDGE)

0354 8224000000-E 425  184,196 LB  1.15 211825.40 1.40 257874.40  EPOXY COAT REINF STL BRDG

0355 8238000000-E 425  47,027 LB  1.10 51729.70 2.10 98756.70  SPIRAL COL REINF STL BRG

0356 8265000000-E 430 8,099.63 LF  275.00 2227398.25 275.00 2227398.25  54" PRESTR CONCRETE GIRDR

0357 8277000000-E 430 1,892.44 LF  295.00 558269.80 310.00 586656.40  72" MOD PRESTR CONC GIRDR

0358 8328000000-E 450  92 EA  2000.00 184000.00 880.00 80960.00  PILE DRV EQUIP SETUP * PRESTR CONC PILES
(12")

0359 8328000000-E 450  84 EA  2200.00 184800.00 1556.00 130704.00  PILE DRV EQUIP SETUP * PRESTR CONC PILES
(20")

0360 8328200000-E 450  576 EA  1400.00 806400.00 960.00 552960.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)
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WILSON,  NC  

AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:00 PM 26 /  27 001

34360.3.4 JUL 16 2019 C204177

TIP NO 10.353 MIR-1015

FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

0361 8328400000-E 450  28 EA  4800.00 134400.00 1650.00 46200.00  PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP14X0.50)

0362 8329000000-E 450  5,020 LF  61.00 306220.00 36.00 180720.00  12" PRESTR CONC PILES

0363 8336000000-E 450  4,760 LF  135.00 642600.00 97.00 461720.00  20" PRESTR CONC PILES

0364 8364000000-E 450  43,970 LF  62.00 2726140.00 34.00 1494980.00  HP12X53 PILES

0365 8385200000-E 450  2,510 LF  131.00 328810.00 80.00 200800.00  PP**X**** GALV STL PILE
(14X0.50)

0366 8391000000-N 450  34 EA  250.00 8500.00 94.00 3196.00  STEEL PILE POINTS

0367 8392000000-N 450  28 EA  150.00 4200.00 168.00 4704.00  PIPE PILE PLATES

0368 8392500000-E 450  274 LF  60.00 16440.00 300.00 82200.00  PREDRILLING FOR PILES

0369 8393000000-N 450  801 EA  600.00 480600.00 68.00 54468.00  PILE REDRIVES

0370 8475000000-E 460 712.59 LF  125.00 89073.75 125.00 89073.75  TWO BAR METAL RAIL

0371 8503000000-E 460 15,087.36 LF  110.00 1659609.60 109.68 1654781.64  CONCRETE BARRIER RAIL

0372 8517000000-E 460 744.24 LF  120.00 89308.80 154.00 114612.96  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0373 8531000000-E 462 12,882.3 SY  120.00 1545876.00 74.00 953290.20  4" SLOPE PROTECTION

0374 8608000000-E 876  1,883 TON 85.00 160055.00 81.00 152523.00  RIP RAP II (2'-0")

0375 8622000000-E 876  2,128 SY  2.50 5320.00 2.75 5852.00  GEOTEXTILE FOR DRAINAGE

0376 8657000000-N 430 Lump Sum 1000000.00 158000.00  ELASTOMERIC BEARINGS

0377 8706000000-N SP  Lump Sum 725000.00 1150000.00  EXPANSION JOINT SEALS

0378 8867000000-E SP   34,740 LF  105.00 3647700.00 90.00 3126600.00  GENERIC STRUCTURE ITEM (LF)
HP14X73 METALLIZED STEEL PILES

0379 8867000000-E SP  28,382.49 LF  280.00 7947097.20 265.00 7521359.85  GENERIC STRUCTURE ITEM (LF)
MODIFIED 74" PRESTRESSED CONCRETE GIRDERS

0380 8897000000-N SP   396 EA  1000.00 396000.00 1400.00 554400.00  GENERIC STRUCTURE ITEM (EA)
PILE DRIVING EQUIPMENT SETUP FOR HP14X73
METALIZED STEEL   PILES

 

    TOTAL 229203209.86 TOTAL 231427133.49  CONTRACT TOTAL

 

    SUB-TOTAL 159979491.35 SUB-TOTAL 180977646.34  ROADWAY ITEMS

    SUB-TOTAL 2096549.40 SUB-TOTAL 1470242.00  CULVERT ITEMS

    SUB-TOTAL 2180200.00 SUB-TOTAL 2091000.00  WALL ITEMS

    SUB-TOTAL 64946969.11 SUB-TOTAL 46888245.15  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  167243715.65   BALFOUR BEATTY INFRASTRUCTURE INC

     2  198569465.44   BARNHILL CONTRACTING COMPANY

     3  203643400.36   THALLE - UNITED JV LLC

     4  229203209.86   FLATIRON BRANCH CIVIL A JOINT VENTURE



US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF CARTERET COUNTY LINE.

   

AUG 05, 2019 02:58 PM CARTERET, CRAVEN 2:00 PM 27 /  27 001

34360.3.4 JUL 16 2019 C204177

TIP NO 10.353 MIR-1015

FED AID NO NHF-0070(049)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

     5  231427133.49   S T WOOTEN CORPORATION



US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

BARNHILL CONTRACTING
COMPANY

W C ENGLISH INCORPORATED

ROCKY MOUNT,  NC LYNCHBURG,  VA

AUG 05, 2019 02:58 PM NORTHAMPTON 2:00 PM 1 /  22 002

34472.3.2 JUL 16 2019 C204210

TIP NO 8.197 MIR-2582A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4000000.00 4400000.00  4757000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 1100000.00 1500000.00  597322.16CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1200000.00 8100000.00  16224100.00CLEARING & GRUBBING

0004 0008000000-E 200  4 ACR 6500.00 26000.00 2800.00 11200.00 6840.61  27362.44SUPP CLEARING & GRUBBING

0005 0022000000-E 225  250,000 CY  11.00 2750000.00 4.00 1000000.00 6.40  1600000.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 100000.00 65000.00  34000.00TYPE I STANDARD APPR **********
(192+85.76 -L- LT)

0007 0028000000-N SP  Lump Sum 100000.00 65000.00  34000.00TYPE I STANDARD APPR **********
(192+85.76 -L- RT)

0008 0028000000-N SP  Lump Sum 60000.00 55000.00  32000.00TYPE I STANDARD APPR **********
(198+42.23 -L- LT)

0009 0028000000-N SP  Lump Sum 100000.00 55000.00  32000.00TYPE I STANDARD APPR **********
(198+42.23 -L- RT)

0010 0029000000-N SP  Lump Sum 100000.00 55000.00  48000.00TYPE III REINFORCED APPR **********
(170+20.99 -L- LT)

0011 0029000000-N SP  Lump Sum 100000.00 55000.00  48000.00TYPE III REINFORCED APPR **********
(170+20.99 -L- RT)

0012 0036000000-E 225  94,000 CY  6.50 611000.00 4.00 376000.00 9.50  893000.00UNDERCUT EXCAVATION

0013 0084000000-E SP   135,000 LF  0.51 68850.00 0.46 62100.00 0.57  76950.00WICK DRAINS

0014 0106000000-E 230  3,125,000 CY  5.50 17187500.00 0.01 31250.00 7.61  23781250.00BORROW EXCAVATION

0015 0127000000-N 235  16 EA  1400.00 22400.00 890.00 14240.00 2190.00  35040.00EMBM'T SETTLEMENT GAUGE

0016 0134000000-E 240  18,460 CY  7.00 129220.00 6.35 117221.00 6.35  117221.00DRAINAGE DITCH EXCAVATION

0017 0156000000-E 250  41,810 SY  3.50 146335.00 5.80 242498.00 5.75  240407.50REMOVAL OF EXT ASPHALT PVMT

0018 0177000000-E 250  41,740 SY  1.70 70958.00 5.70 237918.00 3.40  141916.00BREAKING OF EXT ASPH PVMT

0019 0192000000-N 260  90 HR  300.00 27000.00 280.00 25200.00 200.00  18000.00PROOF ROLLING

0020 0194000000-E 265  10,700 CY  31.00 331700.00 0.01 107.00 32.55  348285.00SELECT GRANULAR MATL, CLASS III

0021 0195000000-E 265  107,500 CY  5.50 591250.00 0.01 1075.00 7.60  817000.00SELECT GRANULAR MATERIAL

0022 0196000000-E 270  115,100 SY  1.30 149630.00 1.05 120855.00 2.50  287750.00GEOTEXTILE SOIL STABILIZATION

0023 0199000000-E SP   3,235 SF  46.00 148810.00 85.00 274975.00 50.00  161750.00TEMPORARY SHORING

0024 0222000000-E SP   1,050 SY  2.14 2247.00 3.15 3307.50 3.25  3412.50GEOTEXTILE ROCK EMBANK

0025 0255000000-E SP   1,000 TON 120.00 120000.00 61.50 61500.00 141.40  141400.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0026 0318000000-E 300  2,830 TON 30.00 84900.00 35.90 101597.00 40.00  113200.00FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  8,890 SY  3.00 26670.00 2.60 23114.00 3.20  28448.00FND CONDIT GEOTEXTILE

0028 0343000000-E 310  6,196 LF  62.00 384152.00 35.85 222126.60 45.25  280369.0015" SIDE DRAIN PIPE

0029 0344000000-E 310  1,072 LF  64.00 68608.00 41.00 43952.00 54.00  57888.0018" SIDE DRAIN PIPE

0030 0345000000-E 310  196 LF  69.00 13524.00 61.80 12112.80 66.30  12994.8024" SIDE DRAIN PIPE

0031 0348000000-E 310  4 EA  500.00 2000.00 455.00 1820.00 221.00  884.00**" SIDE DRAIN PIPE ELBOW
(15")

0032 0350000000-E SP   368 LF  100.00 36800.00 168.90 62155.20 205.00  75440.00***" RC PIPE CULV, CONTR DESIGN
(24")

0033 0350000000-E SP   300 LF  225.00 67500.00 200.75 60225.00 237.00  71100.00***" RC PIPE CULV, CONTR DESIGN
(30")



US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

BARNHILL CONTRACTING
COMPANY

W C ENGLISH INCORPORATED

ROCKY MOUNT,  NC LYNCHBURG,  VA

AUG 05, 2019 02:58 PM NORTHAMPTON 2:00 PM 2 /  22 002

34472.3.2 JUL 16 2019 C204210

TIP NO 8.197 MIR-2582A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0034 0366000000-E 310  4,560 LF  50.00 228000.00 40.85 186276.00 53.70  244872.0015" RC PIPE CULV III

0035 0372000000-E 310  4,192 LF  50.00 209600.00 48.50 203312.00 64.20  269126.4018" RC PIPE CULV III

0036 0378000000-E 310  1,936 LF  70.00 135520.00 58.30 112868.80 81.00  156816.0024" RC PIPE CULV III

0037 0384000000-E 310  692 LF  95.00 65740.00 80.15 55463.80 102.00  70584.0030" RC PIPE CULV III

0038 0390000000-E 310  1,476 LF  115.00 169740.00 101.35 149592.60 127.00  187452.0036" RC PIPE CULV III

0039 0396000000-E 310  676 LF  150.00 101400.00 120.55 81491.80 155.00  104780.0042" RC PIPE CULV III

0040 0402000000-E 310  672 LF  160.00 107520.00 147.60 99187.20 183.00  122976.0048" RC PIPE CULV III

0041 0448000000-E 310  456 LF  460.00 209760.00 390.50 178068.00 485.00  221160.00***" RCP CULV CLASS IV
(72")

0042 0448200000-E 310  532 LF  53.00 28196.00 40.00 21280.00 57.00  30324.0015" RCP CULV CLASS IV

0043 0448300000-E 310  352 LF  190.00 66880.00 45.05 15857.60 68.50  24112.0018" RCP CULV CLASS IV

0044 0448400000-E 310  380 LF  83.00 31540.00 68.10 25878.00 87.35  33193.0024" RCP CULV CLASS IV

0045 0448700000-E 310  648 LF  150.00 97200.00 131.85 85438.80 170.50  110484.0042" RCP CULV CLASS IV

0046 0582000000-E 310  1,048 LF  52.00 54496.00 43.00 45064.00 52.60  55124.8015" CS PIPE CULV 0.064"

0047 0588000000-E 310  640 LF  56.00 35840.00 52.50 33600.00 62.00  39680.0018" CS PIPE CULV 0.064"

0048 0594000000-E 310  80 LF  65.00 5200.00 51.25 4100.00 75.00  6000.0024" CS PIPE CULV 0.064"

0049 0636000000-E 310  26 EA  420.00 10920.00 420.00 10920.00 345.00  8970.00**" CS ELBOW *****" THICK
(15", 0.064")

0050 0636000000-E 310  10 EA  470.00 4700.00 465.00 4650.00 391.50  3915.00**" CS ELBOW *****" THICK
(18", 0.064")

0051 0636000000-E 310  2 EA  600.00 1200.00 580.00 1160.00 530.00  1060.00**" CS ELBOW *****" THICK
(24", 0.064")

0052 0973100000-E 330  206 LF  300.00 61800.00 400.00 82400.00 653.50  134621.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

0053 0973100000-E 330  104 LF  470.00 48880.00 570.00 59280.00 975.00  101400.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0054 0973300000-E 330  206 LF  0.01 2.06 1730.00 356380.00 0.01  2.06**"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

0055 0973300000-E 330  104 LF  0.01 1.04 1730.00 179920.00 0.01  1.04**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0056 0995000000-E 340  5,939 LF  25.00 148475.00 10.55 62656.45 21.00  124719.00PIPE REMOVAL

0057 1011000000-N 500 Lump Sum 1400000.00 26277000.00  2102450.00FINE GRADING

0058 1077000000-E SP   500 TON 40.00 20000.00 41.25 20625.00 37.75  18875.00#57 STONE

0059 1099500000-E 505  1,500 CY  12.00 18000.00 11.75 17625.00 11.00  16500.00SHALLOW UNDERCUT

0060 1099700000-E 505  2,900 TON 25.00 72500.00 27.95 81055.00 26.15  75835.00CLASS IV SUBGRD STABILIZATION

0061 1111000000-E SP   500 TON 19.00 9500.00 24.40 12200.00 28.40  14200.00CLASS IV AGGREGATE STABILIZATION

0062 1121000000-E 520  165,000 TON 30.00 4950000.00 27.70 4570500.00 26.40  4356000.00AGGREGATE BASE COURSE

0063 1220000000-E 545  75 TON 45.00 3375.00 63.00 4725.00 39.25  2943.75INCIDENTAL STONE BASE

0064 1275000000-E 600 3,560.55 GAL 4.40 15666.42 5.00 17802.75 5.00  17802.75PRIME COAT

0065 1330000000-E 607  4,100 SY  6.85 28085.00 9.60 39360.00 17.15  70315.00INCIDENTAL MILLING

0066 1491000000-E 610  67,530 TON 42.40 2863272.00 46.00 3106380.00 43.73  2953086.90ASP CONC BASE CRS B25.0C

0067 1503000000-E 610  53,490 TON 42.20 2257278.00 45.50 2433795.00 43.53  2328419.70ASP CONC INTR CRS I19.0C

0068 1519000000-E 610  4,580 TON 50.95 233351.00 55.35 253503.00 52.55  240679.00ASP CONC SURF CRS S9.5B



US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

BARNHILL CONTRACTING
COMPANY

W C ENGLISH INCORPORATED

ROCKY MOUNT,  NC LYNCHBURG,  VA

AUG 05, 2019 02:58 PM NORTHAMPTON 2:00 PM 3 /  22 002

34472.3.2 JUL 16 2019 C204210

TIP NO 8.197 MIR-2582A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0069 1523000000-E 610  61,920 TON 42.25 2616120.00 46.75 2894760.00 43.58  2698473.60ASP CONC SURF CRS S9.5C

0070 1524200000-E 610  660 TON 75.00 49500.00 110.00 72600.00 77.36  51057.60ASP CONC SURF CRS S9.5D

0071 1575000000-E 620  9,630 TON 474.70 4571361.00 550.00 5296500.00 489.62  4715040.60ASP FOR PLANT MIX

0072 1577000000-E 620  40 TON 661.70 26468.00 730.00 29200.00 682.50  27300.00POLYM MOD ASP BNDR FOR PLT MIX

0073 1693000000-E 654  615 TON 150.00 92250.00 143.15 88037.25 307.15  188897.25ASPH PLT MIX PVMT REPAIR

0074 1847000000-E 710  1,160 SY  70.00 81200.00 151.75 176030.00 112.00  129920.00******"PCC PVMT THRU LNS
(10")

0075 2020000000-N 806  71 EA  300.00 21300.00 300.00 21300.00 340.00  24140.00CONTROL-OF-ACCESS MARKERS

0076 2022000000-E 815 806.4 CY  35.00 28224.00 5.90 4757.76 36.85  29715.84SUBDRAIN EXCAVATION

0077 2026000000-E 815  2,400 SY  9.00 21600.00 1.70 4080.00 9.45  22680.00GEOTEXTILE FOR SUBSURF DRNS

0078 2036000000-E 815 403.2 CY  75.00 30240.00 67.60 27256.32 79.00  31852.80SUBDRAIN COARSE AGGREGATE

0079 2044000000-E 815  2,400 LF  18.00 43200.00 9.70 23280.00 19.00  45600.006" PERF SUBDRN PIPE

0080 2070000000-N 815  5 EA  350.00 1750.00 380.00 1900.00 368.00  1840.00SUBDRN PIPE OUTLET

0081 2077000000-E 815  30 LF  40.00 1200.00 17.65 529.50 42.00  1260.006" OUTLET PIPE

0082 2209000000-E 838 63.4 CY  1700.00 107780.00 700.00 44380.00 1265.00  80201.00ENDWALLS

0083 2220000000-E 838 7.1 CY  1200.00 8520.00 1065.00 7561.50 1315.00  9336.50REINFORCED ENDWALLS

0084 2253000000-E 840 0.447 CY  1900.00 849.30 3890.00 1738.83 1550.00  692.85PIPE COLLARS

0085 2275000000-E SP   35 CY  450.00 15750.00 405.00 14175.00 370.00  12950.00FLOWABLE FILL

0086 2286000000-N 840  141 EA  2700.00 380700.00 1200.00 169200.00 1174.00  165534.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840 51.6 LF  200.00 10320.00 240.00 12384.00 368.00  18988.80MASNRY DRAINAGE STRUCT

0088 2364000000-N 840  18 EA  850.00 15300.00 550.00 9900.00 663.00  11934.00FRAME W/2GRTS 840.16 STD

0089 2364200000-N 840  8 EA  800.00 6400.00 560.00 4480.00 595.00  4760.00FRAME W/2GRTS 840.20 STD

0090 2365000000-N 840  32 EA  770.00 24640.00 560.00 17920.00 1236.00  39552.00FRAME W/2GRTS 840.22 STD

0091 2366000000-N 840  57 EA  770.00 43890.00 560.00 31920.00 1236.00  70452.00FRAME W/2GRTS 840.24 STD

0092 2367000000-N 840  3 EA  790.00 2370.00 560.00 1680.00 595.00  1785.00FRAME W/2GRTS 840.29 STD

0093 2374000000-N 840  3 EA  920.00 2760.00 610.00 1830.00 737.00  2211.00FRAME-GRT-HD 840.03 **
(F)

0094 2374000000-N 840  1 EA  920.00 920.00 610.00 610.00 737.00  737.00FRAME-GRT-HD 840.03 **
(G)

0095 2407000000-N 840  19 EA  1800.00 34200.00 1430.00 27170.00 1585.00  30115.00STL FRAM W/ 2 GTR, STD 840.37

0096 2451000000-N 852  18 EA  750.00 13500.00 800.00 14400.00 2500.00  45000.00CONC TRANS SECT FOR DROP INLET

0097 2535000000-E 846  990 LF  17.00 16830.00 26.85 26581.50 30.00  29700.00**"X**" CONCRETE CURB
(8" X 12")

0098 2535000000-E 846  1,260 LF  17.50 22050.00 27.85 35091.00 31.00  39060.00**"X**" CONCRETE CURB
(9" X 12")

0099 2549000000-E 846  2,090 LF  25.50 53295.00 30.00 62700.00 31.00  64790.002'-6" CONC CURB & GUTTER

0100 2556000000-E 846  8,401 LF  26.00 218426.00 21.80 183141.80 33.00  277233.00SHOULDER BERM GUTTER

0101 2570000000-N SP   2 EA  650.00 1300.00 1500.00 3000.00 1230.00  2460.00MODIFIED CONCRETE FLUME

0102 2612000000-E 848  250 SY  65.00 16250.00 77.96 19490.00 91.00  22750.006" CONCRETE DRIVEWAY

0103 2647000000-E 852  6,360 SY  65.00 413400.00 65.21 414735.60 79.30  504348.005" MONO CONC ISLANDS (SURF MTD)

0104 2830000000-N 858  12 EA  600.00 7200.00 750.00 9000.00 1481.00  17772.00ADJ MANHOLES



US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

BARNHILL CONTRACTING
COMPANY

W C ENGLISH INCORPORATED

ROCKY MOUNT,  NC LYNCHBURG,  VA

AUG 05, 2019 02:58 PM NORTHAMPTON 2:00 PM 4 /  22 002

34472.3.2 JUL 16 2019 C204210

TIP NO 8.197 MIR-2582A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0105 2845000000-N 858  77 EA  500.00 38500.00 387.00 29799.00 1175.00  90475.00ADJ METER OR VALVE BOXES

0106 3030000000-E 862  14,400 LF  15.40 221760.00 15.40 221760.00 16.20  233280.00STL BEAM GUARDRAIL

0107 3045000000-E 862  50 LF  18.00 900.00 18.00 900.00 19.00  950.00SBGR SHOP CURVED

0108 3145000000-E 862  20 EA  40.00 800.00 40.00 800.00 42.10  842.00EX LENGTH GR POST ** STL
(8')

0109 3150000000-N 862  15 EA  30.00 450.00 30.00 450.00 31.55  473.25ADDIT GUARDRAIL POSTS

0110 3210000000-N 862  10 EA  520.00 5200.00 520.00 5200.00 550.00  5500.00GR END TYPE CAT-1

0111 3287000000-N SP   27 EA  2900.00 78300.00 2900.00 78300.00 3100.00  83700.00GR END TYPE TL-3

0112 3317000000-N SP   25 EA  1320.00 33000.00 1320.00 33000.00 1400.00  35000.00GR ANCHOR TYPE B-77

0113 3360000000-E 863  4,300 LF  0.25 1075.00 0.25 1075.00 1.00  4300.00REMOVE EXISTING GUARDRAIL

0114 3503000000-E 866  76,390 LF  3.80 290282.00 3.80 290282.00 4.00  305560.00WOVEN WIRE FENCE 47" FAB

0115 3509000000-E 866  4,843 EA  18.00 87174.00 18.00 87174.00 18.95  91774.854" TIMBER POSTS 7'-6"LONG

0116 3515000000-E 866  1,128 EA  30.00 33840.00 30.00 33840.00 31.55  35588.405" TIMBER POSTS 8'-0"LONG

0117 3564000000-E 866  17 EA  650.00 11050.00 650.00 11050.00 685.00  11645.00SGL GATE **HIGH, **WIDE, **OPEN
(47", 14', 14')

0118 3575000000-E SP   3,315 LF  29.50 97792.50 29.50 97792.50 31.00  102765.00GENERIC FENCING ITEM (LF)
POST & BOARD FENCE

0119 3595000000-E 869  900 LF  3.00 2700.00 3.00 2700.00 3.15  2835.00RELAPPING GUARDRAIL

0120 3628000000-E 876  570 TON 55.00 31350.00 59.00 33630.00 50.50  28785.00RIP RAP, CLASS I

0121 3635000000-E 876  1,450 TON 60.00 87000.00 49.00 71050.00 52.80  76560.00RIP RAP, CLASS II

0122 3642000000-E 876  470 TON 61.00 28670.00 50.70 23829.00 47.25  22207.50RIP RAP, CLASS A

0123 3649000000-E 876  2,370 TON 62.00 146940.00 55.60 131772.00 45.25  107242.50RIP RAP, CLASS B

0124 3656000000-E 876  22,545 SY  3.00 67635.00 1.70 38326.50 2.75  61998.75GEOTEXTILE FOR DRAINGE

0125 4048000000-E 902  36 CY  850.00 30600.00 850.00 30600.00 950.00  34200.00REINF CONC FOUNDTN

0126 4054000000-E 902  1 CY  630.00 630.00 630.00 630.00 950.00  950.00PLN CONC FOUNDTN

0127 4057000000-E SP   41 CY  910.00 37310.00 910.00 37310.00 1684.00  69044.00OVERHEAD FOOTING

0128 4060000000-E 903  20,262 LB  4.00 81048.00 4.00 81048.00 5.80  117519.60SUPPORT, BREAKAWAY STL BM

0129 4066000000-E 903  14,824 LB  2.50 37060.00 2.50 37060.00 4.20  62260.80SUPPORTS, SIMPLE STL BM

0130 4072000000-E 903  7,640 LF  10.00 76400.00 10.00 76400.00 6.60  50424.00SUPPORT, 3-LB STL U-CHAN

0131 4082100000-N 906 Lump Sum 55500.00 55500.00  66700.00SUPPORT, OVRHD SIGN STR STA ****
(I-95 NB EXIT 173)

0132 4082100000-N 906 Lump Sum 62250.00 65250.00  78300.00SUPPORT, OVRHD SIGN STR STA ****
(I-95 SB EXIT 176)

0133 4096000000-N 904  18 EA  120.00 2160.00 120.00 2160.00 184.15  3314.70SIGN ERECTION, TYPE D

0134 4102000000-N 904  238 EA  48.00 11424.00 48.00 11424.00 68.40  16279.20SIGN ERECTION, TYPE E

0135 4108000000-N 904  102 EA  62.00 6324.00 62.00 6324.00 100.00  10200.00SIGN ERECTION, TYPE F

0136 4109000000-N 904  4 EA  300.00 1200.00 300.00 1200.00 842.00  3368.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0137 4109000000-N 904  2 EA  70.00 140.00 70.00 140.00 842.00  1684.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0138 4110000000-N 904  19 EA  300.00 5700.00 300.00 5700.00 526.00  9994.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)
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0139 4110000000-N 904  10 EA  180.00 1800.00 180.00 1800.00 526.00  5260.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0140 4116100000-N 904  2 EA  300.00 600.00 300.00 600.00 842.00  1684.00SIGN ERECT, RELOC ** GRD MTD
(A)

0141 4116100000-N 904  3 EA  120.00 360.00 120.00 360.00 315.00  945.00SIGN ERECT, RELOC ** GRD MTD
(D)

0142 4138000000-N 907  1 EA  975.00 975.00 975.00 975.00 26.30  26.30DISPOSE SUPPORT, STL BM

0143 4141000000-N 907  4 EA  1.00 4.00 1.00 4.00 16.00  64.00DISPOSE SUPPORT, WOOD

0144 4152000000-N 907  13 EA  975.00 12675.00 975.00 12675.00 10.50  136.50DISPOSE SIGN SYST STL BM

0145 4155000000-N 907  56 EA  1.00 56.00 1.00 56.00 5.25  294.00DISPOSE SIGN SYST U-CHAN

0146 4158000000-N 907  86 EA  1.00 86.00 1.00 86.00 1.05  90.30DISPOSE SIGN SYST WOOD

0147 4400000000-E 1110  1,300 SF  7.65 9945.00 9.60 12480.00 8.60  11180.00WORK ZONE SIGNS (STAT)

0148 4405000000-E 1110  660 SF  8.85 5841.00 28.65 18909.00 22.45  14817.00WORK ZONE SIGNS (PORT)

0149 4410000000-E 1110  190 SF  6.35 1206.50 9.95 1890.50 24.00  4560.00WORK ZONE SIGNS (BARR)

0150 4415000000-N 1115  4 EA  2300.00 9200.00 2970.00 11880.00 4325.00  17300.00FLASHING ARROW BOARD

0151 4420000000-N 1120  4 EA  10650.00 42600.00 10300.00 41200.00 23341.00  93364.00PORTABLE CHANGE MSG SIGN

0152 4430000000-N 1130  425 EA  40.00 17000.00 61.20 26010.00 63.05  26796.25DRUMS

0153 4435000000-N 1135  150 EA  16.00 2400.00 28.55 4282.50 30.00  4500.00CONES

0154 4445000000-E 1145  300 LF  24.00 7200.00 64.00 19200.00 68.00  20400.00BARRICADES (TYPE III)

0155 4455000000-N 1150  1,440 DAY 290.00 417600.00 190.50 274320.00 268.00  385920.00FLAGGER

0156 4480000000-N 1165  3 EA  16200.00 48600.00 14980.00 44940.00 14155.00  42465.00TMA

0157 4485000000-E 1170  900 LF  25.00 22500.00 28.00 25200.00 40.00  36000.00PORT CONC BARRIER

0158 4500000000-E 1170  1,800 LF  6.00 10800.00 7.00 12600.00 6.75  12150.00REM & RES PORT CONC BARRIER

0159 4516000000-N 1180  150 EA  28.00 4200.00 40.80 6120.00 43.25  6487.50SKINNY DRUM

0160 4650000000-N 1251  2,000 EA  6.00 12000.00 6.00 12000.00 6.30  12600.00TEMP RAISED PVMT MRKS

0161 4685000000-E 1205  259,263 LF  0.58 150372.54 0.58 150372.54 0.61  158150.43THERMO PVT MKG LINES 4"90

0162 4695000000-E 1205  20,043 LF  1.60 32068.80 1.60 32068.80 1.68  33672.24THERMO PVT MKG LINES 8"90 MILS

0163 4725000000-E 1205  160 EA  175.00 28000.00 175.00 28000.00 184.15  29464.00THERMO PVT SYMBOL 90MILS

0164 4770000000-E 1205  2,396 LF  3.50 8386.00 3.50 8386.00 3.68  8817.284" COLD APPL PLSTIC LINES TYPE **
(I)

0165 4810000000-E 1205  479,210 LF  0.21 100634.10 0.21 100634.10 0.22  105426.20PAINT PVMT MARKINGS 4"

0166 4820000000-E 1205  19,735 LF  1.00 19735.00 1.00 19735.00 1.05  20721.75PAINT PVMT MARKINGS 8"

0167 4835000000-E 1205  56 LF  5.00 280.00 5.00 280.00 5.26  294.56PAINT PVT MKG LINES 24"

0168 4845000000-N 1205  177 EA  50.00 8850.00 50.00 8850.00 52.60  9310.20PAINT PVT MKG SYMBOL

0169 4850000000-E 1205  6,825 LF  1.00 6825.00 1.00 6825.00 1.05  7166.25LINE REMOVAL 4" WIDE

0170 4870000000-E 1205  28 LF  5.00 140.00 5.00 140.00 5.25  147.00LINE REMOVAL 24" WIDE

0171 4905000000-N 1253  2,238 EA  27.00 60426.00 27.00 60426.00 28.40  63559.20SNOWPLB PVMT MRKER

0172 4915000000-E 1264  8 EA  45.00 360.00 55.00 440.00 58.00  464.007' U-CHANNEL POSTS

0173 4955000000-N 1264  8 EA  85.00 680.00 75.00 600.00 89.45  715.60OBJECT MARKERS (END OF RD)

0174 4957000000-N 1264  11 EA  110.00 1210.00 75.00 825.00 115.75  1273.25OBJECT MARKERS (TYPE **)
(I)
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0175 5010000000-E 1401  1 EA  24313.00 24313.00 24313.00 24313.00 25587.00  25587.00100' HIGH MOUNT STANDARD

0176 5015000000-E 1401  3 EA  29922.00 89766.00 29922.00 89766.00 31490.00  94470.00120' HIGH MOUNT STANDARD

0177 5020000000-N 1401  1 EA  4186.00 4186.00 4186.00 4186.00 4405.00  4405.00PORTABLE DRIVE UNIT

0178 5025000000-E SP   40 CY  1148.00 45920.00 1148.00 45920.00 1210.00  48400.00HIGH MOUNT FOUNDATIONS

0179 5050000000-N 1404  5 EA  4265.00 21325.00 4265.00 21325.00 4490.00  22450.00LIT STD MTLT ************
(45' TA, 15' ARM)

0180 5070000000-N SP   3 EA  3100.00 9300.00 3100.00 9300.00 3262.00  9786.00STD FOUNDAT ***********
(R1)

0181 5070000000-N SP   2 EA  3100.00 6200.00 3100.00 6200.00 3262.00  6524.00STD FOUNDAT ***********
(R2)

0182 5120000000-N 1407  1 EA  972.00 972.00 972.00 972.00 1025.00  1025.00SERVICE POLE ************
(30' CLASS 4)

0183 5125000000-E 1407  25 LF  6.10 152.50 6.10 152.50 6.45  161.25SERVICE LATERAL *********
(3 #1/0 USE)

0184 5155000000-E 1409  160 LF  6.15 984.00 6.15 984.00 6.45  1032.00ELECT DUCT BD, SIZE *****
(2")

0185 5160000000-E 1409  200 LF  24.60 4920.00 24.60 4920.00 25.90  5180.00ELECT DUCT JA, SIZE *****
(3")

0186 5160000000-E 1409  110 LF  29.50 3245.00 29.50 3245.00 31.00  3410.00ELECT DUCT JA, SIZE *****
(4")

0187 5170000000-E 1410  240 LF  4.70 1128.00 4.70 1128.00 4.95  1188.00**-#8 W/G FEEDER CIRCUIT
(2)

0188 5180000000-E 1410  240 LF  5.40 1296.00 5.40 1296.00 5.70  1368.00**-#4 W/G FEEDER CIRCUIT
(2)

0189 5205000000-E 1410  1,640 LF  4.75 7790.00 4.75 7790.00 5.00  8200.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0190 5215000000-E 1410  3,160 LF  5.45 17222.00 5.45 17222.00 5.75  18170.00**-#4 W/G FEEDER N *****"
(2, 1.5)

0191 5240000000-N 1411  1 EA  1600.00 1600.00 1600.00 1600.00 1685.00  1685.00ELEC JB ************
(CS36)

0192 5240000000-N 1411  4 EA  412.00 1648.00 412.00 1648.00 435.00  1740.00ELEC JB ************
(HM18)

0193 5240000000-N 1411  6 EA  412.00 2472.00 412.00 2472.00 435.00  2610.00ELEC JB ************
(IG18)

0194 5240000000-N 1411  3 EA  1600.00 4800.00 1600.00 4800.00 1685.00  5055.00ELEC JB ************
(IG36)

0195 5240000000-N 1411  5 EA  412.00 2060.00 412.00 2060.00 435.00  2175.00ELEC JB ************
(LS18)

0196 5270000000-N SP   6 EA  2205.00 13230.00 2205.00 13230.00 2320.00  13920.00GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0197 5270000000-N SP   24 EA  2205.00 52920.00 2205.00 52920.00 2320.00  55680.00GENERIC LIGHTING ITEM (EA)
120' HIGH MOUNT LUMINAIRE -   LED

0198 5270000000-N SP   1 EA  8453.00 8453.00 8453.00 8453.00 8895.00  8895.00GENERIC LIGHTING ITEM (EA)
COMMUNICATION GATEWAY

0199 5270000000-N SP   40 EA  391.00 15640.00 391.00 15640.00 411.00  16440.00GENERIC LIGHTING ITEM (EA)
CONTROL NODE

0200 5270000000-N SP   1 EA  31300.00 31300.00 31300.00 31300.00 32940.00  32940.00GENERIC LIGHTING ITEM (EA)
LIGHTING CONTROL SYSTEM
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0201 5270000000-N SP   10 EA  573.00 5730.00 573.00 5730.00 603.00  6030.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMI- NAIRE - 285W LED

0202 5325200000-E 1510  13 LF  19.00 247.00 40.00 520.00 23.50  305.502" WATER LINE

0203 5325600000-E 1510  3,126 LF  19.66 61457.16 37.00 115662.00 32.00  100032.006" WATER LINE

0204 5325800000-E 1510  4,353 LF  25.05 109042.65 44.50 193708.50 35.00  152355.008" WATER LINE

0205 5326200000-E 1510  13,739 LF  39.48 542415.72 50.00 686950.00 48.60  667715.4012" WATER LINE

0206 5329000000-E 1510  22,690 LB  14.55 330139.50 9.25 209882.50 10.85  246186.50DI H2O PIPE FITTINGS

0207 5536000000-E 1515  2 EA  987.84 1975.68 755.00 1510.00 795.00  1590.002" VALVE

0208 5540000000-E 1515  24 EA  1483.94 35614.56 1160.00 27840.00 1491.00  35784.006" VALVE

0209 5546000000-E 1515  4 EA  1946.75 7787.00 1525.00 6100.00 2154.00  8616.008" VALVE

0210 5558000000-E 1515  22 EA  3431.89 75501.58 2520.00 55440.00 3700.00  81400.0012" VALVE

0211 5643100000-E 1515  20 EA  1338.07 26761.40 480.00 9600.00 2100.00  42000.003/4" WATER METER

0212 5643200000-E 1515  1 EA  5896.86 5896.86 5525.00 5525.00 10608.00  10608.002" WATER METER

0213 5648000000-N 1515  25 EA  927.65 23191.25 520.00 13000.00 1292.00  32300.00RELOCATE WATER METER

0214 5653200000-E 1515  1 EA  3373.30 3373.30 4200.00 4200.00 9100.00  9100.002" DCV BACKFLOW PREVNT ASMBLY

0215 5666000000-N 1515  14 EA  3332.68 46657.52 6745.00 94430.00 3502.00  49028.00FIRE HYDRANT

0216 5672000000-N 1515  3 EA  1677.00 5031.00 7140.00 21420.00 5304.00  15912.00RELOCATE FIRE HYDRANT

0217 5673000000-E 1515  185 LF  51.88 9597.80 80.00 14800.00 72.00  13320.00FIRE HYDRANT LEG

0218 5686500000-E 1515  679 LF  21.41 14537.39 37.00 25123.00 13.25  8996.75WATER SERVICE LINE

0219 5691300000-E 1520  761 LF  67.03 51009.83 193.00 146873.00 78.00  59358.008" SANITARY GRAVITY SEWER

0220 5691400000-E 1520  1,680 LF  77.03 129410.40 201.00 337680.00 105.00  176400.0010" SANITARY GRAVITY SEWER

0221 5691500000-E 1520  130 LF  126.45 16438.50 228.00 29640.00 187.00  24310.0012" SANITARY GRAVITY SEWER

0222 5709000000-E 1520  73 LF  35.32 2578.36 40.00 2920.00 54.00  3942.00**" FORCE MAIN SEWER
(3")

0223 5709300000-E 1520  1,537 LF  14.61 22455.57 67.00 102979.00 45.00  69165.006" FORCE MAIN SEWER

0224 5709500000-E 1520  758 LF  69.85 52946.30 100.00 75800.00 82.50  62535.0010" FORCE MAIN SEWER

0225 5768000000-N 1520  2 EA  1932.06 3864.12 810.00 1620.00 1060.00  2120.00SANITARY SEWER CLEAN-OUT

0226 5768500000-E 1520  54 LF  77.44 4181.76 75.00 4050.00 22.00  1188.00SEWER SERVICE LINE

0227 5769000000-E 1520  2,365 LB  17.00 40205.00 17.00 40205.00 12.60  29799.00DI SEWER PIPE FITTINGS

0228 5775000000-E 1525  14 EA  5256.48 73590.72 2460.00 34440.00 3015.00  42210.004' DIA UTILITY MANHOLE

0229 5776000000-E 1525  1 EA  17188.25 17188.25 4775.00 4775.00 3815.00  3815.005' DIA UTILITY MANHOLE

0230 5781000000-E 1525  93 LF  35.59 3309.87 485.00 45105.00 532.00  49476.00UTILITY MANHOLE WALL 4' DIA

0231 5782000000-E 1525  13 LF  31.77 413.01 580.00 7540.00 665.00  8645.00UTILITY MANHOLE WALL 5' DIA

0232 5798000000-E 1530  275 LF  7.98 2194.50 13.50 3712.50 6.00  1650.00ABANDON **" UTILITY PIPE
(3")

0233 5798000000-E 1530  471 LF  6.05 2849.55 8.25 3885.75 7.00  3297.00ABANDON **" UTILITY PIPE
(4")

0234 5800000000-E 1530  4,423 LF  5.04 22291.92 5.50 24326.50 9.25  40912.75ABANDON 6" UTILITY PIPE

0235 5801000000-E 1530  5,152 LF  5.79 29830.08 7.50 38640.00 12.60  64915.20ABANDON 8" UTILITY PIPE

0236 5802000000-E 1530  2,566 LF  7.47 19168.02 13.50 34641.00 16.25  41697.50ABANDON 10" UTILITY PIPE

0237 5804000000-E 1530  12,214 LF  8.55 104429.70 12.00 146568.00 21.55  263211.70ABANDON 12" UTILITY PIPE
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0238 5815500000-N 1530  11 EA  844.35 9287.85 3220.00 35420.00 1270.00  13970.00REMOVE FIRE HYDRANT

0239 5816000000-N 1530  5 EA  1309.62 6548.10 3220.00 16100.00 2685.00  13425.00ABANDON UTILITY MANHOLE

0240 5828000000-N 1530  1 EA  1775.80 1775.80 4780.00 4780.00 3800.00  3800.00REMOVE UTILITY MANHOLE

0241 5835600000-E 1540  583 LF  84.63 49339.29 150.00 87450.00 280.00  163240.0012" ENCASEMENT PIPE

0242 5835700000-E 1540  238 LF  106.59 25368.42 160.00 38080.00 281.00  66878.0016" ENCASEMENT PIPE

0243 5835900000-E 1540  272 LF  121.35 33007.20 185.00 50320.00 405.00  110160.0020" ENCASEMENT PIPE

0244 5836000000-E 1540  794 LF  163.54 129850.76 190.00 150860.00 371.00  294574.0024" ENCASEMENT PIPE

0245 5872600000-E 1550  271 LF  212.60 57614.60 195.00 52845.00 375.00  101625.00DIRECT DRILL **"
(12")

0246 5872600000-E 1550  130 LF  100.34 13044.20 150.00 19500.00 246.00  31980.00DIRECT DRILL **"
(6")

0247 5872600000-E 1550  615 LF  107.65 66204.75 155.00 95325.00 239.00  146985.00DIRECT DRILL **"
(8")

0248 5882000000-N SP   1 EA  2314.00 2314.00 5800.00 5800.00 6585.00  6585.00GENERIC UTILITY ITEM (EA)
REMOVE UTILITY VAULT

0249 5912000000-N SP  Lump Sum 24534.65 68950.00  69100.00GENERIC UTILITY ITEM (LS)
6" WATER METER, VAULT, AND    CONTROLS

0250 5912000000-N SP  Lump Sum 33000.00 9780.00  49425.00GENERIC UTILITY ITEM (LS)
ABANDON SANITARY SEWER PUMP   STATION

0251 5912000000-N SP  Lump Sum 5526.73 18960.00  39470.00GENERIC UTILITY ITEM (LS)
RELOCATE 12" PRESSURE REDUCINGVALVE

0252 5912000000-N SP  Lump Sum 362185.00 106000.00  147810.00GENERIC UTILITY ITEM (LS)
SANITARY SEWER PUMP STATION (SANFILIPPO)

0253 5912000000-N SP  Lump Sum 497924.00 465112.00  475910.00GENERIC UTILITY ITEM (LS)
SANITARY SEWER PUMP STATION   (PS-1)

0254 6000000000-E 1605  261,775 LF  3.00 785325.00 2.10 549727.50 2.40  628260.00TEMPORARY SILT FENCE

0255 6006000000-E 1610  6,025 TON 50.00 301250.00 38.15 229853.75 45.85  276246.25EROS CONTRL STONE CL A

0256 6009000000-E 1610  60,020 TON 50.00 3001000.00 37.90 2274758.00 0.01  600.20EROS CONTRL STONE CL B

0257 6012000000-E 1610  33,555 TON 40.00 1342200.00 38.00 1275090.00 0.01  335.55SEDIMENT CONTROL STONE

0258 6015000000-E 1615  560 ACR 672.50 376600.00 672.50 376600.00 710.00  397600.00TEMPORARY MULCHING

0259 6018000000-E 1620  21,400 LB  2.75 58850.00 2.75 58850.00 2.90  62060.00SEED FOR TEMP SEEDING

0260 6021000000-E 1620 108.5 TON 715.00 77577.50 715.00 77577.50 752.00  81592.00FERT FOR TEMP SEEDING

0261 6024000000-E 1622  50,745 LF  13.00 659685.00 5.80 294321.00 13.50  685057.50TEMPORARY SLOPE DRAINS

0262 6029000000-E SP   7,910 LF  1.50 11865.00 2.00 15820.00 2.70  21357.00SAFETY FENCE

0263 6030000000-E 1630  123,960 CY  8.00 991680.00 0.01 1239.60 0.01  1239.60SILT EXCAVATION

0264 6036000000-E 1631  79,000 SY  1.38 109020.00 1.38 109020.00 1.45  114550.00MATTING FOR EROS CONTROL

0265 6037000000-E SP   705 SY  4.75 3348.75 4.75 3348.75 5.00  3525.00COIR FIBER MAT

0266 6038000000-E SP   4,000 SY  4.50 18000.00 4.50 18000.00 4.75  19000.00PERM SOIL REINF MAT

0267 6042000000-E 1632  4,690 LF  6.00 28140.00 4.50 21105.00 10.00  46900.001/4" HARDWARE CLOTH

0268 6043000000-E SP   1,480 SY  4.00 5920.00 3.00 4440.00 7.00  10360.00LOW PERMEABILITY GEOTEXTILE

0269 6045000000-E SP   408 LF  70.00 28560.00 35.90 14647.20 49.00  19992.00**" TEMPORARY PIPE
(15")

0270 6045000000-E SP   350 LF  120.00 42000.00 40.00 14000.00 45.00  15750.00**" TEMPORARY PIPE
(36")
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0271 6046000000-E 1636  75 LF  95.00 7125.00 74.00 5550.00 90.50  6787.50TEMP PIPE FOR STREAM CROSS

0272 6048000000-E SP   550 SY  25.00 13750.00 44.50 24475.00 35.00  19250.00FLOAT TURBIDITY CURTAIN

0273 6069000000-E 1638  211 CY  11.00 2321.00 20.00 4220.00 21.00  4431.00STILLING BASINS

0274 6070000000-N 1639  17 EA  500.00 8500.00 500.00 8500.00 500.00  8500.00SPECIAL STILLING BASINS

0275 6071012000-E SP   47,600 LF  9.00 428400.00 4.85 230860.00 10.52  500752.00COIR FIBER WATTLE

0276 6071014000-E SP   4,709 LF  9.00 42381.00 13.70 64513.30 10.52  49538.68COIR FIBER WATTLE BARRIER

0277 6071020000-E SP   25,360 LB  10.00 253600.00 1.90 48184.00 10.52  266787.20POLYACRYLAMIDE (PAM)

0278 6071030000-E 1640  49,540 LF  7.00 346780.00 6.25 309625.00 6.58  325973.20COIR FIBER BAFFLE

0279 6071050000-E SP   12 EA  800.00 9600.00 810.00 9720.00 824.53  9894.36**" SKIMMER
(1-1/2")

0280 6071050000-E SP   13 EA  825.00 10725.00 880.00 11440.00 934.93  12154.09**" SKIMMER
(2")

0281 6071050000-E SP   17 EA  900.00 15300.00 975.00 16575.00 1039.19  17666.23**" SKIMMER
(2-1/2")

0282 6071050000-E SP   5 EA  975.00 4875.00 1085.00 5425.00 1284.52  6422.60**" SKIMMER
(3")

0283 6084000000-E 1660  560 ACR 1688.50 945560.00 1688.50 945560.00 1776.98  995108.80SEEDING AND MULCHING

0284 6087000000-E 1660  280 ACR 100.00 28000.00 100.00 28000.00 105.24  29467.20MOWING

0285 6090000000-E 1661  5,650 LB  11.47 64805.50 11.47 64805.50 12.07  68195.50SEED FOR REPAIR SEEDING

0286 6093000000-E 1661  25 TON 1200.00 30000.00 1200.00 30000.00 1262.88  31572.00FERT FOR REPAIR SEEDING

0287 6096000000-E 1662  12,475 LB  5.80 72355.00 5.80 72355.00 6.10  76097.50SEED FOR SUPP SEEDING

0288 6108000000-E 1665  374 TON 794.50 297143.00 794.50 297143.00 836.13  312712.62FERTILIZER TOPDRESSING

0289 6111000000-E SP  933.2 LF  80.00 74656.00 35.00 32662.00 38.00  35461.60IMPERVIOUS DIKE

0290 6114500000-N 1667  75 MHR 55.00 4125.00 55.00 4125.00 57.88  4341.00SPECIALIZED HAND MOWING

0291 6117000000-N SP   150 EA  150.00 22500.00 100.00 15000.00 105.24  15786.00RESPONSE FOR EROS CONTROL

0292 6117500000-N SP   15 EA  2500.00 37500.00 1035.00 15525.00 1401.28  21019.20CONC WASHOUT STRUCTURE

0293 6120000000-E SP   419 CY  1000.00 419000.00 30.00 12570.00 30.00  12570.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0294 8056000000-N 402 Lump Sum 40000.00 10200.00  11000.00REMV EXIST STR **********
(286+51.00 -L-)

0295 8065000000-N SP  Lump Sum 1250.00 2000.00  1000.00ASBESTOS ASSESSMENT

0296 8126000000-N 414 Lump Sum 60000.00 87000.00  93000.00CULV EXCAV @ ************
(286+51.00 -L-)

0297 8126000000-N 414 Lump Sum 36000.00 87000.00  93000.00CULV EXCAV @ ************
(85+72.00 -L-)

0298 8133000000-E 414  565 TON 50.00 28250.00 84.25 47601.25 90.00  50850.00FND CONDIT MAT, BOX CULV

0299 8196000000-E 420  860 CY  1140.00 980400.00 485.00 417100.00 520.00  447200.00CLASS A CONCRETE (CULV)

0300 8245000000-E 425  117,892 LB  1.15 135575.80 1.25 147365.00 1.33  156796.36REINF STEEL (CULVERT)

WALL ITEMS

0301 8801000000-E SP   2,670 SF  65.66 175312.20 35.05 93583.50 69.00  184230.00MSE RETAIN WALL NO **
(1)
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0302 8801000000-E SP   6,450 SF  103.87 669961.50 35.05 226072.50 69.00  445050.00MSE RETAIN WALL NO **
(2)

0303 8801000000-E SP   7,750 SF  70.23 544282.50 35.05 271637.50 69.00  534750.00MSE RETAIN WALL NO **
(3)

STRUCTURE ITEMS

0304 8112730000-N 450  8 EA  2400.00 19200.00 5000.00 40000.00 2600.00  20800.00PDA TESTING

0305 8121000000-N 412 Lump Sum 16000.00 5000.00  15000.00UNCL STR EXCAV STA *****
(170+20.99 -L- LT)

0306 8121000000-N 412 Lump Sum 16000.00 5000.00  15000.00UNCL STR EXCAV STA *****
(170+20.99 -L- RT)

0307 8147000000-E 420  46,224 SF  45.00 2080080.00 40.50 1872072.00 35.00  1617840.00REINF CONCRETE DECK SLAB

0308 8161000000-E 420  51,398 SF  0.69 35464.62 0.75 38548.50 0.70  35978.60GROOVING BRIDGE FLOORS

0309 8182000000-E 420  687 CY  1100.00 755700.00 750.00 515250.00 1000.00  687000.00CLASS A CONCRETE (BRIDGE)

0310 8210000000-N 422 Lump Sum 60000.00 60000.00  53000.00BRG APPR SLAB ***********
(170+20.99 -L- LT)

0311 8210000000-N 422 Lump Sum 60000.00 60000.00  53000.00BRG APPR SLAB ***********
(170+20.99 -L- RT)

0312 8210000000-N 422 Lump Sum 60000.00 60000.00  62000.00BRG APPR SLAB ***********
(192+85.76 -L- LT)

0313 8210000000-N 422 Lump Sum 60000.00 60000.00  62000.00BRG APPR SLAB ***********
(192+85.76 -L- RT)

0314 8210000000-N 422 Lump Sum 60000.00 60000.00  62000.00BRG APPR SLAB ***********
(198+42.23 -L- LT)

0315 8210000000-N 422 Lump Sum 60000.00 60000.00  62000.00BRG APPR SLAB ***********
(198+42.23 -L- RT)

0316 8217000000-E 425  98,213 LB  1.10 108034.30 1.50 147319.50 1.05  103123.65REINF STEEL (BRIDGE)

0317 8265000000-E 430 2,570.84 LF  750.00 1928130.00 330.00 848377.20 265.00  681272.6054" PRESTR CONCRETE GIRDR

0318 8274000000-E 430  1,040 LF  600.00 624000.00 300.00 312000.00 316.00  328640.0063" MOD PRESTR CONC GIRDR

0319 8277000000-E 430 962.76 LF  650.00 625794.00 600.00 577656.00 333.00  320599.0872" MOD PRESTR CONC GIRDR

0320 8328200000-E 450  54 EA  2400.00 129600.00 1350.00 72900.00 640.00  34560.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0321 8328200000-E 450  54 EA  1.00 54.00 1350.00 72900.00 640.00  34560.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0322 8328400000-E 450  28 EA  4500.00 126000.00 3150.00 88200.00 1700.00  47600.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 30 X 0.50)

0323 8364000000-E 450  9,345 LF  42.00 392490.00 38.00 355110.00 55.00  513975.00HP12X53 PILES

0324 8385200000-E 450  3,346 LF  190.00 635740.00 180.00 602280.00 169.00  565474.00PP**X**** GALV STL PILE
(PP 30 X 0.50)

0325 8392000000-N 450  28 EA  390.00 10920.00 500.00 14000.00 600.00  16800.00PIPE PILE PLATES

0326 8393000000-N 450  92 EA  600.00 55200.00 50.00 4600.00 425.00  39100.00PILE REDRIVES

0327 8503000000-E 460 2,027.24 LF  100.00 202724.00 113.50 230091.74 110.00  222996.40CONCRETE BARRIER RAIL

0328 8524000000-E SP   1,488 LF  116.01 172622.88 116.00 172608.00 122.00  181536.00**" CHAIN LINK FENCE
(72")

0329 8531000000-E 462  4,258 SY  75.00 319350.00 100.00 425800.00 140.00  596120.004" SLOPE PROTECTION

0330 8657000000-N 430 Lump Sum 60000.00 30000.00  60000.00ELASTOMERIC BEARINGS
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0331 8706000000-N SP  Lump Sum 650000.00 102500.00  108000.00EXPANSION JOINT SEALS

 

    TOTAL 81907374.49 TOTAL 88699901.44 TOTAL  96157176.62CONTRACT TOTAL

 

    SUB-TOTAL 69913238.69 SUB-TOTAL 80418128.75 SUB-TOTAL  87540324.93ROADWAY ITEMS

    SUB-TOTAL 1281475.80 SUB-TOTAL 798266.25 SUB-TOTAL  852846.36CULVERT ITEMS

    SUB-TOTAL 1389556.20 SUB-TOTAL 591293.50 SUB-TOTAL  1164030.00WALL ITEMS

    SUB-TOTAL 9323103.80 SUB-TOTAL 6892212.94 SUB-TOTAL  6599975.33STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4421112.92   MOBILIZATION

0002 0000400000-N 801 Lump Sum 3200000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 8306291.04   CLEARING & GRUBBING

0004 0008000000-E 200  4 ACR 6500.00 26000.00   SUPP CLEARING & GRUBBING

0005 0022000000-E 225  250,000 CY  10.00 2500000.00   UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 100000.00   TYPE I STANDARD APPR **********
(192+85.76 -L- LT)

0007 0028000000-N SP  Lump Sum 100000.00   TYPE I STANDARD APPR **********
(192+85.76 -L- RT)

0008 0028000000-N SP  Lump Sum 100000.00   TYPE I STANDARD APPR **********
(198+42.23 -L- LT)

0009 0028000000-N SP  Lump Sum 100000.00   TYPE I STANDARD APPR **********
(198+42.23 -L- RT)

0010 0029000000-N SP  Lump Sum 130000.00   TYPE III REINFORCED APPR **********
(170+20.99 -L- LT)

0011 0029000000-N SP  Lump Sum 130000.00   TYPE III REINFORCED APPR **********
(170+20.99 -L- RT)

0012 0036000000-E 225  94,000 CY  5.00 470000.00   UNDERCUT EXCAVATION

0013 0084000000-E SP   135,000 LF  1.50 202500.00   WICK DRAINS

0014 0106000000-E 230  3,125,000 CY  11.00 34375000.00   BORROW EXCAVATION

0015 0127000000-N 235  16 EA  958.83 15341.28   EMBM'T SETTLEMENT GAUGE

0016 0134000000-E 240  18,460 CY  6.00 110760.00   DRAINAGE DITCH EXCAVATION

0017 0156000000-E 250  41,810 SY  5.38 224937.80   REMOVAL OF EXT ASPHALT PVMT

0018 0177000000-E 250  41,740 SY  0.99 41322.60   BREAKING OF EXT ASPH PVMT

0019 0192000000-N 260  90 HR  264.10 23769.00   PROOF ROLLING

0020 0194000000-E 265  10,700 CY  11.00 117700.00   SELECT GRANULAR MATL, CLASS III

0021 0195000000-E 265  107,500 CY  11.00 1182500.00   SELECT GRANULAR MATERIAL

0022 0196000000-E 270  115,100 SY  2.00 230200.00   GEOTEXTILE SOIL STABILIZATION

0023 0199000000-E SP   3,235 SF  44.46 143828.10   TEMPORARY SHORING

0024 0222000000-E SP   1,050 SY  2.00 2100.00   GEOTEXTILE ROCK EMBANK

0025 0255000000-E SP   1,000 TON 65.00 65000.00   GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0026 0318000000-E 300  2,830 TON 27.92 79013.60   FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  8,890 SY  1.28 11379.20   FND CONDIT GEOTEXTILE

0028 0343000000-E 310  6,196 LF  27.73 171815.08   15" SIDE DRAIN PIPE

0029 0344000000-E 310  1,072 LF  31.12 33360.64   18" SIDE DRAIN PIPE

0030 0345000000-E 310  196 LF  35.29 6916.84   24" SIDE DRAIN PIPE

0031 0348000000-E 310  4 EA  176.67 706.68   **" SIDE DRAIN PIPE ELBOW
(15")

0032 0350000000-E SP   368 LF  167.82 61757.76   ***" RC PIPE CULV, CONTR DESIGN
(24")

0033 0350000000-E SP   300 LF  200.66 60198.00   ***" RC PIPE CULV, CONTR DESIGN
(30")
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0034 0366000000-E 310  4,560 LF  31.51 143685.60   15" RC PIPE CULV III

0035 0372000000-E 310  4,192 LF  36.55 153217.60   18" RC PIPE CULV III

0036 0378000000-E 310  1,936 LF  55.56 107564.16   24" RC PIPE CULV III

0037 0384000000-E 310  692 LF  69.25 47921.00   30" RC PIPE CULV III

0038 0390000000-E 310  1,476 LF  87.30 128854.80   36" RC PIPE CULV III

0039 0396000000-E 310  676 LF  150.00 101400.00   42" RC PIPE CULV III

0040 0402000000-E 310  672 LF  151.34 101700.48   48" RC PIPE CULV III

0041 0448000000-E 310  456 LF  385.17 175637.52   ***" RCP CULV CLASS IV
(72")

0042 0448200000-E 310  532 LF  46.53 24753.96   15" RCP CULV CLASS IV

0043 0448300000-E 310  352 LF  52.95 18638.40   18" RCP CULV CLASS IV

0044 0448400000-E 310  380 LF  63.58 24160.40   24" RCP CULV CLASS IV

0045 0448700000-E 310  648 LF  124.27 80526.96   42" RCP CULV CLASS IV

0046 0582000000-E 310  1,048 LF  34.12 35757.76   15" CS PIPE CULV 0.064"

0047 0588000000-E 310  640 LF  36.95 23648.00   18" CS PIPE CULV 0.064"

0048 0594000000-E 310  80 LF  46.75 3740.00   24" CS PIPE CULV 0.064"

0049 0636000000-E 310  26 EA  176.67 4593.42   **" CS ELBOW *****" THICK
(15", 0.064")

0050 0636000000-E 310  10 EA  204.96 2049.60   **" CS ELBOW *****" THICK
(18", 0.064")

0051 0636000000-E 310  2 EA  277.55 555.10   **" CS ELBOW *****" THICK
(24", 0.064")

0052 0973100000-E 330  206 LF  249.48 51392.88   **"WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

0053 0973100000-E 330  104 LF  487.96 50747.84   **"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0054 0973300000-E 330  206 LF  249.48 51392.88   **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

0055 0973300000-E 330  104 LF  487.96 50747.84   **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0056 0995000000-E 340  5,939 LF  5.81 34505.59   PIPE REMOVAL

0057 1011000000-N 500 Lump Sum 4125000.00   FINE GRADING

0058 1077000000-E SP   500 TON 27.36 13680.00   #57 STONE

0059 1099500000-E 505  1,500 CY  6.98 10470.00   SHALLOW UNDERCUT

0060 1099700000-E 505  2,900 TON 23.50 68150.00   CLASS IV SUBGRD STABILIZATION

0061 1111000000-E SP   500 TON 23.50 11750.00   CLASS IV AGGREGATE STABILIZATION

0062 1121000000-E 520  165,000 TON 21.56 3557400.00   AGGREGATE BASE COURSE

0063 1220000000-E 545  75 TON 28.12 2109.00   INCIDENTAL STONE BASE

0064 1275000000-E 600 3,560.55 GAL 4.40 15666.42   PRIME COAT

0065 1330000000-E 607  4,100 SY  7.00 28700.00   INCIDENTAL MILLING

0066 1491000000-E 610  67,530 TON 42.40 2863272.00   ASP CONC BASE CRS B25.0C

0067 1503000000-E 610  53,490 TON 42.20 2257278.00   ASP CONC INTR CRS I19.0C

0068 1519000000-E 610  4,580 TON 50.95 233351.00   ASP CONC SURF CRS S9.5B
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0069 1523000000-E 610  61,920 TON 42.25 2616120.00   ASP CONC SURF CRS S9.5C

0070 1524200000-E 610  660 TON 75.00 49500.00   ASP CONC SURF CRS S9.5D

0071 1575000000-E 620  9,630 TON 474.70 4571361.00   ASP FOR PLANT MIX

0072 1577000000-E 620  40 TON 661.70 26468.00   POLYM MOD ASP BNDR FOR PLT MIX

0073 1693000000-E 654  615 TON 150.00 92250.00   ASPH PLT MIX PVMT REPAIR

0074 1847000000-E 710  1,160 SY  90.00 104400.00   ******"PCC PVMT THRU LNS
(10")

0075 2020000000-N 806  71 EA  300.00 21300.00   CONTROL-OF-ACCESS MARKERS

0076 2022000000-E 815 806.4 CY  19.87 16023.17   SUBDRAIN EXCAVATION

0077 2026000000-E 815  2,400 SY  2.61 6264.00   GEOTEXTILE FOR SUBSURF DRNS

0078 2036000000-E 815 403.2 CY  55.76 22482.43   SUBDRAIN COARSE AGGREGATE

0079 2044000000-E 815  2,400 LF  3.64 8736.00   6" PERF SUBDRN PIPE

0080 2070000000-N 815  5 EA  574.95 2874.75   SUBDRN PIPE OUTLET

0081 2077000000-E 815  30 LF  79.73 2391.90   6" OUTLET PIPE

0082 2209000000-E 838 63.4 CY  1325.64 84045.58   ENDWALLS

0083 2220000000-E 838 7.1 CY  1542.12 10949.05   REINFORCED ENDWALLS

0084 2253000000-E 840 0.447 CY  1199.93 536.37   PIPE COLLARS

0085 2275000000-E SP   35 CY  256.36 8972.60   FLOWABLE FILL

0086 2286000000-N 840  141 EA  1867.36 263297.76   MASNRY DRAINAGE STRUCT

0087 2308000000-E 840 51.6 LF  276.20 14251.92   MASNRY DRAINAGE STRUCT

0088 2364000000-N 840  18 EA  498.69 8976.42   FRAME W/2GRTS 840.16 STD

0089 2364200000-N 840  8 EA  442.62 3540.96   FRAME W/2GRTS 840.20 STD

0090 2365000000-N 840  32 EA  432.27 13832.64   FRAME W/2GRTS 840.22 STD

0091 2366000000-N 840  57 EA  451.61 25741.77   FRAME W/2GRTS 840.24 STD

0092 2367000000-N 840  3 EA  454.80 1364.40   FRAME W/2GRTS 840.29 STD

0093 2374000000-N 840  3 EA  540.20 1620.60   FRAME-GRT-HD 840.03 **
(F)

0094 2374000000-N 840  1 EA  596.07 596.07   FRAME-GRT-HD 840.03 **
(G)

0095 2407000000-N 840  19 EA  498.53 9472.07   STL FRAM W/ 2 GTR, STD 840.37

0096 2451000000-N 852  18 EA  750.00 13500.00   CONC TRANS SECT FOR DROP INLET

0097 2535000000-E 846  990 LF  17.00 16830.00   **"X**" CONCRETE CURB
(8" X 12")

0098 2535000000-E 846  1,260 LF  17.50 22050.00   **"X**" CONCRETE CURB
(9" X 12")

0099 2549000000-E 846  2,090 LF  25.50 53295.00   2'-6" CONC CURB & GUTTER

0100 2556000000-E 846  8,401 LF  26.00 218426.00   SHOULDER BERM GUTTER

0101 2570000000-N SP   2 EA  650.00 1300.00   MODIFIED CONCRETE FLUME

0102 2612000000-E 848  250 SY  65.00 16250.00   6" CONCRETE DRIVEWAY

0103 2647000000-E 852  6,360 SY  65.00 413400.00   5" MONO CONC ISLANDS (SURF MTD)

0104 2830000000-N 858  12 EA  434.60 5215.20   ADJ MANHOLES
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0105 2845000000-N 858  77 EA  255.64 19684.28   ADJ METER OR VALVE BOXES

0106 3030000000-E 862  14,400 LF  15.23 219312.00   STL BEAM GUARDRAIL

0107 3045000000-E 862  50 LF  18.27 913.50   SBGR SHOP CURVED

0108 3145000000-E 862  20 EA  40.60 812.00   EX LENGTH GR POST ** STL
(8')

0109 3150000000-N 862  15 EA  30.45 456.75   ADDIT GUARDRAIL POSTS

0110 3210000000-N 862  10 EA  527.80 5278.00   GR END TYPE CAT-1

0111 3287000000-N SP   27 EA  2943.50 79474.50   GR END TYPE TL-3

0112 3317000000-N SP   25 EA  1370.25 34256.25   GR ANCHOR TYPE B-77

0113 3360000000-E 863  4,300 LF  0.25 1075.00   REMOVE EXISTING GUARDRAIL

0114 3503000000-E 866  76,390 LF  3.86 294865.40   WOVEN WIRE FENCE 47" FAB

0115 3509000000-E 866  4,843 EA  8.12 39325.16   4" TIMBER POSTS 7'-6"LONG

0116 3515000000-E 866  1,128 EA  30.45 34347.60   5" TIMBER POSTS 8'-0"LONG

0117 3564000000-E 866  17 EA  659.75 11215.75   SGL GATE **HIGH, **WIDE, **OPEN
(47", 14', 14')

0118 3575000000-E SP   3,315 LF  29.94 99251.10   GENERIC FENCING ITEM (LF)
POST & BOARD FENCE

0119 3595000000-E 869  900 LF  3.05 2745.00   RELAPPING GUARDRAIL

0120 3628000000-E 876  570 TON 41.30 23541.00   RIP RAP, CLASS I

0121 3635000000-E 876  1,450 TON 43.80 63510.00   RIP RAP, CLASS II

0122 3642000000-E 876  470 TON 38.80 18236.00   RIP RAP, CLASS A

0123 3649000000-E 876  2,370 TON 39.80 94326.00   RIP RAP, CLASS B

0124 3656000000-E 876  22,545 SY  2.07 46668.15   GEOTEXTILE FOR DRAINGE

0125 4048000000-E 902  36 CY  964.69 34728.84   REINF CONC FOUNDTN

0126 4054000000-E 902  1 CY  10.72 10.72   PLN CONC FOUNDTN

0127 4057000000-E SP   41 CY  1339.85 54933.85   OVERHEAD FOOTING

0128 4060000000-E 903  20,262 LB  5.90 119545.80   SUPPORT, BREAKAWAY STL BM

0129 4066000000-E 903  14,824 LB  6.97 103323.28   SUPPORTS, SIMPLE STL BM

0130 4072000000-E 903  7,640 LF  7.00 53480.00   SUPPORT, 3-LB STL U-CHAN

0131 4082100000-N 906 Lump Sum 53165.41   SUPPORT, OVRHD SIGN STR STA ****
(I-95 NB EXIT 173)

0132 4082100000-N 906 Lump Sum 65384.88   SUPPORT, OVRHD SIGN STR STA ****
(I-95 SB EXIT 176)

0133 4096000000-N 904  18 EA  133.99 2411.82   SIGN ERECTION, TYPE D

0134 4102000000-N 904  238 EA  69.67 16581.46   SIGN ERECTION, TYPE E

0135 4108000000-N 904  102 EA  133.99 13666.98   SIGN ERECTION, TYPE F

0136 4109000000-N 904  4 EA  535.94 2143.76   SIGN ERECTION, TYPE *** (OVRHD)
(A)

0137 4109000000-N 904  2 EA  267.97 535.94   SIGN ERECTION, TYPE *** (OVRHD)
(B)

0138 4110000000-N 904  19 EA  750.32 14256.08   SIGN ERECTION, TYPE *** (GRD MTD)
(A)
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0139 4110000000-N 904  10 EA  375.16 3751.60   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0140 4116100000-N 904  2 EA  1071.88 2143.76   SIGN ERECT, RELOC ** GRD MTD
(A)

0141 4116100000-N 904  3 EA  267.97 803.91   SIGN ERECT, RELOC ** GRD MTD
(D)

0142 4138000000-N 907  1 EA  535.94 535.94   DISPOSE SUPPORT, STL BM

0143 4141000000-N 907  4 EA  26.80 107.20   DISPOSE SUPPORT, WOOD

0144 4152000000-N 907  13 EA  535.94 6967.22   DISPOSE SIGN SYST STL BM

0145 4155000000-N 907  56 EA  10.72 600.32   DISPOSE SIGN SYST U-CHAN

0146 4158000000-N 907  86 EA  10.72 921.92   DISPOSE SIGN SYST WOOD

0147 4400000000-E 1110  1,300 SF  22.00 28600.00   WORK ZONE SIGNS (STAT)

0148 4405000000-E 1110  660 SF  15.00 9900.00   WORK ZONE SIGNS (PORT)

0149 4410000000-E 1110  190 SF  12.00 2280.00   WORK ZONE SIGNS (BARR)

0150 4415000000-N 1115  4 EA  2463.00 9852.00   FLASHING ARROW BOARD

0151 4420000000-N 1120  4 EA  9339.00 37356.00   PORTABLE CHANGE MSG SIGN

0152 4430000000-N 1130  425 EA  47.08 20009.00   DRUMS

0153 4435000000-N 1135  150 EA  22.42 3363.00   CONES

0154 4445000000-E 1145  300 LF  26.69 8007.00   BARRICADES (TYPE III)

0155 4455000000-N 1150  1,440 DAY 216.22 311356.80   FLAGGER

0156 4480000000-N 1165  3 EA  10833.00 32499.00   TMA

0157 4485000000-E 1170  900 LF  20.00 18000.00   PORT CONC BARRIER

0158 4500000000-E 1170  1,800 LF  6.00 10800.00   REM & RES PORT CONC BARRIER

0159 4516000000-N 1180  150 EA  21.35 3202.50   SKINNY DRUM

0160 4650000000-N 1251  2,000 EA  6.00 12000.00   TEMP RAISED PVMT MRKS

0161 4685000000-E 1205  259,263 LF  0.58 150372.54   THERMO PVT MKG LINES 4"90

0162 4695000000-E 1205  20,043 LF  1.60 32068.80   THERMO PVT MKG LINES 8"90 MILS

0163 4725000000-E 1205  160 EA  175.00 28000.00   THERMO PVT SYMBOL 90MILS

0164 4770000000-E 1205  2,396 LF  3.50 8386.00   4" COLD APPL PLSTIC LINES TYPE **
(I)

0165 4810000000-E 1205  479,210 LF  0.21 100634.10   PAINT PVMT MARKINGS 4"

0166 4820000000-E 1205  19,735 LF  1.00 19735.00   PAINT PVMT MARKINGS 8"

0167 4835000000-E 1205  56 LF  5.00 280.00   PAINT PVT MKG LINES 24"

0168 4845000000-N 1205  177 EA  50.00 8850.00   PAINT PVT MKG SYMBOL

0169 4850000000-E 1205  6,825 LF  1.00 6825.00   LINE REMOVAL 4" WIDE

0170 4870000000-E 1205  28 LF  5.00 140.00   LINE REMOVAL 24" WIDE

0171 4905000000-N 1253  2,238 EA  27.00 60426.00   SNOWPLB PVMT MRKER

0172 4915000000-E 1264  8 EA  58.95 471.60   7' U-CHANNEL POSTS

0173 4955000000-N 1264  8 EA  80.39 643.12   OBJECT MARKERS (END OF RD)

0174 4957000000-N 1264  11 EA  80.39 884.29   OBJECT MARKERS (TYPE **)
(I)
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0175 5010000000-E 1401  1 EA  24313.00 24313.00   100' HIGH MOUNT STANDARD

0176 5015000000-E 1401  3 EA  29922.00 89766.00   120' HIGH MOUNT STANDARD

0177 5020000000-N 1401  1 EA  4186.00 4186.00   PORTABLE DRIVE UNIT

0178 5025000000-E SP   40 CY  1148.00 45920.00   HIGH MOUNT FOUNDATIONS

0179 5050000000-N 1404  5 EA  4265.00 21325.00   LIT STD MTLT ************
(45' TA, 15' ARM)

0180 5070000000-N SP   3 EA  3100.00 9300.00   STD FOUNDAT ***********
(R1)

0181 5070000000-N SP   2 EA  3100.00 6200.00   STD FOUNDAT ***********
(R2)

0182 5120000000-N 1407  1 EA  972.00 972.00   SERVICE POLE ************
(30' CLASS 4)

0183 5125000000-E 1407  25 LF  6.10 152.50   SERVICE LATERAL *********
(3 #1/0 USE)

0184 5155000000-E 1409  160 LF  6.15 984.00   ELECT DUCT BD, SIZE *****
(2")

0185 5160000000-E 1409  200 LF  24.60 4920.00   ELECT DUCT JA, SIZE *****
(3")

0186 5160000000-E 1409  110 LF  29.50 3245.00   ELECT DUCT JA, SIZE *****
(4")

0187 5170000000-E 1410  240 LF  4.70 1128.00   **-#8 W/G FEEDER CIRCUIT
(2)

0188 5180000000-E 1410  240 LF  5.40 1296.00   **-#4 W/G FEEDER CIRCUIT
(2)

0189 5205000000-E 1410  1,640 LF  4.75 7790.00   **-#8 W/G FEEDR N *****"
(2, 1.5)

0190 5215000000-E 1410  3,160 LF  5.45 17222.00   **-#4 W/G FEEDER N *****"
(2, 1.5)

0191 5240000000-N 1411  1 EA  1600.00 1600.00   ELEC JB ************
(CS36)

0192 5240000000-N 1411  4 EA  412.00 1648.00   ELEC JB ************
(HM18)

0193 5240000000-N 1411  6 EA  412.00 2472.00   ELEC JB ************
(IG18)

0194 5240000000-N 1411  3 EA  1600.00 4800.00   ELEC JB ************
(IG36)

0195 5240000000-N 1411  5 EA  412.00 2060.00   ELEC JB ************
(LS18)

0196 5270000000-N SP   6 EA  2205.00 13230.00   GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0197 5270000000-N SP   24 EA  2205.00 52920.00   GENERIC LIGHTING ITEM (EA)
120' HIGH MOUNT LUMINAIRE -   LED

0198 5270000000-N SP   1 EA  8453.00 8453.00   GENERIC LIGHTING ITEM (EA)
COMMUNICATION GATEWAY

0199 5270000000-N SP   40 EA  391.00 15640.00   GENERIC LIGHTING ITEM (EA)
CONTROL NODE

0200 5270000000-N SP   1 EA  31300.00 31300.00   GENERIC LIGHTING ITEM (EA)
LIGHTING CONTROL SYSTEM
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0201 5270000000-N SP   10 EA  573.00 5730.00   GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMI- NAIRE - 285W LED

0202 5325200000-E 1510  13 LF  43.20 561.60   2" WATER LINE

0203 5325600000-E 1510  3,126 LF  26.38 82463.88   6" WATER LINE

0204 5325800000-E 1510  4,353 LF  32.36 140863.08   8" WATER LINE

0205 5326200000-E 1510  13,739 LF  36.51 501610.89   12" WATER LINE

0206 5329000000-E 1510  22,690 LB  1.96 44472.40   DI H2O PIPE FITTINGS

0207 5536000000-E 1515  2 EA  649.92 1299.84   2" VALVE

0208 5540000000-E 1515  24 EA  1111.85 26684.40   6" VALVE

0209 5546000000-E 1515  4 EA  1468.81 5875.24   8" VALVE

0210 5558000000-E 1515  22 EA  2512.88 55283.36   12" VALVE

0211 5643100000-E 1515  20 EA  868.83 17376.60   3/4" WATER METER

0212 5643200000-E 1515  1 EA  1742.72 1742.72   2" WATER METER

0213 5648000000-N 1515  25 EA  531.94 13298.50   RELOCATE WATER METER

0214 5653200000-E 1515  1 EA  1877.91 1877.91   2" DCV BACKFLOW PREVNT ASMBLY

0215 5666000000-N 1515  14 EA  3399.95 47599.30   FIRE HYDRANT

0216 5672000000-N 1515  3 EA  723.50 2170.50   RELOCATE FIRE HYDRANT

0217 5673000000-E 1515  185 LF  51.44 9516.40   FIRE HYDRANT LEG

0218 5686500000-E 1515  679 LF  29.99 20363.21   WATER SERVICE LINE

0219 5691300000-E 1520  761 LF  63.69 48468.09   8" SANITARY GRAVITY SEWER

0220 5691400000-E 1520  1,680 LF  82.10 137928.00   10" SANITARY GRAVITY SEWER

0221 5691500000-E 1520  130 LF  102.40 13312.00   12" SANITARY GRAVITY SEWER

0222 5709000000-E 1520  73 LF  136.13 9937.49   **" FORCE MAIN SEWER
(3")

0223 5709300000-E 1520  1,537 LF  57.67 88638.79   6" FORCE MAIN SEWER

0224 5709500000-E 1520  758 LF  95.15 72123.70   10" FORCE MAIN SEWER

0225 5768000000-N 1520  2 EA  873.19 1746.38   SANITARY SEWER CLEAN-OUT

0226 5768500000-E 1520  54 LF  89.84 4851.36   SEWER SERVICE LINE

0227 5769000000-E 1520  2,365 LB  1.87 4422.55   DI SEWER PIPE FITTINGS

0228 5775000000-E 1525  14 EA  3718.48 52058.72   4' DIA UTILITY MANHOLE

0229 5776000000-E 1525  1 EA  3981.01 3981.01   5' DIA UTILITY MANHOLE

0230 5781000000-E 1525  93 LF  150.00 13950.00   UTILITY MANHOLE WALL 4' DIA

0231 5782000000-E 1525  13 LF  200.00 2600.00   UTILITY MANHOLE WALL 5' DIA

0232 5798000000-E 1530  275 LF  3.95 1086.25   ABANDON **" UTILITY PIPE
(3")

0233 5798000000-E 1530  471 LF  4.72 2223.12   ABANDON **" UTILITY PIPE
(4")

0234 5800000000-E 1530  4,423 LF  3.17 14020.91   ABANDON 6" UTILITY PIPE

0235 5801000000-E 1530  5,152 LF  5.70 29366.40   ABANDON 8" UTILITY PIPE

0236 5802000000-E 1530  2,566 LF  5.11 13112.26   ABANDON 10" UTILITY PIPE

0237 5804000000-E 1530  12,214 LF  7.86 96002.04   ABANDON 12" UTILITY PIPE
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0238 5815500000-N 1530  11 EA  668.83 7357.13   REMOVE FIRE HYDRANT

0239 5816000000-N 1530  5 EA  1559.40 7797.00   ABANDON UTILITY MANHOLE

0240 5828000000-N 1530  1 EA  1249.39 1249.39   REMOVE UTILITY MANHOLE

0241 5835600000-E 1540  583 LF  89.15 51974.45   12" ENCASEMENT PIPE

0242 5835700000-E 1540  238 LF  112.53 26782.14   16" ENCASEMENT PIPE

0243 5835900000-E 1540  272 LF  128.14 34854.08   20" ENCASEMENT PIPE

0244 5836000000-E 1540  794 LF  124.31 98702.14   24" ENCASEMENT PIPE

0245 5872600000-E 1550  271 LF  53.19 14414.49   DIRECT DRILL **"
(12")

0246 5872600000-E 1550  130 LF  42.66 5545.80   DIRECT DRILL **"
(6")

0247 5872600000-E 1550  615 LF  47.81 29403.15   DIRECT DRILL **"
(8")

0248 5882000000-N SP   1 EA  7500.00 7500.00   GENERIC UTILITY ITEM (EA)
REMOVE UTILITY VAULT

0249 5912000000-N SP  Lump Sum 70000.00   GENERIC UTILITY ITEM (LS)
6" WATER METER, VAULT, AND    CONTROLS

0250 5912000000-N SP  Lump Sum 10000.00   GENERIC UTILITY ITEM (LS)
ABANDON SANITARY SEWER PUMP   STATION

0251 5912000000-N SP  Lump Sum 10000.00   GENERIC UTILITY ITEM (LS)
RELOCATE 12" PRESSURE REDUCINGVALVE

0252 5912000000-N SP  Lump Sum 225000.00   GENERIC UTILITY ITEM (LS)
SANITARY SEWER PUMP STATION (SANFILIPPO)

0253 5912000000-N SP  Lump Sum 500000.00   GENERIC UTILITY ITEM (LS)
SANITARY SEWER PUMP STATION   (PS-1)

0254 6000000000-E 1605  261,775 LF  1.75 458106.25   TEMPORARY SILT FENCE

0255 6006000000-E 1610  6,025 TON 0.01 60.25   EROS CONTRL STONE CL A

0256 6009000000-E 1610  60,020 TON 0.01 600.20   EROS CONTRL STONE CL B

0257 6012000000-E 1610  33,555 TON 0.01 335.55   SEDIMENT CONTROL STONE

0258 6015000000-E 1615  560 ACR 75.87 42487.20   TEMPORARY MULCHING

0259 6018000000-E 1620  21,400 LB  2.88 61632.00   SEED FOR TEMP SEEDING

0260 6021000000-E 1620 108.5 TON 748.20 81179.70   FERT FOR TEMP SEEDING

0261 6024000000-E 1622  50,745 LF  0.01 507.45   TEMPORARY SLOPE DRAINS

0262 6029000000-E SP   7,910 LF  1.30 10283.00   SAFETY FENCE

0263 6030000000-E 1630  123,960 CY  0.01 1239.60   SILT EXCAVATION

0264 6036000000-E 1631  79,000 SY  1.44 113760.00   MATTING FOR EROS CONTROL

0265 6037000000-E SP   705 SY  4.97 3503.85   COIR FIBER MAT

0266 6038000000-E SP   4,000 SY  4.71 18840.00   PERM SOIL REINF MAT

0267 6042000000-E 1632  4,690 LF  3.30 15477.00   1/4" HARDWARE CLOTH

0268 6043000000-E SP   1,480 SY  4.00 5920.00   LOW PERMEABILITY GEOTEXTILE

0269 6045000000-E SP   408 LF  27.43 11191.44   **" TEMPORARY PIPE
(15")

0270 6045000000-E SP   350 LF  53.89 18861.50   **" TEMPORARY PIPE
(36")
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0271 6046000000-E 1636  75 LF  49.64 3723.00   TEMP PIPE FOR STREAM CROSS

0272 6048000000-E SP   550 SY  25.00 13750.00   FLOAT TURBIDITY CURTAIN

0273 6069000000-E 1638  211 CY  22.94 4840.34   STILLING BASINS

0274 6070000000-N 1639  17 EA  495.81 8428.77   SPECIAL STILLING BASINS

0275 6071012000-E SP   47,600 LF  7.57 360332.00   COIR FIBER WATTLE

0276 6071014000-E SP   4,709 LF  13.54 63759.86   COIR FIBER WATTLE BARRIER

0277 6071020000-E SP   25,360 LB  0.01 253.60   POLYACRYLAMIDE (PAM)

0278 6071030000-E 1640  49,540 LF  4.75 235315.00   COIR FIBER BAFFLE

0279 6071050000-E SP   12 EA  700.71 8408.52   **" SKIMMER
(1-1/2")

0280 6071050000-E SP   13 EA  796.79 10358.27   **" SKIMMER
(2")

0281 6071050000-E SP   17 EA  887.52 15087.84   **" SKIMMER
(2-1/2")

0282 6071050000-E SP   5 EA  1101.02 5505.10   **" SKIMMER
(3")

0283 6084000000-E 1660  560 ACR 1766.91 989469.60   SEEDING AND MULCHING

0284 6087000000-E 1660  280 ACR 104.64 29299.20   MOWING

0285 6090000000-E 1661  5,650 LB  12.00 67800.00   SEED FOR REPAIR SEEDING

0286 6093000000-E 1661  25 TON 1255.73 31393.25   FERT FOR REPAIR SEEDING

0287 6096000000-E 1662  12,475 LB  6.07 75723.25   SEED FOR SUPP SEEDING

0288 6108000000-E 1665  374 TON 831.40 310943.60   FERTILIZER TOPDRESSING

0289 6111000000-E SP  933.2 LF  40.00 37328.00   IMPERVIOUS DIKE

0290 6114500000-N 1667  75 MHR 57.55 4316.25   SPECIALIZED HAND MOWING

0291 6117000000-N SP   150 EA  175.38 26307.00   RESPONSE FOR EROS CONTROL

0292 6117500000-N SP   15 EA  670.94 10064.10   CONC WASHOUT STRUCTURE

0293 6120000000-E SP   419 CY  10.49 4395.31   CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0294 8056000000-N 402 Lump Sum 14869.38   REMV EXIST STR **********
(286+51.00 -L-)

0295 8065000000-N SP  Lump Sum 1200.00   ASBESTOS ASSESSMENT

0296 8126000000-N 414 Lump Sum 50000.00   CULV EXCAV @ ************
(286+51.00 -L-)

0297 8126000000-N 414 Lump Sum 25000.00   CULV EXCAV @ ************
(85+72.00 -L-)

0298 8133000000-E 414  565 TON 39.85 22515.25   FND CONDIT MAT, BOX CULV

0299 8196000000-E 420  860 CY  696.51 598998.60   CLASS A CONCRETE (CULV)

0300 8245000000-E 425  117,892 LB  1.50 176838.00   REINF STEEL (CULVERT)

WALL ITEMS

0301 8801000000-E SP   2,670 SF  44.48 118761.60   MSE RETAIN WALL NO **
(1)
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0302 8801000000-E SP   6,450 SF  60.54 390483.00   MSE RETAIN WALL NO **
(2)

0303 8801000000-E SP   7,750 SF  63.01 488327.50   MSE RETAIN WALL NO **
(3)

STRUCTURE ITEMS

0304 8112730000-N 450  8 EA  2500.00 20000.00   PDA TESTING

0305 8121000000-N 412 Lump Sum 5293.94   UNCL STR EXCAV STA *****
(170+20.99 -L- LT)

0306 8121000000-N 412 Lump Sum 5293.94   UNCL STR EXCAV STA *****
(170+20.99 -L- RT)

0307 8147000000-E 420  46,224 SF  40.00 1848960.00   REINF CONCRETE DECK SLAB

0308 8161000000-E 420  51,398 SF  0.44 22615.12   GROOVING BRIDGE FLOORS

0309 8182000000-E 420  687 CY  1400.00 961800.00   CLASS A CONCRETE (BRIDGE)

0310 8210000000-N 422 Lump Sum 70000.00   BRG APPR SLAB ***********
(170+20.99 -L- LT)

0311 8210000000-N 422 Lump Sum 70000.00   BRG APPR SLAB ***********
(170+20.99 -L- RT)

0312 8210000000-N 422 Lump Sum 70000.00   BRG APPR SLAB ***********
(192+85.76 -L- LT)

0313 8210000000-N 422 Lump Sum 70000.00   BRG APPR SLAB ***********
(192+85.76 -L- RT)

0314 8210000000-N 422 Lump Sum 70000.00   BRG APPR SLAB ***********
(198+42.23 -L- LT)

0315 8210000000-N 422 Lump Sum 70000.00   BRG APPR SLAB ***********
(198+42.23 -L- RT)

0316 8217000000-E 425  98,213 LB  1.50 147319.50   REINF STEEL (BRIDGE)

0317 8265000000-E 430 2,570.84 LF  227.34 584454.77   54" PRESTR CONCRETE GIRDR

0318 8274000000-E 430  1,040 LF  450.00 468000.00   63" MOD PRESTR CONC GIRDR

0319 8277000000-E 430 962.76 LF  500.00 481380.00   72" MOD PRESTR CONC GIRDR

0320 8328200000-E 450  54 EA  2500.00 135000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0321 8328200000-E 450  54 EA  2500.00 135000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0322 8328400000-E 450  28 EA  2500.00 70000.00   PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 30 X 0.50)

0323 8364000000-E 450  9,345 LF  50.00 467250.00   HP12X53 PILES

0324 8385200000-E 450  3,346 LF  180.00 602280.00   PP**X**** GALV STL PILE
(PP 30 X 0.50)

0325 8392000000-N 450  28 EA  500.00 14000.00   PIPE PILE PLATES

0326 8393000000-N 450  92 EA  500.00 46000.00   PILE REDRIVES

0327 8503000000-E 460 2,027.24 LF  96.30 195223.21   CONCRETE BARRIER RAIL

0328 8524000000-E SP   1,488 LF  117.74 175197.12   **" CHAIN LINK FENCE
(72")

0329 8531000000-E 462  4,258 SY  78.87 335828.46   4" SLOPE PROTECTION

0330 8657000000-N 430 Lump Sum 92886.94   ELASTOMERIC BEARINGS



US-158/NC-46 FROM I-95/NC-46 IN ROANOKE RAPIDS TO SR-1312 (ST JOHN CHURCH ST).

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX   

AUG 05, 2019 02:58 PM NORTHAMPTON 2:00 PM 22 /  22 002

34472.3.2 JUL 16 2019 C204210

TIP NO 8.197 MIR-2582A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0331 8706000000-N SP  Lump Sum 109694.33   EXPANSION JOINT SEALS

 

    TOTAL 98112698.97   CONTRACT TOTAL

 

    SUB-TOTAL 88882228.31   ROADWAY ITEMS

    SUB-TOTAL 889421.23   CULVERT ITEMS

    SUB-TOTAL 997572.10   WALL ITEMS

    SUB-TOTAL 7343477.33   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  81907374.49   THALLE CONSTRUCTION CO., INC.

     2  88699901.44   BARNHILL CONTRACTING COMPANY

     3  96157176.62   W C ENGLISH INCORPORATED

     4  98112698.97   ZACHRY CONSTRUCTION CORPORATION



I-26 FROM NC-280 (EXIT 40) TO I-40.

FLUOR-UNITED JV

GREENVILLE,  SC

THE LANE-BLYTHE DEVELOPMENT
JV

ARCHER-WRIGHT JV

CHARLOTTE,  NC RALEIGH,  NC

AUG 05, 2019 02:58 PM BUNCOMBE, HENDERSON 2:00 PM 1 /  35 003

36030.3.GV4 JUL 16 2019 C204266

TIP NO 7.490 MII-4700

FED AID NO NHPP-026-1(199)6

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 13195800.00 13434931.59  13400000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 4000000.00 5000000.00  7042000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 350000.00 750000.00  245000.00GENERIC MISCELLANEOUS ITEM (LS)
UTILITY COORDINATOR

0004 0000910000-N SP   3,840 HR  60.24 231321.60 100.00 384000.00 69.70  267648.00GENERIC MISCELLANEOUS ITEM (HR)
EQUIPMENT OPERATING RATE FOR SNOW AND ICE
REMOVAL

0005 0000915000-N SP   4 EA  43076.11 172304.44 75000.00 300000.00 120000.00  480000.00GENERIC MISCELLANEOUS ITEM (EA)
OUTFITTING FEE

0006 0000915000-N SP   80 EA  2628.33 210266.40 2600.00 208000.00 345.00  27600.00GENERIC MISCELLANEOUS ITEM (EA)
RESPONSE FOR SNOW AND ICE     REMOVAL

0007 0001000000-E 200 Lump Sum 12100000.00 19936000.00  15025000.00CLEARING & GRUBBING

0008 0008000000-E 200  4 ACR 12567.24 50268.96 8500.00 34000.00 12500.00  50000.00SUPP CLEARING & GRUBBING

0009 0022000000-E 225  717,100 CY  10.27 7364617.00 12.95 9286445.00 15.30  10971630.00UNCLASSIFIED EXCAVATION

0010 0028000000-N SP  Lump Sum 160433.90 240000.00  690000.00TYPE I STANDARD APPR **********
(1050+63.05 -L-)

0011 0028000000-N SP  Lump Sum 222648.02 210000.00  730000.00TYPE I STANDARD APPR **********
(1163+08.56 -L-)

0012 0029000000-N SP  Lump Sum 126020.16 145000.00  600000.00TYPE III REINFORCED APPR **********
(912+89.86 -EBL-)

0013 0029000000-N SP  Lump Sum 124762.20 145000.00  286000.00TYPE III REINFORCED APPR **********
(913+34.69 -WBL-)

0014 0036000000-E 225  10,100 CY  21.29 215029.00 18.00 181800.00 16.50  166650.00UNDERCUT EXCAVATION

0015 0106000000-E 230  91,400 CY  0.01 914.00 0.01 914.00 0.01  914.00BORROW EXCAVATION

0016 0134000000-E 240  18,000 CY  20.10 361800.00 10.76 193680.00 13.50  243000.00DRAINAGE DITCH EXCAVATION

0017 0141000000-E 240  11,000 LF  3.42 37620.00 1.82 20020.00 2.75  30250.00BERM DITCH CONSTRUCTION

0018 0156000000-E 250  360,000 SY  7.12 2563200.00 10.00 3600000.00 9.00  3240000.00REMOVAL OF EXT ASPHALT PVMT

0019 0163000000-E 250  190,000 SY  12.12 2302800.00 8.00 1520000.00 5.50  1045000.00REMOVAL OF EXT CONC PVMT

0020 0177000000-E 250  7,300 SY  1.79 13067.00 0.50 3650.00 1.30  9490.00BREAKING OF EXT ASPH PVMT

0021 0185000000-E 250  7,600 SY  1.01 7676.00 0.50 3800.00 1.30  9880.00BREAKING OF EXT CONC PVMT

0022 0195000000-E 265  8,000 CY  49.50 396000.00 48.68 389440.00 38.00  304000.00SELECT GRANULAR MATERIAL

0023 0196000000-E 270  728,300 SY  0.89 648187.00 1.35 983205.00 0.90  655470.00GEOTEXTILE SOIL STABILIZATION

0024 0199000000-E SP   24,450 SF  38.14 932523.00 43.45 1062352.50 37.00  904650.00TEMPORARY SHORING

0025 0225000000-E SP   1,900 SY  1009.20 1917480.00 817.36 1552984.00 815.00  1548500.00REINFORCED SOIL SLOPES

0026 0241000000-E SP   9,000 SY  1.31 11790.00 1.35 12150.00 2.10  18900.00GENERIC GRADING ITEM (SY)
GEOTEXTILE, TYPE 4

0027 0241000000-E SP   4,250 SY  3.12 13260.00 2.68 11390.00 4.00  17000.00GENERIC GRADING ITEM (SY)
GEOTEXTILE, TYPE 5

0028 0241000000-E SP   270 SY  7.59 2049.30 11.24 3034.80 155.00  41850.00GENERIC GRADING ITEM (SY)
OBLITERATION OF EXISTING MOUNTAIN TO SEA TRAIL

0029 0255000000-E SP   5,000 TON 35.60 178000.00 30.99 154950.00 29.00  145000.00GENERIC GRADING ITEM (TON)
SELECT MATERIAL, CLASS IV

0030 0255000000-E SP   104,000 TON 47.58 4948320.00 4.00 416000.00 35.00  3640000.00GENERIC GRADING ITEM (TON)
SELECT MATERIAL, CLASS VII



I-26 FROM NC-280 (EXIT 40) TO I-40.

FLUOR-UNITED JV

GREENVILLE,  SC

THE LANE-BLYTHE DEVELOPMENT
JV

ARCHER-WRIGHT JV

CHARLOTTE,  NC RALEIGH,  NC

AUG 05, 2019 02:58 PM BUNCOMBE, HENDERSON 2:00 PM 2 /  35 003

36030.3.GV4 JUL 16 2019 C204266

TIP NO 7.490 MII-4700

FED AID NO NHPP-026-1(199)6

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0031 0255000000-E SP   1,350 TON 18.24 24624.00 59.43 80230.50 51.00  68850.00GENERIC GRADING ITEM (TON)
TOPSOIL

0032 0262000000-N SP   4 EA  768.09 3072.36 702.31 2809.24 1900.00  7600.00GENERIC GRADING ITEM (EA)
STONE HEADWALL REMOVAL

0033 0264000000-E SP   30 SMI 2500.00 75000.00 750.00 22500.00 500.00  15000.00GENERIC GRADING ITEM (SMI)
VACUUM SWEEPING

0034 0318000000-E 300  4,880 TON 53.00 258640.00 34.54 168555.20 38.00  185440.00FND CONDIT MATL MINOR STRS

0035 0320000000-E 300  15,330 SY  1.06 16249.80 1.70 26061.00 1.20  18396.00FND CONDIT GEOTEXTILE

0036 0335300000-E 305  110 LF  71.01 7811.10 48.56 5341.60 59.00  6490.0018" DRAINAGE PIPE

0037 0372000000-E 310  320 LF  64.62 20678.40 66.19 21180.80 68.00  21760.0018" RC PIPE CULV III

0038 0378000000-E 310  405 LF  82.87 33562.35 73.79 29884.95 69.00  27945.0024" RC PIPE CULV III

0039 0448000000-E 310  1,132 LF  208.61 236146.52 186.25 210835.00 190.00  215080.00***" RCP CULV CLASS IV
(48")

0040 0448000000-E 310  158 LF  274.10 43307.80 241.24 38115.92 300.00  47400.00***" RCP CULV CLASS IV
(54")

0041 0448000000-E 310  24 LF  336.16 8067.84 406.66 9759.84 420.00  10080.00***" RCP CULV CLASS IV
(60")

0042 0448000000-E 310  284 LF  392.71 111529.64 320.83 91115.72 440.00  124960.00***" RCP CULV CLASS IV
(66")

0043 0448200000-E 310  20,350 LF  68.61 1396213.50 49.86 1014651.00 55.00  1119250.0015" RCP CULV CLASS IV

0044 0448300000-E 310  8,008 LF  84.01 672752.08 51.54 412732.32 63.00  504504.0018" RCP CULV CLASS IV

0045 0448400000-E 310  5,500 LF  101.31 557205.00 67.74 372570.00 74.00  407000.0024" RCP CULV CLASS IV

0046 0448500000-E 310  3,064 LF  118.26 362348.64 100.21 307043.44 100.00  306400.0030" RCP CULV CLASS IV

0047 0448600000-E 310  1,320 LF  141.21 186397.20 122.94 162280.80 122.00  161040.0036" RCP CULV CLASS IV

0048 0448700000-E 310  808 LF  189.02 152728.16 144.96 117127.68 153.00  123624.0042" RCP CULV CLASS IV

0049 0576000000-E 310  32 LF  378.56 12113.92 276.53 8848.96 345.00  11040.00**" CS PIPE CULV *****"
(66", 0.109")

0050 0582000000-E 310  3,064 LF  84.30 258295.20 47.31 144957.84 54.00  165456.0015" CS PIPE CULV 0.064"

0051 0588000000-E 310  1,138 LF  85.87 97720.06 52.73 60006.74 57.00  64866.0018" CS PIPE CULV 0.064"

0052 0594000000-E 310  684 LF  101.47 69405.48 67.06 45869.04 75.00  51300.0024" CS PIPE CULV 0.064"

0053 0600000000-E 310  164 LF  128.84 21129.76 107.41 17615.24 94.00  15416.0030" CS PIPE CULV 0.079"

0054 0636000000-E 310  86 EA  369.26 31756.36 413.47 35558.42 580.00  49880.00**" CS ELBOW *****" THICK
(15", 0.064")

0055 0636000000-E 310  27 EA  420.76 11360.52 627.74 16948.98 645.00  17415.00**" CS ELBOW *****" THICK
(18", 0.064")

0056 0636000000-E 310  21 EA  561.52 11791.92 501.24 10526.04 735.00  15435.00**" CS ELBOW *****" THICK
(24", 0.064")

0057 0636000000-E 310  7 EA  751.88 5263.16 679.24 4754.68 990.00  6930.00**" CS ELBOW *****" THICK
(30", 0.079")

0058 0636000000-E 310  2 EA  2911.83 5823.66 2156.01 4312.02 1800.00  3600.00**" CS ELBOW *****" THICK
(66", 0.109")

0059 0973100000-E 330  332 LF  591.37 196334.84 753.17 250052.44 810.00  268920.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0060 0973100000-E 330  100 LF  684.76 68476.00 907.51 90751.00 970.00  97000.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")



I-26 FROM NC-280 (EXIT 40) TO I-40.

FLUOR-UNITED JV
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THE LANE-BLYTHE DEVELOPMENT
JV

ARCHER-WRIGHT JV
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0061 0973100000-E 330  152 LF  776.39 118011.28 976.07 148362.64 1070.00  162640.00**"WLD STL PIPE GRAD B IN SOIL
(48", 0.625")

0062 0973100000-E 330  162 LF  1807.87 292874.94 1479.78 239724.36 1650.00  267300.00**"WLD STL PIPE GRAD B IN SOIL
(66", 0.875")

0063 0973300000-E 330  333 LF  2607.66 868350.78 1127.80 375557.40 1300.00  432900.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0064 0973300000-E 330  100 LF  2612.76 261276.00 1244.03 124403.00 1400.00  140000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0065 0973300000-E 330  152 LF  2608.39 396475.28 1336.40 203132.80 1600.00  243200.00**"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.625")

0066 0973300000-E 330  163 LF  3582.83 584001.29 2045.87 333476.81 2400.00  391200.00**"WLD STL PIPE GRAD B NOT IN SOIL
(66", 0.875")

0067 0986000000-E SP   1,768 LF  135.47 239510.96 159.71 282367.28 165.00  291720.00GENERIC PIPE ITEM (LF)
15" CS SLOTTED DRAIN 0.064"   THICK

0068 0995000000-E 340  15,319 LF  27.54 421885.26 16.22 248474.18 15.00  229785.00PIPE REMOVAL

0069 0996000000-N 350  3 EA  2500.00 7500.00 2654.99 7964.97 1000.00  3000.00PIPE CLEAN OUT

0070 0999000000-E 462  130 SY  85.00 11050.00 63.77 8290.10 140.00  18200.004" SLOPE PROTECTION

0071 1011000000-N 500 Lump Sum 3500000.00 6000000.00  3100000.00FINE GRADING

0072 1099500000-E 505  179,400 CY  15.00 2691000.00 16.00 2870400.00 15.30  2744820.00SHALLOW UNDERCUT

0073 1099700000-E 505  460,000 TON 33.11 15230600.00 31.36 14425600.00 32.00  14720000.00CLASS IV SUBGRD STABILIZATION

0074 1110000000-E 510  1,000 TON 60.90 60900.00 36.99 36990.00 41.00  41000.00STABILIZER AGGREGATE

0075 1115000000-E SP   63,807 SY  3.30 210563.10 2.68 171002.76 3.00  191421.00GEOTEXTILE FOR PVMT STABILIZ

0076 1121000000-E 520  8,400 TON 45.22 379848.00 46.90 393960.00 37.50  315000.00AGGREGATE BASE COURSE

0077 1220000000-E 545  5,000 TON 37.84 189200.00 61.62 308100.00 36.00  180000.00INCIDENTAL STONE BASE

0078 1275000000-E 600  3,900 GAL 4.00 15600.00 10.00 39000.00 2.30  8970.00PRIME COAT

0079 1297000000-E 607  34,647 SY  3.14 108791.58 2.30 79688.10 10.00  346470.00MILL ASP PVMT *****" DTH
(1-1/2")

0081 1330000000-E 607  70,000 SY  9.90 693000.00 5.36 375200.00 0.01  700.00INCIDENTAL MILLING

0082 1491000000-E 610  150,477 TON 64.17 9656109.09 64.34 9681690.18 68.00  10232436.00ASP CONC BASE CRS B25.0C

0083 1503000000-E 610  85,576 TON 67.96 5815744.96 68.14 5831148.64 72.00  6161472.00ASP CONC INTR CRS I19.0C

0084 1519000000-E 610  33,032 TON 73.22 2418603.04 73.41 2424879.12 78.00  2576496.00ASP CONC SURF CRS S9.5B

0085 1523000000-E 610  40,000 TON 84.53 3381200.00 84.75 3390000.00 90.00  3600000.00ASP CONC SURF CRS S9.5C

0086 1524200000-E 610  27,846 TON 85.21 2372757.66 85.44 2379162.24 91.00  2533986.00ASP CONC SURF CRS S9.5D

0087 1575000000-E 620  15,500 TON 762.72 11822160.00 764.73 11853315.00 805.00  12477500.00ASP FOR PLANT MIX

0088 1577000000-E 620  1,600 TON 920.53 1472848.00 922.96 1476736.00 950.00  1520000.00POLYM MOD ASP BNDR FOR PLT MIX

0089 1693000000-E 654  1,000 TON 200.00 200000.00 200.00 200000.00 195.00  195000.00ASPH PLT MIX PVMT REPAIR

0090 1840000000-E 665  160,000 LF  0.31 49600.00 0.22 35200.00 0.16  25600.00MILLED RUMBLE STRIPS

0091 1847000000-E 710  449,500 SY  79.00 35510500.00 73.24 32921380.00 75.00  33712500.00******"PCC PVMT THRU LNS
(13-1/2")

0092 1880000000-E SP   425 TON 79.05 33596.25 121.08 51459.00 62.00  26350.00GENERIC PAVING ITEM (TON)
AGGREGATE TOPSOIL

0093 1891000000-E SP   449,500 SY  3.35 1505825.00 2.91 1308045.00 3.20  1438400.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PORT CEM CONCPAVEMENT
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FLUOR-UNITED JV

GREENVILLE,  SC

THE LANE-BLYTHE DEVELOPMENT
JV

ARCHER-WRIGHT JV

CHARLOTTE,  NC RALEIGH,  NC

AUG 05, 2019 02:58 PM BUNCOMBE, HENDERSON 2:00 PM 4 /  35 003

36030.3.GV4 JUL 16 2019 C204266

TIP NO 7.490 MII-4700

FED AID NO NHPP-026-1(199)6

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0094 1891000000-E SP   250 SY  250.00 62500.00 200.00 50000.00 78.00  19500.00GENERIC PAVING ITEM (SY)
STAMPED CONCRETE

0095 1920000000-E 724  460,000 SY  2.92 1343200.00 3.81 1752600.00 2.40  1104000.00NONWOV GEOTEXT INTERLAYER

0096 2000000000-N 806  3 EA  357.00 1071.00 350.00 1050.00 220.00  660.00RIGHT-OF-WAY MARKERS

0097 2022000000-E 815  1,008 CY  9.91 9989.28 19.16 19313.28 17.00  17136.00SUBDRAIN EXCAVATION

0098 2026000000-E 815  4,500 SY  6.78 30510.00 4.82 21690.00 4.00  18000.00GEOTEXTILE FOR SUBSURF DRNS

0099 2036000000-E 815  756 CY  91.87 69453.72 75.50 57078.00 68.00  51408.00SUBDRAIN COARSE AGGREGATE

0100 2044000000-E 815  4,500 LF  20.45 92025.00 3.38 15210.00 8.50  38250.006" PERF SUBDRN PIPE

0101 2070000000-N 815  67 EA  365.65 24498.55 400.18 26812.06 390.00  26130.00SUBDRN PIPE OUTLET

0102 2077000000-E 815  402 LF  18.92 7605.84 18.68 7509.36 12.00  4824.006" OUTLET PIPE

0103 2099000000-E 816  112,000 LF  5.39 603680.00 5.96 667520.00 6.50  728000.00SHOULDER DRAIN

0104 2110000000-E 816  112,000 LF  0.57 63840.00 0.62 69440.00 0.65  72800.004" SHOULDER DRAIN PIPE

0105 2121000000-E 816  5,200 LF  16.44 85488.00 18.17 94484.00 18.00  93600.004" OUTLET PIPE FOR SHDR DRN

0106 2132000000-N 816  100 EA  150.00 15000.00 454.35 45435.00 490.00  49000.00CONC PAD SHLDR DRN OUTLET

0107 2190000000-N 828  177 EA  1253.61 221888.97 512.95 90792.15 1400.00  247800.00TEMP STL PLT COVER FOR MDS

0108 2209000000-E 838  36 CY  1455.47 52396.92 954.70 34369.20 700.00  25200.00ENDWALLS

0109 2220000000-E 838  121 CY  1376.70 166580.70 1210.35 146452.35 1300.00  157300.00REINFORCED ENDWALLS

0110 2275000000-E SP   665 CY  239.12 159014.80 298.16 198276.40 220.00  146300.00FLOWABLE FILL

0111 2286000000-N 840  550 EA  4958.87 2727378.50 3200.00 1760000.00 2800.00  1540000.00MASNRY DRAINAGE STRUCT

0112 2297000000-E 840  84 CY  2095.48 176020.32 1369.35 115025.40 1500.00  126000.00MASNRY DRAINAGE STRUCT

0113 2308000000-E 840  857 LF  768.12 658278.84 332.52 284969.64 230.00  197110.00MASNRY DRAINAGE STRUCT

0114 2364200000-N 840  404 EA  740.96 299347.84 784.14 316792.56 570.00  230280.00FRAME W/2GRTS 840.20 STD

0115 2365000000-N 840  120 EA  740.96 88915.20 743.61 89233.20 1250.00  150000.00FRAME W/2GRTS 840.22 STD

0116 2374000000-N 840  5 EA  1010.23 5051.15 667.53 3337.65 580.00  2900.00FRAME-GRT-HD 840.03 **
(F)

0117 2374000000-N 840  1 EA  1010.24 1010.24 667.54 667.54 580.00  580.00FRAME-GRT-HD 840.03 **
(G)

0118 2396000000-N 840  28 EA  703.96 19710.88 471.33 13197.24 390.00  10920.00FRAME W/COVER STD 840.54

0119 2473000000-N SP   20 EA  18170.05 363401.00 9012.17 180243.40 9000.00  180000.00GENERIC DRAINAGE ITEM (EA)
ENERGY DISSIPATOR

0120 2473000000-N SP   3 EA  8000.00 24000.00 8340.10 25020.30 1300.00  3900.00GENERIC DRAINAGE ITEM (EA)
STONE MASONRY HEADWALL FOR 18" PIPE CULVERT

0121 2473000000-N SP   7 EA  10000.00 70000.00 9644.67 67512.69 1650.00  11550.00GENERIC DRAINAGE ITEM (EA)
STONE MASONRY HEADWALL FOR 24" PIPE CULVERT

0122 2476000000-E SP   3,150 GAL 155.00 488250.00 152.28 479682.00 105.00  330750.00GENERIC DRAINAGE ITEM (GAL)
GROUTING

0123 2484000000-E SP   133 LF  124.06 16499.98 114.21 15189.93 212.00  28196.00GENERIC DRAINAGE ITEM (LF)
24" PIPE REHABILITATION CIPP  LINER

0124 2484000000-E SP   810 LF  132.98 107713.80 126.90 102789.00 230.00  186300.00GENERIC DRAINAGE ITEM (LF)
30" PIPE REHABILITATION CIPP  LINER

0125 2484000000-E SP   1,433 LF  200.42 287201.86 95.14 136335.62 1100.00  1576300.00GENERIC DRAINAGE ITEM (LF)
36" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER
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0126 2484000000-E SP   624 LF  170.40 106329.60 170.05 106111.20 290.00  180960.00GENERIC DRAINAGE ITEM (LF)
36" PIPE REHABILITATION CIPP  LINER

0127 2484000000-E SP   574 LF  251.30 144246.20 103.80 59581.20 1150.00  660100.00GENERIC DRAINAGE ITEM (LF)
42" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0128 2484000000-E SP   168 LF  307.17 51604.56 109.27 18357.36 1250.00  210000.00GENERIC DRAINAGE ITEM (LF)
48" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0129 2484000000-E SP   570 LF  361.06 205804.20 154.47 88047.90 150.00  85500.00GENERIC DRAINAGE ITEM (LF)
54" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0130 2484000000-E SP   190 LF  375.85 71411.50 217.56 41336.40 1800.00  342000.00GENERIC DRAINAGE ITEM (LF)
63" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0131 2484000000-E SP   4,502 LF  4.21 18953.42 27.32 122994.64 13.50  60777.00GENERIC DRAINAGE ITEM (LF)
PRE-INSTALLATION INSPECTION

0132 2484000000-E SP   841 LF  13.41 11277.81 35.53 29880.73 55.00  46255.00GENERIC DRAINAGE ITEM (LF)
SEALANT

0133 2486000000-E SP   30,000 SF  0.01 300.00 15.25 457500.00 43.00  1290000.00GENERIC DRAINAGE ITEM (SF)
TEMPORARY SHORING FOR DRAINAGE PIPE
CONSTRUCTION

0134 2535000000-E 846  35 LF  25.67 898.45 25.00 875.00 57.00  1995.00**"X**" CONCRETE CURB
(6" X 18")

0135 2542000000-E 846  70 LF  28.67 2006.90 25.00 1750.00 38.00  2660.001'-6" CONC CURB & GUTTER

0136 2549000000-E 846  1,900 LF  26.67 50673.00 22.00 41800.00 25.00  47500.002'-6" CONC CURB & GUTTER

0137 2556000000-E 846  58,000 LF  26.67 1546860.00 22.00 1276000.00 25.00  1450000.00SHOULDER BERM GUTTER

0138 2577000000-E 846  210 LF  37.17 7805.70 100.00 21000.00 54.00  11340.00CONC EXPRESSWAY GUTTER

0139 2591000000-E 848  750 SY  43.84 32880.00 43.00 32250.00 55.00  41250.004" CONCRETE SIDEWALK

0140 2605000000-N 848  14 EA  2231.01 31234.14 2000.00 28000.00 1700.00  23800.00CONCRETE CURB RAMPS

0141 2619000000-E 850  6,350 SY  45.34 287909.00 70.00 444500.00 78.00  495300.004" CONCRETE PAVED DITCH

0142 2627000000-E 852  400 SY  49.39 19756.00 80.00 32000.00 90.00  36000.004" CONC ISLAND COVER

0143 2647000000-E 852  280 SY  44.00 12320.00 80.00 22400.00 79.00  22120.005" MONO CONC ISLANDS (SURF MTD)

0144 2703000000-E 854  12,000 LF  114.85 1378200.00 102.44 1229280.00 105.00  1260000.00CONC BARRIER TYPE ******
(I SINGLE SLOPE)

0145 2703000000-E 854  320 LF  250.43 80137.60 223.78 71609.60 340.00  108800.00CONC BARRIER TYPE ******
(T1)

0146 2710000000-N 854  11 EA  9524.04 104764.44 10054.77 110602.47 12000.00  132000.00CONC BARRIER TRANS SECTN

0147 2717000000-E 854  14,300 LF  152.66 2183038.00 136.07 1945801.00 148.00  2116400.00VAR HT CONC BARRIER *******
(II SINGLE SLOPE)

0148 2724000000-E 857  13,000 LF  58.82 764660.00 122.26 1589380.00 80.00  1040000.00PC REINF BARRIER SNGL FC

0149 2738000000-E SP   1,400 SY  91.88 128632.00 153.62 215068.00 80.00  112000.00GENERIC PAVING ITEM (SY)
PAVED WATERWAY, TYPE 5, AS-   PHALT

0150 2752000000-E SP   384 LF  60.87 23374.08 326.57 125402.88 44.00  16896.00GENERIC PAVING ITEM (LF)
CONCRETE CAP FOR SINGLE FACED BARRIER FILL

0151 2752000000-E SP   380 LF  152.89 58098.20 182.74 69441.20 104.00  39520.00GENERIC PAVING ITEM (LF)
GRANITE CURB
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0152 2752000000-E SP   119 LF  459.39 54667.41 483.37 57521.03 550.00  65450.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0153 2845000000-N 858  5 EA  356.90 1784.50 688.39 3441.95 390.00  1950.00ADJ METER OR VALVE BOXES

0154 2850000000-N 858  1 EA  2551.41 2551.41 1011.08 1011.08 1800.00  1800.00GENERIC DRAINAGE ITEM (858)
ADJUSTMENT OF JUNCTION BOX

0155 2893000000-N 859  3 EA  6137.23 18411.69 1831.42 5494.26 2200.00  6600.00CONVERT CB TO JB W/MH

0156 2938000000-N 859  4 EA  6200.16 24800.64 1716.69 6866.76 2200.00  8800.00CONVERT DI TO JB W/MH

0157 3030000000-E 862  70,000 LF  16.25 1137500.00 16.25 1137500.00 17.00  1190000.00STL BEAM GUARDRAIL

0158 3150000000-N 862  100 EA  40.00 4000.00 40.00 4000.00 48.00  4800.00ADDIT GUARDRAIL POSTS

0159 3210000000-N 862  26 EA  700.00 18200.00 700.00 18200.00 600.00  15600.00GR END TYPE CAT-1

0160 3287000000-N SP   22 EA  2800.00 61600.00 3250.00 71500.00 3300.00  72600.00GR END TYPE TL-3

0161 3317000000-N SP   44 EA  1875.00 82500.00 2500.00 110000.00 1700.00  74800.00GR ANCHOR TYPE B-77

0162 3360000000-E 863  95,030 LF  1.00 95030.00 1.00 95030.00 0.85  80775.50REMOVE EXISTING GUARDRAIL

0163 3380000000-E 862  500 LF  10.00 5000.00 10.00 5000.00 11.50  5750.00TEMP STL BM GUARDRAIL

0164 3387000000-N SP   18 EA  1150.00 20700.00 1150.00 20700.00 900.00  16200.00TEMP GDRL ANCH UNITS ******
(B-77)

0165 3387000000-N SP   8 EA  1150.00 9200.00 1150.00 9200.00 900.00  7200.00TEMP GDRL ANCH UNITS ******
(III)

0166 3420000000-E SP   1,200 LF  72.00 86400.00 70.00 84000.00 83.00  99600.00GENERIC GUARDRAIL ITEM (LF)
GUARDRAIL SYSTEM, STEEL-BACKED TIMBER, TYPE A
(SBTA)

0167 3420000000-E SP   655 LF  150.00 98250.00 50.00 32750.00 400.00  262000.00GENERIC GUARDRAIL ITEM (LF)
STONE MASONRY GUARDWALL

0168 3435000000-N SP   4 EA  6500.00 26000.00 6500.00 26000.00 7300.00  29200.00GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL TERMINAL SECTION, TYPE SBT TANGENT

0169 3435000000-N SP   200 EA  500.00 100000.00 500.00 100000.00 990.00  198000.00GENERIC GUARDRAIL ITEM (EA)
RESPONSE FOR GUARDRAIL/ GUIDERAIL MAINTENANCE

0170 3503000000-E 866  80,000 LF  4.50 360000.00 4.20 336000.00 4.70  376000.00WOVEN WIRE FENCE 47" FAB

0171 3509000000-E 866  5,100 EA  20.00 102000.00 18.00 91800.00 20.00  102000.004" TIMBER POSTS 7'-6"LONG

0172 3515000000-E 866  1,200 EA  30.00 36000.00 34.00 40800.00 37.00  44400.005" TIMBER POSTS 8'-0"LONG

0173 3557000000-E 866  1,000 LF  1.00 1000.00 1.00 1000.00 1.10  1100.00ADDITIONAL BARBED WIRE

0174 3559000000-E 866  1,000 LF  6.25 6250.00 6.00 6000.00 6.60  6600.00** STRAND BW FENCE W/ POSTS
(4)

0175 3563000000-E SP   300 LF  6.00 1800.00 5.00 1500.00 5.50  1650.00TEMP **" WW FENCE W/POSTS
(47")

0176 3578000000-N SP   1 EA  4999.00 4999.00 4550.00 4550.00 4900.00  4900.00GENERIC FENCING ITEM (EA)
16' STEEL PIPE GATE

0177 3628000000-E 876  4,175 TON 68.31 285194.25 49.49 206620.75 47.00  196225.00RIP RAP, CLASS I

0178 3635000000-E 876  790 TON 86.27 68153.30 50.91 40218.90 45.00  35550.00RIP RAP, CLASS II

0179 3649000000-E 876  2,315 TON 69.59 161100.85 59.91 138691.65 46.00  106490.00RIP RAP, CLASS B

0180 3656000000-E 876  37,259 SY  3.59 133759.81 1.44 53652.96 0.60  22355.40GEOTEXTILE FOR DRAINGE

0181 4025000000-E 901  30 SF  108.51 3255.30 110.44 3313.20 110.00  3300.00CONTR FURN, TYPE ***SIGN
(E)

0182 4048000000-E 902  36 CY  1.09 39.24 1.10 39.60 850.00  30600.00REINF CONC FOUNDTN
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0183 4054000000-E 902  7 CY  1.09 7.63 1.10 7.70 850.00  5950.00PLN CONC FOUNDTN

0184 4057000000-E SP   245 CY  1302.11 319016.95 1325.32 324703.40 1600.00  392000.00OVERHEAD FOOTING

0185 4060000000-E 903  30,539 LB  5.43 165826.77 5.52 168575.28 5.50  167964.50SUPPORT, BREAKAWAY STL BM

0186 4066000000-E 903  10,134 LB  4.34 43981.56 4.42 44792.28 4.30  43576.20SUPPORTS, SIMPLE STL BM

0187 4072000000-E 903  1,420 LF  14.11 20036.20 14.36 20391.20 14.00  19880.00SUPPORT, 3-LB STL U-CHAN

0188 4079000000-N 903  5 EA  2712.72 13563.60 2761.08 13805.40 2700.00  13500.00SUPPORT, BARR SMALL

0189 4082100000-N 906 Lump Sum 35807.90 36446.25  70000.00SUPPORT, OVRHD SIGN STR STA ****
(1001+50 -L-)

0190 4082100000-N 906 Lump Sum 36892.99 37550.68  70000.00SUPPORT, OVRHD SIGN STR STA ****
(1025+50 -L- LT)

0191 4082100000-N 906 Lump Sum 32552.64 33132.95  65000.00SUPPORT, OVRHD SIGN STR STA ****
(1068+00 -L- LT)

0192 4082100000-N 906 Lump Sum 32552.64 33132.95  65000.00SUPPORT, OVRHD SIGN STR STA ****
(1131+50 -EBL- LT)

0193 4082100000-N 906 Lump Sum 32552.64 33132.95  65000.00SUPPORT, OVRHD SIGN STR STA ****
(1171+00 -L-)

0194 4082100000-N 906 Lump Sum 32552.64 33132.95  65000.00SUPPORT, OVRHD SIGN STR STA ****
(1225+00 -L-)

0195 4082100000-N 906 Lump Sum 56424.57 57430.45  110000.00SUPPORT, OVRHD SIGN STR STA ****
(20+50 -Y15- RPA)

0196 4082100000-N 906 Lump Sum 56424.57 57430.45  110000.00SUPPORT, OVRHD SIGN STR STA ****
(21+50 -Y15- RPC)

0197 4082100000-N 906 Lump Sum 32552.64 33132.95  65000.00SUPPORT, OVRHD SIGN STR STA ****
(838+75 -L-)

0198 4082100000-N 906 Lump Sum 32552.64 33132.95  65000.00SUPPORT, OVRHD SIGN STR STA ****
(860+50 -L-)

0199 4082100000-N 906 Lump Sum 32552.64 33132.95  65000.00SUPPORT, OVRHD SIGN STR STA ****
(911+00 -WBL-)

0200 4082100000-N 906 Lump Sum 32552.64 33132.95  65000.00SUPPORT, OVRHD SIGN STR STA ****
(916+00 -EBL)

0201 4082100000-N 906 Lump Sum 32552.64 33132.95  65000.00SUPPORT, OVRHD SIGN STR STA ****
(951+00 -WBL-)

0202 4082100000-N 906 Lump Sum 32552.64 33132.95  65000.00SUPPORT, OVRHD SIGN STR STA ****
(966+50 -EBL- LT)

0203 4096000000-N 904  11 EA  162.76 1790.36 165.66 1822.26 170.00  1870.00SIGN ERECTION, TYPE D

0204 4102000000-N 904  29 EA  86.81 2517.49 88.35 2562.15 90.00  2610.00SIGN ERECTION, TYPE E

0205 4108000000-N 904  6 EA  217.02 1302.12 220.89 1325.34 230.00  1380.00SIGN ERECTION, TYPE F

0206 4110000000-N 904  32 EA  1193.60 38195.20 1214.88 38876.16 1300.00  41600.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0207 4110000000-N 904  11 EA  651.05 7161.55 662.66 7289.26 680.00  7480.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0208 4114000000-N 904  30 EA  108.51 3255.30 110.44 3313.20 110.00  3300.00SIGN ERECTION, MILEMARKERS

0209 4116100000-N 904  28 EA  1085.09 30382.52 1104.43 30924.04 1100.00  30800.00SIGN ERECT, RELOC ** GRD MTD
(A)

0210 4116100000-N 904  4 EA  1085.09 4340.36 1104.43 4417.72 1100.00  4400.00SIGN ERECT, RELOC ** GRD MTD
(B)
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0211 4116100000-N 904  4 EA  162.76 651.04 165.67 662.68 170.00  680.00SIGN ERECT, RELOC ** GRD MTD
(D)

0212 4116200000-N 904  1 EA  2170.18 2170.18 2208.86 2208.86 2200.00  2200.00SIGN ERECTION, REPOSIT OVRHD

0213 4138000000-N 907  60 EA  1.09 65.40 1.10 66.00 1.10  66.00DISPOSE SUPPORT, STL BM

0214 4141000000-N 907  4 EA  1.09 4.36 1.11 4.44 1.10  4.40DISPOSE SUPPORT, WOOD

0215 4149000000-N 907  2 EA  8680.71 17361.42 8835.46 17670.92 8400.00  16800.00DISPOSE SIGN SYST OVRHD

0216 4152000000-N 907  24 EA  1.09 26.16 1.10 26.40 1.10  26.40DISPOSE SIGN SYST STL BM

0217 4155000000-N 907  80 EA  1.09 87.20 1.10 88.00 1.10  88.00DISPOSE SIGN SYST U-CHAN

0218 4158000000-N 907  7 EA  1.09 7.63 1.10 7.70 1.10  7.70DISPOSE SIGN SYST WOOD

0219 4192000000-N 907  8 EA  1.09 8.72 1.11 8.88 1.10  8.80DISPOSE SUPPORT, U-CHAN

0220 4400000000-E 1110  295 SF  9.00 2655.00 7.25 2138.75 8.50  2507.50WORK ZONE SIGNS (STAT)

0221 4402000000-E SP   216 SF  11.00 2376.00 9.20 1987.20 11.00  2376.00HIGH VISIBILITY STAT SIGNS

0222 4405000000-E 1110  146 SF  8.00 1168.00 8.45 1233.70 10.00  1460.00WORK ZONE SIGNS (PORT)

0223 4407000000-E SP   3,394 SF  15.00 50910.00 9.45 32073.30 11.00  37334.00HIGH VISIBILITY PORT SIGNS

0224 4410000000-E 1110  270 SF  10.00 2700.00 6.25 1687.50 7.00  1890.00WORK ZONE SIGNS (BARR)

0225 4415000000-N 1115  25 EA  2584.57 64614.25 2100.00 52500.00 4300.00  107500.00FLASHING ARROW BOARD

0226 4420000000-N 1120  18 EA  10953.64 197165.52 8900.00 160200.00 18000.00  324000.00PORTABLE CHANGE MSG SIGN

0227 4422000000-N 1120  50 DAY 55.00 2750.00 55.00 2750.00 65.00  3250.00PORT CHANGE MSG SIGN (SHORT TERM)

0228 4424000000-N SP   18 EA  3200.00 57600.00 3200.00 57600.00 6000.00  108000.00WZ PRESENCE LIGHTING

0229 4430000000-N 1130  148 EA  49.23 7286.04 40.00 5920.00 62.00  9176.00DRUMS

0230 4432000000-N SP   2,000 EA  67.69 135380.00 55.00 110000.00 95.00  190000.00HIGH VISIBILITY DRUMS

0231 4434000000-N SP   36 EA  78.50 2826.00 115.00 4140.00 127.00  4572.00SEQ FLASH WARN LIGHTS

0232 4435000000-N 1135  80 EA  19.69 1575.20 16.00 1280.00 19.00  1520.00CONES

0233 4445000000-E 1145  384 LF  29.54 11343.36 24.00 9216.00 35.00  13440.00BARRICADES (TYPE III)

0234 4447000000-E SP   48 LF  67.69 3249.12 55.00 2640.00 35.00  1680.00PED CHANNEL DEVICES

0235 4455000000-N 1150  117 DAY 270.76 31678.92 286.00 33462.00 320.00  37440.00FLAGGER

0236 4465000000-N 1160  64 EA  3580.00 229120.00 9367.09 599493.76 5500.00  352000.00TEMPORARY CRASH CUSHIONS

0237 4470000000-N 1160  12 EA  1900.00 22800.00 2784.81 33417.72 2200.00  26400.00REM & RES CRASH CUSHION

0238 4480000000-N 1165  15 EA  2500.00 37500.00 17621.70 264325.50 20000.00  300000.00TMA

0239 4485000000-E 1170  148,394 LF  32.45 4815385.30 30.00 4451820.00 0.01  1483.94PORT CONC BARRIER

0240 4490000000-E 1170  57,482 LF  54.60 3138517.20 55.29 3178179.78 0.01  574.82PORT CONC BARRIER(ANCHRD)

0241 4500000000-E 1170  60,293 LF  4.25 256245.25 12.00 723516.00 6.50  391904.50REM & RES PORT CONC BARRIER

0242 4505000000-E 1170  9,687 LF  20.10 194708.70 20.41 197711.67 17.00  164679.00REM & RES PORT CONC BARR, ANCH

0243 4510000000-N 1190  1,000 HR  65.00 65000.00 42.00 42000.00 50.00  50000.00LAW ENFORCEMENT

0244 4589000000-N SP  Lump Sum 153343.51 144692.89  332500.00GENERIC TRAFFIC CONTROL ITEM (LS)
WATERCRAFT SAFETY

0245 4600000000-N SP   8 EA  4307.61 34460.88 3500.00 28000.00 4200.00  33600.00GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

0246 4600000000-N SP   16 EA  7500.00 120000.00 11900.00 190400.00 14000.00  224000.00GENERIC TRAFFIC CONTROL ITEM (EA)
FLASHING BEACONS AND DETECTIONSYSTEM
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0247 4600000000-N SP   20 EA  11445.94 228918.80 9300.00 186000.00 10500.00  210000.00GENERIC TRAFFIC CONTROL ITEM (EA)
RTMC/STOC MANAGED PCMS

0248 4600000000-N SP   16 EA  500.00 8000.00 340.00 5440.00 400.00  6400.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY RIVER TRAFFIC WARN- ING SIGNS

0249 4650000000-N 1251  4,844 EA  9.48 45921.12 7.27 35215.88 8.00  38752.00TEMP RAISED PVMT MRKS

0250 4700000000-E 1205  221 LF  7.38 1630.98 3.12 689.52 3.30  729.3012"WIDE THERMO 90 MILS

0251 4720000000-E 1205  364 EA  131.70 47938.80 171.36 62375.04 190.00  69160.00THERMO PVT MKG CHARACTER 90

0252 4725000000-E 1205  64 EA  316.07 20228.48 171.36 10967.04 190.00  12160.00THERMO PVT SYMBOL 90MILS

0253 4770000000-E 1205  4,680 LF  5.27 24663.60 2.28 10670.40 2.60  12168.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0254 4810000000-E 1205  11,450 LF  0.79 9045.50 0.31 3549.50 0.34  3893.00PAINT PVMT MARKINGS 4"

0255 4815000000-E 1205  3,445 LF  1.05 3617.25 0.35 1205.75 0.38  1309.10PAINT PVMT MARKINGS 6"

0256 4820000000-E 1205  125 LF  5.27 658.75 1.25 156.25 1.35  168.75PAINT PVMT MARKINGS 8"

0257 4835000000-E 1205  51 LF  15.80 805.80 4.15 211.65 4.50  229.50PAINT PVT MKG LINES 24"

0258 4845000000-N 1205  51 EA  131.70 6716.70 83.08 4237.08 89.00  4539.00PAINT PVT MKG SYMBOL

0259 4847010000-E 1205  10,445 LF  1.21 12638.45 1.04 10862.80 1.10  11489.50POLYUREA LINES (4", 20 MILS)

0260 4847030000-E 1205  245,426 LF  1.32 323962.32 1.30 319053.80 1.40  343596.40POLYUREA LINES (6", 20 MILS)

0261 4847050000-E 1205  533 LF  6.32 3368.56 2.08 1108.64 2.20  1172.60POLYUREA LINES (8", 20 MILS)

0262 4847070000-E 1205  6,800 LF  2.74 18632.00 2.60 17680.00 2.80  19040.00POLYUREA LINES (12", 20 MILS)

0263 4847500000-E SP   628,376 LF  1.05 659794.80 0.83 521552.08 0.90  565538.40WZ PERF PVMT MKG LINES 6"

0264 4847600000-E SP   16,900 LF  2.63 44447.00 1.66 28054.00 1.80  30420.00WZ PERF PVMT MKG LINES 12"

0265 4855000000-E 1205  61,511 LF  0.42 25834.62 0.88 54129.68 0.95  58435.45LINE REMOVAL 6" WIDE

0266 4865000000-E 1205  4,113 LF  2.11 8678.43 17.66 72635.58 2.00  8226.00LINE REMOVAL 12" WIDE

0267 4875000000-N 1205  7 EA  158.04 1106.28 77.89 545.23 86.00  602.00REMOVAL OF SYMBL & CHARAC

0268 4891000000-E 1205  400 LF  12.64 5056.00 12.46 4984.00 13.50  5400.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0269 4895000000-N SP   3,827 EA  53.73 205624.71 37.39 143091.53 40.00  153080.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS

0270 4900000000-N 1251  135 EA  10.54 1422.90 8.31 1121.85 9.00  1215.00PERM RAISED PVMT MARKERS

0271 5070000000-N SP   12 EA  2618.57 31422.84 2668.42 32021.04 1600.00  19200.00STD FOUNDAT ***********
(R1)

0272 5070000000-N SP   3 EA  2880.42 8641.26 2935.26 8805.78 1900.00  5700.00STD FOUNDAT ***********
(R2)

0273 5155000000-E 1409  180 LF  12.57 2262.60 12.81 2305.80 17.00  3060.00ELECT DUCT BD, SIZE *****
(1.5")

0274 5170000000-E 1410  300 LF  6.28 1884.00 6.40 1920.00 8.00  2400.00**-#8 W/G FEEDER CIRCUIT
(2)

0275 5175000000-E 1410  220 LF  7.33 1612.60 7.47 1643.40 10.50  2310.00**-#6 W/G FEEDER CIRCUIT
(2)

0276 5185000000-E 1410  100 LF  10.47 1047.00 10.67 1067.00 16.00  1600.00**-#2 W/G FEEDER CIRCUIT
(2)

0277 5205000000-E 1410  4,660 LF  16.76 78101.60 17.08 79592.80 13.00  60580.00**-#8 W/G FEEDR N *****"
(2, 1.5")
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0278 5210000000-E 1410  250 LF  17.81 4452.50 18.15 4537.50 15.00  3750.00**-#6 W/G FEEDR N *****"
(2, 1.5")

0279 5240000000-N 1411  5 EA  366.60 1833.00 373.58 1867.90 300.00  1500.00ELEC JB ************
(LS18)

0280 5255000000-N 1413 Lump Sum 15711.39 322130.38  350000.00PORTABLE LIGHTING

0281 5270000000-N SP   15 EA  1833.00 27495.00 1867.89 28018.35 2200.00  33000.00GENERIC LIGHTING ITEM (EA)
RELOCATE LIGHT STANDARD

0282 6000000000-E 1605  126,325 LF  2.90 366342.50 2.02 255176.50 3.10  391607.50TEMPORARY SILT FENCE

0283 6006000000-E 1610  6,015 TON 43.50 261652.50 57.14 343697.10 40.00  240600.00EROS CONTRL STONE CL A

0284 6009000000-E 1610  42,960 TON 45.00 1933200.00 17.59 755666.40 41.00  1761360.00EROS CONTRL STONE CL B

0285 6012000000-E 1610  24,920 TON 40.00 996800.00 17.59 438342.80 40.00  996800.00SEDIMENT CONTROL STONE

0286 6015000000-E 1615  225 ACR 900.00 202500.00 908.18 204340.50 1700.00  382500.00TEMPORARY MULCHING

0287 6018000000-E 1620  10,500 LB  3.50 36750.00 3.53 37065.00 6.00  63000.00SEED FOR TEMP SEEDING

0288 6021000000-E 1620  55 TON 1000.00 55000.00 1009.09 55499.95 660.00  36300.00FERT FOR TEMP SEEDING

0289 6024000000-E 1622  10,200 LF  11.28 115056.00 12.19 124338.00 10.50  107100.00TEMPORARY SLOPE DRAINS

0290 6029000000-E SP   37,000 LF  1.80 66600.00 1.31 48470.00 2.20  81400.00SAFETY FENCE

0291 6030000000-E 1630  95,155 CY  7.00 666085.00 5.26 500515.30 3.10  294980.50SILT EXCAVATION

0292 6036000000-E 1631  500,000 SY  0.92 460000.00 1.51 755000.00 1.00  500000.00MATTING FOR EROS CONTROL

0293 6037000000-E SP   14,025 SY  4.00 56100.00 4.04 56661.00 4.60  64515.00COIR FIBER MAT

0294 6042000000-E 1632  37,300 LF  7.00 261100.00 3.75 139875.00 5.00  186500.001/4" HARDWARE CLOTH

0295 6045000000-E SP   15 LF  64.32 964.80 75.80 1137.00 71.00  1065.00**" TEMPORARY PIPE
(18")

0296 6045000000-E SP   580 LF  77.11 44723.80 70.02 40611.60 83.00  48140.00**" TEMPORARY PIPE
(36")

0297 6048000000-E SP   645 SY  65.00 41925.00 30.00 19350.00 23.00  14835.00FLOAT TURBIDITY CURTAIN

0298 6070000000-N 1639  70 EA  476.74 33371.80 665.00 46550.00 420.00  29400.00SPECIAL STILLING BASINS

0299 6071010000-E SP   1,000 LF  9.00 9000.00 4.04 4040.00 10.00  10000.00WATTLE

0300 6071012000-E SP   9,000 LF  10.00 90000.00 8.07 72630.00 11.00  99000.00COIR FIBER WATTLE

0301 6071014000-E SP   1,400 LF  17.25 24150.00 13.12 18368.00 19.00  26600.00COIR FIBER WATTLE BARRIER

0302 6071020000-E SP   14,100 LB  7.75 109275.00 10.09 142269.00 8.50  119850.00POLYACRYLAMIDE (PAM)

0303 6071030000-E 1640  22,630 LF  8.25 186697.50 4.04 91425.20 9.00  203670.00COIR FIBER BAFFLE

0304 6071050000-E SP   48 EA  2790.25 133932.00 1311.93 62972.64 1100.00  52800.00**" SKIMMER
(1-1/2")

0305 6071050000-E SP   12 EA  3578.83 42945.96 1454.30 17451.60 1200.00  14400.00**" SKIMMER
(2")

0306 6071050000-E SP   3 EA  3578.83 10736.49 1583.10 4749.30 1300.00  3900.00**" SKIMMER
(2-1/2")

0307 6084000000-E 1660  225 ACR 1800.00 405000.00 1816.36 408681.00 2600.00  585000.00SEEDING AND MULCHING

0308 6087000000-E 1660  135 ACR 135.00 18225.00 136.23 18391.05 170.00  22950.00MOWING

0309 6090000000-E 1661  2,700 LB  4.00 10800.00 4.04 10908.00 10.00  27000.00SEED FOR REPAIR SEEDING

0310 6093000000-E 1661 8.25 TON 1000.00 8250.00 1009.09 8324.99 650.00  5362.50FERT FOR REPAIR SEEDING

0311 6096000000-E 1662  4,075 LB  4.00 16300.00 4.04 16463.00 9.00  36675.00SEED FOR SUPP SEEDING

0312 6102000000-E 1664  3,870 SY  11.00 42570.00 11.10 42957.00 14.50  56115.00SODDING
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0313 6105000000-E 1664  109 M/G 1000.00 109000.00 90.00 9810.00 110.00  11990.00WATER

0314 6108000000-E 1665 122.25 TON 1000.00 122250.00 1009.09 123361.25 650.00  79462.50FERTILIZER TOPDRESSING

0315 6111000000-E SP   685 LF  42.41 29050.85 50.00 34250.00 57.00  39045.00IMPERVIOUS DIKE

0316 6114500000-N 1667  350 MHR 70.00 24500.00 70.64 24724.00 85.00  29750.00SPECIALIZED HAND MOWING

0317 6117000000-N SP   150 EA  105.00 15750.00 252.27 37840.50 115.00  17250.00RESPONSE FOR EROS CONTROL

0318 6123000000-E 1670  2 ACR 5500.00 11000.00 5550.00 11100.00 3400.00  6800.00REFORESTATION

0319 6132000000-N SP   22 EA  1062.06 23365.32 1567.94 34494.68 2300.00  50600.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT

0320 6132000000-N SP   1 EA  2993.21 2993.21 8170.22 8170.22 15000.00  15000.00GENERIC EROSION CONTROL ITEM (EA)
RISER BASIN, 1170 CF VOLUME   CAPACITY

0321 6132000000-N SP   1 EA  4217.52 4217.52 8170.22 8170.22 18000.00  18000.00GENERIC EROSION CONTROL ITEM (EA)
RISER BASIN, 2510 CF VOLUME   CAPACITY

0322 6132000000-N SP   5 EA  3236.89 16184.45 500.00 2500.00 550.00  2750.00GENERIC EROSION CONTROL ITEM (EA)
TEMPORARY INLET PROTECTION,   TYPE C

0323 6132000000-N SP   5 EA  3236.89 16184.45 500.00 2500.00 640.00  3200.00GENERIC EROSION CONTROL ITEM (EA)
TEMPORARY INLET PROTECTION,   TYPE D

0324 6135000000-E SP   9 ACR 5500.00 49500.00 5550.00 49950.00 3300.00  29700.00GENERIC EROSION CONTROL ITEM (ACR)
BLRI REFORESTATION

0325 6135000000-E SP   9 ACR 3500.00 31500.00 3531.82 31786.38 19000.00  171000.00GENERIC EROSION CONTROL ITEM (ACR)
BLRI SEEDING & MULCHING

0326 6135000000-E SP   9 ACR 2000.00 18000.00 2018.18 18163.62 1700.00  15300.00GENERIC EROSION CONTROL ITEM (ACR)
BLRI TEMPORARY MULCHING

0327 6141000000-E SP   2,900 SY  2.50 7250.00 4.04 11716.00 2.90  8410.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 2.A

0328 6141000000-E SP   950 SY  2.75 2612.50 3.03 2878.50 3.00  2850.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 2.B

0329 6141000000-E SP   4,300 SY  3.00 12900.00 2.02 8686.00 3.40  14620.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 2.C

0330 6141000000-E SP   15,600 SY  3.25 50700.00 2.02 31512.00 3.50  54600.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 2.D

0331 6141000000-E SP   130 SY  4.00 520.00 4.04 525.20 4.30  559.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 3.B

0332 6141000000-E SP   2,050 SY  4.50 9225.00 4.04 8282.00 5.00  10250.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 4

0333 6144000000-E SP   220 LB  4.00 880.00 4.04 888.80 6.50  1430.00GENERIC EROSION CONTROL ITEM (LB)
BLRI TEMPORARY SEEDING

0334 7048500000-E 1705  8 EA  1047.43 8379.44 1067.37 8538.96 1200.00  9600.0016" PEDEST SIG HEAD 1 SEC W/CD

0335 7060000000-E 1705  6,880 LF  3.14 21603.20 3.20 22016.00 3.40  23392.00SIGNAL CABLE

0336 7120000000-E 1705  10 EA  942.68 9426.80 960.63 9606.30 1100.00  11000.00VEHICLE SIGNAL HD (12", 3 SECT)

0337 7132000000-E 1705  1 EA  1152.17 1152.17 1174.10 1174.10 1400.00  1400.00VEHICLE SIGNAL HD (12", 4 SECT)

0338 7144000000-E 1705  2 EA  1361.66 2723.32 1387.58 2775.16 1500.00  3000.00VEHICLE SIGNAL HD (12", 5 SECT)

0339 7204000000-N 1705  2 EA  261.86 523.72 266.84 533.68 250.00  500.00LOUVER

0340 7252000000-E 1710  300 LF  6.28 1884.00 6.40 1920.00 2.80  840.00MESSENGER CABLE (1/4")

0341 7264000000-E 1710  155 LF  6.28 973.40 6.40 992.00 3.60  558.00MESSENGER CABLE (3/8")

0342 7279000000-E 1715  50,860 LF  0.82 41705.20 0.83 42213.80 0.70  35602.00TRACER WIRE



I-26 FROM NC-280 (EXIT 40) TO I-40.

FLUOR-UNITED JV

GREENVILLE,  SC

THE LANE-BLYTHE DEVELOPMENT
JV

ARCHER-WRIGHT JV

CHARLOTTE,  NC RALEIGH,  NC

AUG 05, 2019 02:58 PM BUNCOMBE, HENDERSON 2:00 PM 12 /  35 003

36030.3.GV4 JUL 16 2019 C204266

TIP NO 7.490 MII-4700

FED AID NO NHPP-026-1(199)6

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0343 7288000000-E 1715  150 LF  36.66 5499.00 37.36 5604.00 30.00  4500.00PAVED TRENCH (***********)
(2, 2")

0344 7300000000-E 1715  4,110 LF  12.57 51662.70 12.81 52649.10 10.00  41100.00UNPAVED TRENCH (***********)
(1, 2")

0345 7300000000-E 1715  130 LF  12.57 1634.10 12.81 1665.30 9.00  1170.00UNPAVED TRENCH (***********)
(1,1")

0346 7300000000-E 1715  46,010 LF  14.66 674506.60 14.94 687389.40 10.50  483105.00UNPAVED TRENCH (***********)
(2, 2")

0347 7300100000-E 1715  40 LF  3.14 125.60 3.20 128.00 8.50  340.00UNPAVED TRENCH TEMP LEADIN

0348 7301000000-E 1715  1,470 LF  26.71 39263.70 27.22 40013.40 20.00  29400.00DIRECT DRILL (***********)
(1, 2")

0349 7301000000-E 1715  5,590 LF  35.72 199674.80 36.40 203476.00 22.00  122980.00DIRECT DRILL (***********)
(2, 2")

0350 7312000000-N 1716  17 EA  942.68 16025.56 960.63 16330.71 750.00  12750.00JUNCTION BOX (***************)
(SPECIAL OVER-SIZED, HEAVY    DUTY)

0351 7324000000-N 1716  51 EA  471.34 24038.34 480.31 24495.81 300.00  15300.00JUNCTION BOX (STANDARD SIZE)

0352 7348000000-N 1716  77 EA  680.83 52423.91 693.79 53421.83 620.00  47740.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0353 7360000000-N 1720  4 EA  1256.91 5027.64 1280.84 5123.36 1100.00  4400.00WOOD POLE

0354 7372000000-N 1721  4 EA  471.34 1885.36 480.32 1921.28 320.00  1280.00GUY ASSEMBLY

0355 7396000000-E 1722  1 EA  314.23 314.23 320.21 320.21 580.00  580.001/2" RISER WITH WEATHERHEAD

0356 7408000000-E 1722  1 EA  366.60 366.60 373.58 373.58 680.00  680.001" RISER WITH WEATHERHEAD

0357 7420000000-E 1722  2 EA  471.34 942.68 480.32 960.64 780.00  1560.002" RISER WITH WEATHERHEAD

0358 7432000000-E 1722  2 EA  539.43 1078.86 549.70 1099.40 800.00  1600.002" RISER WITH TUBING

0359 7444000000-E 1725  2,300 LF  10.47 24081.00 10.67 24541.00 9.00  20700.00INDUCTIVE LOOP SAWCUT

0360 7456000000-E 1726  8,820 LF  2.62 23108.40 2.67 23549.40 2.40  21168.00LEAD-IN CABLE(********)
(14-2)

0361 7516000000-E 1730  54,970 LF  3.67 201739.90 3.74 205587.80 3.60  197892.00COMMUNICATIONS CABLE (** FIBER)
(144)

0362 7528000000-E 1730  6,520 LF  2.20 14344.00 2.24 14604.80 2.70  17604.00DROP CABLE

0363 7540000000-N 1731  14 EA  1424.50 19943.00 1451.62 20322.68 1960.00  27440.00SPLICE ENCLOSURE

0364 7541000000-N 1731  4 EA  1131.22 4524.88 1152.76 4611.04 1960.00  7840.00MOD SPLICE ENCLOSURE

0365 7552000000-N 1731  12 EA  1518.77 18225.24 1547.68 18572.16 2300.00  27600.00INTERCONNECT CENTER

0366 7566000000-N 1733  90 EA  141.40 12726.00 144.09 12968.10 105.00  9450.00DELINEATOR MARKER

0367 7575160000-E 1734  5,110 LF  1.26 6438.60 1.28 6540.80 1.10  5621.00REM EXT COMM CABLE

0368 7588000000-N SP   2 EA  17806.25 35612.50 18145.23 36290.46 19200.00  38400.00SGNL MAST ARM WITH METAL POLE

0369 7613000000-N SP   14 EA  1152.17 16130.38 1174.10 16437.40 1550.00  21700.00SOIL TEST

0370 7614100000-E SP   60 CY  680.83 40849.80 693.79 41627.40 980.00  58800.00DRILLED PIER FOUND

0371 7631000000-N SP   2 EA  104.75 209.50 106.74 213.48 290.00  580.00MAST ARM W/ MTL POLE DES

0372 7636000000-N 1745  3 EA  366.60 1099.80 373.58 1120.74 500.00  1500.00SIGN FOR SIGNALS

0373 7642200000-N 1743  7 EA  1571.14 10997.98 1601.05 11207.35 1490.00  10430.00TYPE II PED W/ FOUNDATION

0374 7708000000-N 1751  5 EA  104.74 523.70 106.74 533.70 135.00  675.00DETECTOR CARD (***********)
(2070-E)

0375 7960000000-N SP   3 EA  5237.13 15711.39 5336.83 16010.49 1900.00  5700.00METAL POLE FOUND REMVL
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0376 7972000000-N SP   3 EA  1833.00 5499.00 1867.89 5603.67 2400.00  7200.00METAL POLE REMOVAL

0377 7980000000-N SP   77 EA  125.69 9678.13 128.08 9862.16 120.00  9240.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0378 7980000000-N SP   8 EA  4451.56 35612.48 4536.31 36290.48 6600.00  52800.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0379 7980000000-N SP   8 EA  7855.70 62845.60 8005.25 64042.00 6500.00  52000.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA METAL POLE

0380 7980000000-N SP   4 EA  5760.85 23043.40 5870.52 23482.08 6300.00  25200.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0381 7980000000-N SP   4 EA  38231.06 152924.24 37998.25 151993.00 60000.00  240000.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0382 7980000000-N SP   4 EA  74367.27 297469.08 75783.02 303132.08 100000.00  400000.00GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN

0383 7980000000-N SP   9 EA  209.49 1885.41 213.47 1921.23 720.00  6480.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0384 7980000000-N SP   11 EA  1466.40 16130.40 1494.31 16437.41 2500.00  27500.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0385 7980000000-N SP   2 EA  3456.51 6913.02 3522.31 7044.62 4800.00  9600.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET (WITH INVERTER)

0386 7980000000-N SP   5 EA  3770.73 18853.65 3842.52 19212.60 5300.00  26500.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET (WITH UPS)

0387 7980000000-N SP   1 EA  2670.94 2670.94 2721.78 2721.78 4100.00  4100.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT SHELL CABINET

0388 7980000000-N SP   4 EA  10474.26 41897.04 23770.00 95080.00 9000.00  36000.00GENERIC SIGNAL ITEM (EA)
ICM PORTABLE TRAILER MOUNTED CCTV CAMERA

0389 7980000000-N SP   6 EA  995.06 5970.36 1014.00 6084.00 730.00  4380.00GENERIC SIGNAL ITEM (EA)
METER BASE / DISCONNECT COMBI- NATION PANEL

0390 7980000000-N SP   4 EA  9426.84 37707.36 9606.30 38425.20 11500.00  46000.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES

0391 7980000000-N SP   3 EA  366.60 1099.80 373.58 1120.74 500.00  1500.00GENERIC SIGNAL ITEM (EA)
MODIFY ELECTRICAL SERVICE

0392 7980000000-N SP   3 EA  16758.82 50276.46 14350.00 43050.00 18600.00  55800.00GENERIC SIGNAL ITEM (EA)
PORTABLE CHANGEABLE MESSAGE   SIGN

0393 7980000000-N SP   4 EA  24897.32 99589.28 23770.00 95080.00 8900.00  35600.00GENERIC SIGNAL ITEM (EA)
PORTABLE TRAILER MOUNTED CCTV CAMERA

0394 7980000000-N SP   7 EA  78.56 549.92 80.05 560.35 164.00  1148.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL, TYPE II
(BLACK)

0395 7980000000-N SP   2 EA  1833.00 3666.00 1867.89 3735.78 3200.00  6400.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SINGLE MAST ARM POLE
(BLACK)

0396 7980000000-N SP   3 EA  6284.56 18853.68 6404.20 19212.60 13500.00  40500.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING DMS AND       STRUCTURE

0397 7980000000-N SP   2 EA  366.60 733.20 373.58 747.16 300.00  600.00GENERIC SIGNAL ITEM (EA)
REMOVE WOOD POLE

0398 7980000000-N SP   2 EA  8169.93 16339.86 8325.46 16650.92 10400.00  20800.00GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY
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0399 7980000000-N SP   2 EA  2932.80 5865.60 2988.63 5977.26 3300.00  6600.00GENERIC SIGNAL ITEM (EA)
STEP-UP STEP-DOWN TRANSFORMER

0400 7985000000-N SP  Lump Sum 5498.99 5603.67  9000.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0401 7990000000-E SP   900 LF  3.14 2826.00 3.20 2880.00 1.40  1260.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON- DUCTOR

0402 7990000000-E SP   2,000 LF  6.28 12560.00 6.40 12800.00 5.00  10000.00GENERIC SIGNAL ITEM (LF)
3 WIRE COPPER FEEDER CONDUC- TORS

0403 7990000000-E SP   180 LF  6.28 1130.40 6.40 1152.00 6.50  1170.00GENERIC SIGNAL ITEM (LF)
3 WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0404 7990000000-E SP   3,120 LF  7.33 22869.60 7.47 23306.40 7.60  23712.00GENERIC SIGNAL ITEM (LF)
4 WIRE COPPER FEEDER CONDUC- TORS

0405 7992000000-E SP   24 CY  680.83 16339.92 693.79 16650.96 1100.00  26400.00GENERIC SIGNAL ITEM (CY)
DMS FOUNDATION

0488 4848000000-E SP   5,979,745 SF  0.67 4006429.15 0.01 59797.45 0.70  4185821.50WZ TRAF PATTERN MASKING

0490 3001500000-N SP   4 EA  19800.00 79200.00 15000.00 60000.00 28000.00  112000.00IMPACT ATTEN TYPE TL-2

0491 3215000000-N SP   2 EA  1795.00 3590.00 1700.00 3400.00 1850.00  3700.00GR ANCHOR TYPE III

0494 0576000000-E 310  48 LF  153.90 7387.20 146.87 7049.76 110.00  5280.00**" CS PIPE CULV *****"
(36", 0.079")

0495 0636000000-E 310  2 EA  981.77 1963.54 788.38 1576.76 1100.00  2200.00**" CS ELBOW *****" THICK
(36", 0.079")

0496 0973100000-E 330  260 LF  419.63 109103.80 425.38 110598.80 500.00  130000.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.5")

0497 0973100000-E 330  382 LF  590.71 225651.22 496.45 189643.90 580.00  221560.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.5")

CULVERT ITEMS

0406 8035000000-N 402 Lump Sum 45763.64 3261.39  40000.00REMV EXIST STR **********
(1019+28.18 -L-)

0407 8126000000-N 414 Lump Sum 12600.67 60000.00  45000.00CULV EXCAV @ ************
(1019+28.18 -L-)

0408 8126000000-N 414 Lump Sum 18901.00 60000.00  60000.00CULV EXCAV @ ************
(887+89.20 -WBL-)

0409 8126000000-N 414 Lump Sum 26251.39 100000.00  90000.00CULV EXCAV @ ************
(982+96.44 -WBL-)

0410 8126000000-N 414 Lump Sum 26251.39 120000.00  70000.00CULV EXCAV @ ************
(984+16.39 -WBL-)

0411 8133000000-E 414  130 TON 52.50 6825.00 60.00 7800.00 42.00  5460.00FND CONDIT MAT, BOX CULV

0412 8196000000-E 420 512.6 CY  1036.47 531294.52 1200.00 615120.00 1100.00  563860.00CLASS A CONCRETE (CULV)

0413 8245000000-E 425  82,223 LB  1.58 129912.34 2.00 164446.00 0.90  74000.70REINF STEEL (CULVERT)

WALL ITEMS

0414 8801000000-E SP   14,640 SF  91.87 1344976.80 82.61 1209410.40 85.00  1244400.00MSE RETAIN WALL NO **
(14)

0415 8801000000-E SP   3,340 SF  77.60 259184.00 77.33 258282.20 85.00  283900.00MSE RETAIN WALL NO **
(18)
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0416 8801000000-E SP   17,670 SF  92.94 1642249.80 80.63 1424732.10 110.00  1943700.00MSE RETAIN WALL NO **
(19)

0417 8801000000-E SP   13,880 SF  84.57 1173831.60 77.33 1073340.40 85.00  1179800.00MSE RETAIN WALL NO **
(20)

0418 8801000000-E SP   23,270 SF  94.14 2190637.80 80.65 1876725.50 85.00  1977950.00MSE RETAIN WALL NO **
(22)

0419 8801000000-E SP   3,060 SF  81.29 248747.40 77.33 236629.80 85.00  260100.00MSE RETAIN WALL NO **
(23)

0420 8801000000-E SP   7,360 SF  81.14 597190.40 77.33 569148.80 85.00  625600.00MSE RETAIN WALL NO **
(3)

0421 8801000000-E SP   5,620 SF  93.44 525132.80 77.33 434594.60 85.00  477700.00MSE RETAIN WALL NO **
(4)

0422 8801000000-E SP   4,820 SF  91.94 443150.80 77.33 372730.60 85.00  409700.00MSE RETAIN WALL NO **
(5)

0423 8801000000-E SP   4,990 SF  73.88 368661.20 77.33 385876.70 85.00  424150.00MSE RETAIN WALL NO **
(6)

0424 8802010000-E SP   115,610 SF  64.42 7447596.20 86.50 10000265.00 76.00  8786360.00SOIL NAIL RETAINING WALLS

0425 8802015100-N SP   32 EA  2093.68 66997.76 1119.44 35822.08 2100.00  67200.00SOIL NAIL VERIFICATION TESTS

0426 8802015110-N SP   282 EA  1020.00 287640.00 559.72 157841.04 1100.00  310200.00SOIL NAIL PROOF TESTS

0427 8847000000-E SP   53,482 SF  1.72 91989.04 0.98 52412.36 2.20  117660.40GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREAT-  MENT

0428 8847000000-E SP   30,058 SF  41.67 1252516.86 34.36 1032792.88 32.00  961856.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW6.1-

0492 8847000000-E SP   214,260 SF  2.62 561361.20 5.25 1124865.00 1.90  407094.00GENERIC RET WALL ITEM (SF)
ARCHTECTURAL CONCRETE SURFACETREATMENT

0493 8504000000-E 460  5,260 LF  261.04 1373070.40 308.84 1624498.40 210.00  1104600.00CONC BARR RAIL MOMENT SLAB

STRUCTURE ITEMS

0429 1308000000-E 607  603 SY  7.84 4727.52 6.33 3816.99 42.00  25326.00MILLN ASPHALT PVMT ***** - *****
(7-1/2" TO 1/4")

0430 8017000000-N SP  Lump Sum 5000000.00 5000000.00  4300000.00CM&R TEMP ACCESS ***********
(1163+08.56 -L-)

0431 8035000000-N 402 Lump Sum 250000.00 250000.00  250000.00REMV EXIST STR **********
(1050+63.05 -L-)

0432 8035000000-N 402 Lump Sum 650000.00 800000.00  1500000.00REMV EXIST STR **********
(1163+08.56 -L-)

0433 8035000000-N 402 Lump Sum 450000.00 700000.00  450000.00REMV EXIST STR **********
(514+86.3)

0434 8035000000-N 402 Lump Sum 225000.00 130000.00  450000.00REMV EXIST STR **********
(912+89.86 -EBL-)

0435 8035000000-N 402 Lump Sum 225000.00 120000.00  250000.00REMV EXIST STR **********
(913+34.69 -WBL-)

0436 8065000000-N SP  Lump Sum 11113.83 16800.00  6500.00ASBESTOS ASSESSMENT

0437 8084000000-N 410 Lump Sum 49819.83 30626.28  65000.00FND EXCAV EB** STA*******
(1, 514+86.3)

0438 8084000000-N 410 Lump Sum 79113.91 39994.28  80000.00FND EXCAV EB** STA*******
(2, 514+86.3)
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0439 8091000000-N 410 Lump Sum 25322.87 36365.55  65000.00FND EXCAV B** STA *******
(1, 1050+65.05 -L-)

0440 8091000000-N 410 Lump Sum 13994.49 108339.58  35000.00FND EXCAV B** STA *******
(1, 514+86.3)

0441 8091000000-N 410 Lump Sum 41583.34 215827.23  90000.00FND EXCAV B** STA *******
(2, 514+86.3)

0442 8105500000-E 411 156.6 LF  1994.84 312391.94 2115.26 331249.72 3700.00  579420.00**'-**" DRILLD PIER IN SOIL
(5'-0")

0443 8105600000-E 411  300 LF  2377.55 713265.00 1811.09 543327.00 2700.00  810000.00**'-**" DRILLD PIER NO SOIL
(5'-0")

0444 8111000000-E 411 200.6 LF  649.40 130269.64 431.47 86552.88 1300.00  260780.00PERM STL CASING FOR ** PIER
(5'-0")

0445 8112730000-N 450  2 EA  2750.00 5500.00 3544.33 7088.66 3600.00  7200.00PDA TESTING

0446 8115000000-N 411  4 EA  18739.95 74959.80 1575.00 6300.00 1500.00  6000.00CSL TESTING

0447 8121000000-N 412 Lump Sum 232707.01 109316.12  290000.00UNCL STR EXCAV STA *****
(1050+63.05 -L-)

0448 8121000000-N 412 Lump Sum 43752.14 34132.89  320000.00UNCL STR EXCAV STA *****
(1163+08.56 -L-)

0449 8147000000-E 420  102,210 SF  32.36 3307515.60 40.04 4092488.40 39.00  3986190.00REINF CONCRETE DECK SLAB

0450 8161000000-E 420  114,643 SF  0.61 69932.23 0.49 56175.07 0.40  45857.20GROOVING BRIDGE FLOORS

0451 8175000000-E 420  490 CY  714.10 349909.00 858.14 420488.60 660.00  323400.00CLASS AA CONC (BRIDGE)

0452 8182000000-E 420 1,863.3 CY  879.50 1638772.35 1022.63 1905466.48 830.00  1546539.00CLASS A CONCRETE (BRIDGE)

0453 8210000000-N 422 Lump Sum 228266.93 224158.79  200000.00BRG APPR SLAB ***********
(1050+63.05 -L-)

0454 8210000000-N 422 Lump Sum 283570.99 273505.70  450000.00BRG APPR SLAB ***********
(1163+08.56 -L-)

0455 8210000000-N 422 Lump Sum 46726.13 50010.13  280000.00BRG APPR SLAB ***********
(514+86.3)

0456 8210000000-N 422 Lump Sum 144356.38 146135.70  370000.00BRG APPR SLAB ***********
(912+89.86 -EBL-)

0457 8210000000-N 422 Lump Sum 137485.04 152208.71  250000.00BRG APPR SLAB ***********
(913+34.69 -WBL-)

0458 8217000000-E 425  533,185 LB  1.11 591835.35 1.08 575839.80 0.90  479866.50REINF STEEL (BRIDGE)

0459 8238000000-E 425  32,327 LB  2.58 83403.66 1.95 63037.65 1.90  61421.30SPIRAL COL REINF STL BRG

0460 8262000000-E 430 1,156.5 LF  255.51 295497.32 328.68 380118.42 310.00  358515.0045" PRESTR CONCRETE GIRDR

0461 8265000000-E 430 2,986.5 LF  263.80 787838.70 290.90 868772.85 320.00  955680.0054" PRESTR CONCRETE GIRDR

0462 8280000000-E 440 Lump Sum 6099166.03 6700000.00  7359000.00STRUCTURAL STEEL

0463 8328200000-E 450  178 EA  237.97 42358.66 452.07 80468.46 300.00  53400.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0464 8328200000-E 450  54 EA  588.31 31768.74 687.76 37139.04 550.00  29700.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0465 8328200000-E 450  52 EA  203.65 10589.80 238.07 12379.64 270.00  14040.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 89)

0466 8355000000-E 450  2,912 LF  82.66 240705.92 67.88 197666.56 69.00  200928.00HP**X** PILES
(HP 14 X 89)

0467 8364000000-E 450  8,745 LF  62.66 547961.70 49.83 435763.35 53.00  463485.00HP12X53 PILES
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0468 8384000000-E 450  1,350 LF  103.99 140386.50 76.99 103936.50 80.00  108000.00HP14X73 PILES

0469 8503000000-E 460 1,715.33 LF  112.61 193163.31 99.29 170315.12 140.00  240146.20CONCRETE BARRIER RAIL

0470 8510000000-E 460 734.58 LF  93.45 68646.50 84.40 61998.55 96.00  70519.68CONCRETE MEDIAN BARRIER

0471 8531000000-E 462 1,337.9 SY  130.19 174181.20 52.72 70534.09 127.00  169913.304" SLOPE PROTECTION

0472 8573000000-E SP   110 CY  1137.70 125147.00 2152.19 236740.90 1050.00  115500.00LATEX MOD CONC OVERLAY

0473 8580000000-E SP   1,970 SY  69.71 137328.70 107.61 211991.70 54.00  106380.00PLACING LATEX MOD CONC

0474 8608000000-E 876 2,243.4 TON 53.22 119393.75 1.00 2243.40 43.00  96466.20RIP RAP II (2'-0")

0475 8622000000-E 876 2,492.7 SY  3.66 9123.28 1.20 2991.24 0.60  1495.62GEOTEXTILE FOR DRAINAGE

0476 8654000000-N SP  Lump Sum 529013.86 656000.00  800000.00DISC BEARINGS

0477 8657000000-N 430 Lump Sum 152251.89 19477.95  200000.00ELASTOMERIC BEARINGS

0478 8706000000-N SP  Lump Sum 363026.35 381624.36  320000.00EXPANSION JOINT SEALS

0479 8713000000-N SP  Lump Sum 143051.44 48237.03  150000.00MODULAR EXP JOINT SEALS

0480 8860000000-N SP  Lump Sum 205337.29 106403.81  45000.00GENERIC STRUCTURE ITEM (LS)
SOUND BARRIER WALL (BRIDGE    MOUNTED)

0481 8867000000-E SP   1,210 LF  567.92 687183.20 320.00 387200.00 500.00  605000.00GENERIC STRUCTURE ITEM (LF)
CALTRANS BARRIER RAIL

0482 8881000000-E SP   170 CY  536.79 91254.30 1003.34 170567.80 500.00  85000.00GENERIC STRUCTURE ITEM (CY)
HIGH STRENGTH CONCRETE

0483 8881000000-E SP   2,225 CY  4743.12 10553442.00 6000.00 13350000.00 4700.00  10457500.00GENERIC STRUCTURE ITEM (CY)
PRECAST SEGMENTAL BRIDGE

0484 8881000000-E SP   31 CY  2161.04 66992.24 1522.84 47208.04 7500.00  232500.00GENERIC STRUCTURE ITEM (CY)
STONE MASONRY FOR WINGWALL, PARAPET, AND
ABUTMENT

0485 8889000000-E SP   147,300 LB  6.89 1014897.00 8.00 1178400.00 8.00  1178400.00GENERIC STRUCTURE ITEM (LB)
POST-TENSIONING STEEL

0486 8893000000-E SP   3,316 SY  7.85 26030.60 7.00 23212.00 8.00  26528.00GENERIC STRUCTURE ITEM (SY)
DIAMOND GRINDING

0487 8893000000-E SP   3,340 SY  10.85 36239.00 12.50 41750.00 17.50  58450.00GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

0489 8860000000-N SP  Lump Sum 25067.00 94872.44  46000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

 

    TOTAL 263010000.00 TOTAL 267399926.84 TOTAL  269244900.26CONTRACT TOTAL

 

    SUB-TOTAL 203999927.73 SUB-TOTAL 201792066.13 SUB-TOTAL  205333562.16ROADWAY ITEMS

    SUB-TOTAL 797799.95 SUB-TOTAL 1130627.39 SUB-TOTAL  948320.70CULVERT ITEMS

    SUB-TOTAL 19874934.06 SUB-TOTAL 21869967.86 SUB-TOTAL  20581970.40WALL ITEMS

    SUB-TOTAL 38337338.26 SUB-TOTAL 42607265.46 SUB-TOTAL  42381047.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18996336.00 14653000.00  15000000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 1124953.06 528000.00  3000000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 1068057.01 625000.00  200000.00GENERIC MISCELLANEOUS ITEM (LS)
UTILITY COORDINATOR

0004 0000910000-N SP   3,840 HR  129.06 495590.40 175.00 672000.00 110.00  422400.00GENERIC MISCELLANEOUS ITEM (HR)
EQUIPMENT OPERATING RATE FOR SNOW AND ICE
REMOVAL

0005 0000915000-N SP   4 EA  185528.32 742113.28 19000.00 76000.00 250000.00  1000000.00GENERIC MISCELLANEOUS ITEM (EA)
OUTFITTING FEE

0006 0000915000-N SP   80 EA  322.66 25812.80 350.00 28000.00 3000.00  240000.00GENERIC MISCELLANEOUS ITEM (EA)
RESPONSE FOR SNOW AND ICE     REMOVAL

0007 0001000000-E 200 Lump Sum 2850000.00 16000000.00  4000000.00CLEARING & GRUBBING

0008 0008000000-E 200  4 ACR 13102.86 52411.44 12000.00 48000.00 12000.00  48000.00SUPP CLEARING & GRUBBING

0009 0022000000-E 225  717,100 CY  13.50 9680850.00 17.00 12190700.00 18.00  12907800.00UNCLASSIFIED EXCAVATION

0010 0028000000-N SP  Lump Sum 270230.30 200000.00  200000.00TYPE I STANDARD APPR **********
(1050+63.05 -L-)

0011 0028000000-N SP  Lump Sum 281039.52 265000.00  200000.00TYPE I STANDARD APPR **********
(1163+08.56 -L-)

0012 0029000000-N SP  Lump Sum 222669.77 155000.00  200000.00TYPE III REINFORCED APPR **********
(912+89.86 -EBL-)

0013 0029000000-N SP  Lump Sum 214022.40 181000.00  200000.00TYPE III REINFORCED APPR **********
(913+34.69 -WBL-)

0014 0036000000-E 225  10,100 CY  10.50 106050.00 12.00 121200.00 21.00  212100.00UNDERCUT EXCAVATION

0015 0106000000-E 230  91,400 CY  9.75 891150.00 10.00 914000.00 18.00  1645200.00BORROW EXCAVATION

0016 0134000000-E 240  18,000 CY  7.50 135000.00 10.00 180000.00 17.00  306000.00DRAINAGE DITCH EXCAVATION

0017 0141000000-E 240  11,000 LF  2.00 22000.00 6.00 66000.00 18.00  198000.00BERM DITCH CONSTRUCTION

0018 0156000000-E 250  360,000 SY  9.95 3582000.00 6.50 2340000.00 10.00  3600000.00REMOVAL OF EXT ASPHALT PVMT

0019 0163000000-E 250  190,000 SY  8.32 1580800.00 10.00 1900000.00 6.00  1140000.00REMOVAL OF EXT CONC PVMT

0020 0177000000-E 250  7,300 SY  2.07 15111.00 4.00 29200.00 4.00  29200.00BREAKING OF EXT ASPH PVMT

0021 0185000000-E 250  7,600 SY  5.57 42332.00 7.00 53200.00 2.00  15200.00BREAKING OF EXT CONC PVMT

0022 0195000000-E 265  8,000 CY  63.81 510480.00 45.00 360000.00 10.00  80000.00SELECT GRANULAR MATERIAL

0023 0196000000-E 270  728,300 SY  2.18 1587694.00 1.80 1310940.00 1.50  1092450.00GEOTEXTILE SOIL STABILIZATION

0024 0199000000-E SP   24,450 SF  86.47 2114191.50 25.00 611250.00 60.00  1467000.00TEMPORARY SHORING

0025 0225000000-E SP   1,900 SY  1101.96 2093724.00 1500.00 2850000.00 80.00  152000.00REINFORCED SOIL SLOPES

0026 0241000000-E SP   9,000 SY  3.98 35820.00 2.00 18000.00 5.00  45000.00GENERIC GRADING ITEM (SY)
GEOTEXTILE, TYPE 4

0027 0241000000-E SP   4,250 SY  5.33 22652.50 3.25 13812.50 5.00  21250.00GENERIC GRADING ITEM (SY)
GEOTEXTILE, TYPE 5

0028 0241000000-E SP   270 SY  44.69 12066.30 8.00 2160.00 9.00  2430.00GENERIC GRADING ITEM (SY)
OBLITERATION OF EXISTING MOUNTAIN TO SEA TRAIL

0029 0255000000-E SP   5,000 TON 53.22 266100.00 35.00 175000.00 75.00  375000.00GENERIC GRADING ITEM (TON)
SELECT MATERIAL, CLASS IV

0030 0255000000-E SP   104,000 TON 49.65 5163600.00 21.00 2184000.00 75.00  7800000.00GENERIC GRADING ITEM (TON)
SELECT MATERIAL, CLASS VII
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0031 0255000000-E SP   1,350 TON 22.67 30604.50 20.00 27000.00 10.00  13500.00GENERIC GRADING ITEM (TON)
TOPSOIL

0032 0262000000-N SP   4 EA  1613.29 6453.16 600.00 2400.00 2500.00  10000.00GENERIC GRADING ITEM (EA)
STONE HEADWALL REMOVAL

0033 0264000000-E SP   30 SMI 737.70 22131.00 500.00 15000.00 10000.00  300000.00GENERIC GRADING ITEM (SMI)
VACUUM SWEEPING

0034 0318000000-E 300  4,880 TON 33.53 163626.40 60.00 292800.00 32.00  156160.00FND CONDIT MATL MINOR STRS

0035 0320000000-E 300  15,330 SY  0.51 7818.30 2.50 38325.00 2.00  30660.00FND CONDIT GEOTEXTILE

0036 0335300000-E 305  110 LF  72.79 8006.90 80.00 8800.00 90.00  9900.0018" DRAINAGE PIPE

0037 0372000000-E 310  320 LF  87.96 28147.20 80.00 25600.00 90.00  28800.0018" RC PIPE CULV III

0038 0378000000-E 310  405 LF  108.43 43914.15 90.00 36450.00 100.00  40500.0024" RC PIPE CULV III

0039 0448000000-E 310  1,132 LF  214.21 242485.72 275.00 311300.00 150.00  169800.00***" RCP CULV CLASS IV
(48")

0040 0448000000-E 310  158 LF  319.78 50525.24 300.00 47400.00 350.00  55300.00***" RCP CULV CLASS IV
(54")

0041 0448000000-E 310  24 LF  448.07 10753.68 450.00 10800.00 420.00  10080.00***" RCP CULV CLASS IV
(60")

0042 0448000000-E 310  284 LF  511.44 145248.96 500.00 142000.00 485.00  137740.00***" RCP CULV CLASS IV
(66")

0043 0448200000-E 310  20,350 LF  56.46 1148961.00 110.00 2238500.00 100.00  2035000.0015" RCP CULV CLASS IV

0044 0448300000-E 310  8,008 LF  64.54 516836.32 110.00 880880.00 100.00  800800.0018" RCP CULV CLASS IV

0045 0448400000-E 310  5,500 LF  84.05 462275.00 125.00 687500.00 130.00  715000.0024" RCP CULV CLASS IV

0046 0448500000-E 310  3,064 LF  106.14 325212.96 150.00 459600.00 160.00  490240.0030" RCP CULV CLASS IV

0047 0448600000-E 310  1,320 LF  142.48 188073.60 200.00 264000.00 200.00  264000.0036" RCP CULV CLASS IV

0048 0448700000-E 310  808 LF  355.96 287615.68 225.00 181800.00 250.00  202000.0042" RCP CULV CLASS IV

0049 0576000000-E 310  32 LF  228.16 7301.12 425.00 13600.00 350.00  11200.00**" CS PIPE CULV *****"
(66", 0.109")

0050 0582000000-E 310  3,064 LF  21.74 66611.36 85.00 260440.00 100.00  306400.0015" CS PIPE CULV 0.064"

0051 0588000000-E 310  1,138 LF  60.41 68746.58 90.00 102420.00 100.00  113800.0018" CS PIPE CULV 0.064"

0052 0594000000-E 310  684 LF  68.37 46765.08 97.00 66348.00 125.00  85500.0024" CS PIPE CULV 0.064"

0053 0600000000-E 310  164 LF  80.81 13252.84 200.00 32800.00 200.00  32800.0030" CS PIPE CULV 0.079"

0054 0636000000-E 310  86 EA  464.14 39916.04 350.00 30100.00 1000.00  86000.00**" CS ELBOW *****" THICK
(15", 0.064")

0055 0636000000-E 310  27 EA  499.80 13494.60 450.00 12150.00 1000.00  27000.00**" CS ELBOW *****" THICK
(18", 0.064")

0056 0636000000-E 310  21 EA  1214.76 25509.96 500.00 10500.00 1000.00  21000.00**" CS ELBOW *****" THICK
(24", 0.064")

0057 0636000000-E 310  7 EA  794.57 5561.99 775.00 5425.00 2000.00  14000.00**" CS ELBOW *****" THICK
(30", 0.079")

0058 0636000000-E 310  2 EA  2520.48 5040.96 1500.00 3000.00 4000.00  8000.00**" CS ELBOW *****" THICK
(66", 0.109")

0059 0973100000-E 330  332 LF  446.32 148178.24 525.00 174300.00 400.00  132800.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0060 0973100000-E 330  100 LF  578.13 57813.00 750.00 75000.00 450.00  45000.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")



I-26 FROM NC-280 (EXIT 40) TO I-40.

VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

BECKLEY,  WV

FLATIRON BRANCH CIVIL A JOINT
VENTURE

JOHNSON BROS CORPORATION, A
SOUTHLAND CO

BROOMFIELD,  CO ROANOKE,  TX

AUG 05, 2019 02:58 PM BUNCOMBE, HENDERSON 2:00 PM 20 /  35 003

36030.3.GV4 JUL 16 2019 C204266

TIP NO 7.490 MII-4700

FED AID NO NHPP-026-1(199)6

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0061 0973100000-E 330  152 LF  739.51 112405.52 840.00 127680.00 533.00  81016.00**"WLD STL PIPE GRAD B IN SOIL
(48", 0.625")

0062 0973100000-E 330  162 LF  1413.81 229037.22 1475.00 238950.00 715.00  115830.00**"WLD STL PIPE GRAD B IN SOIL
(66", 0.875")

0063 0973300000-E 330  333 LF  1569.92 522783.36 1600.00 532800.00 350.00  116550.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0064 0973300000-E 330  100 LF  1701.14 170114.00 1875.00 187500.00 400.00  40000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0065 0973300000-E 330  152 LF  1972.23 299778.96 2050.00 311600.00 600.00  91200.00**"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.625")

0066 0973300000-E 330  163 LF  2811.86 458333.18 2775.00 452325.00 650.00  105950.00**"WLD STL PIPE GRAD B NOT IN SOIL
(66", 0.875")

0067 0986000000-E SP   1,768 LF  147.80 261310.40 200.00 353600.00 200.00  353600.00GENERIC PIPE ITEM (LF)
15" CS SLOTTED DRAIN 0.064"   THICK

0068 0995000000-E 340  15,319 LF  6.96 106620.24 25.00 382975.00 34.00  520846.00PIPE REMOVAL

0069 0996000000-N 350  3 EA  2226.34 6679.02 1200.00 3600.00 1550.00  4650.00PIPE CLEAN OUT

0070 0999000000-E 462  130 SY  96.27 12515.10 125.00 16250.00 110.00  14300.004" SLOPE PROTECTION

0071 1011000000-N 500 Lump Sum 2144940.98 2000000.00  2500000.00FINE GRADING

0072 1099500000-E 505  179,400 CY  9.35 1677390.00 18.00 3229200.00 8.00  1435200.00SHALLOW UNDERCUT

0073 1099700000-E 505  460,000 TON 42.12 19375200.00 33.00 15180000.00 64.00  29440000.00CLASS IV SUBGRD STABILIZATION

0074 1110000000-E 510  1,000 TON 36.30 36300.00 40.00 40000.00 58.00  58000.00STABILIZER AGGREGATE

0075 1115000000-E SP   63,807 SY  4.00 255228.00 2.00 127614.00 4.00  255228.00GEOTEXTILE FOR PVMT STABILIZ

0076 1121000000-E 520  8,400 TON 34.66 291144.00 45.00 378000.00 55.00  462000.00AGGREGATE BASE COURSE

0077 1220000000-E 545  5,000 TON 39.50 197500.00 50.00 250000.00 55.00  275000.00INCIDENTAL STONE BASE

0078 1275000000-E 600  3,900 GAL 6.45 25155.00 3.00 11700.00 4.00  15600.00PRIME COAT

0079 1297000000-E 607  34,647 SY  9.68 335382.96 1.60 55435.20 3.00  103941.00MILL ASP PVMT *****" DTH
(1-1/2")

0081 1330000000-E 607  70,000 SY  20.00 1400000.00 3.00 210000.00 15.00  1050000.00INCIDENTAL MILLING

0082 1491000000-E 610  150,477 TON 63.00 9480051.00 62.00 9329574.00 70.00  10533390.00ASP CONC BASE CRS B25.0C

0083 1503000000-E 610  85,576 TON 66.00 5648016.00 65.00 5562440.00 70.00  5990320.00ASP CONC INTR CRS I19.0C

0084 1519000000-E 610  33,032 TON 71.00 2345272.00 70.00 2312240.00 80.00  2642560.00ASP CONC SURF CRS S9.5B

0085 1523000000-E 610  40,000 TON 83.00 3320000.00 81.00 3240000.00 90.00  3600000.00ASP CONC SURF CRS S9.5C

0086 1524200000-E 610  27,846 TON 83.00 2311218.00 82.00 2283372.00 90.00  2506140.00ASP CONC SURF CRS S9.5D

0087 1575000000-E 620  15,500 TON 750.00 11625000.00 750.00 11625000.00 800.00  12400000.00ASP FOR PLANT MIX

0088 1577000000-E 620  1,600 TON 900.00 1440000.00 875.00 1400000.00 925.00  1480000.00POLYM MOD ASP BNDR FOR PLT MIX

0089 1693000000-E 654  1,000 TON 312.67 312670.00 150.00 150000.00 110.00  110000.00ASPH PLT MIX PVMT REPAIR

0090 1840000000-E 665  160,000 LF  0.44 70400.00 0.10 16000.00 0.22  35200.00MILLED RUMBLE STRIPS

0091 1847000000-E 710  449,500 SY  85.00 38207500.00 93.00 41803500.00 90.00  40455000.00******"PCC PVMT THRU LNS
(13-1/2")

0092 1880000000-E SP   425 TON 118.54 50379.50 55.00 23375.00 55.00  23375.00GENERIC PAVING ITEM (TON)
AGGREGATE TOPSOIL

0093 1891000000-E SP   449,500 SY  3.35 1505825.00 3.45 1550775.00 5.00  2247500.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PORT CEM CONCPAVEMENT
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0094 1891000000-E SP   250 SY  52.00 13000.00 250.00 62500.00 90.00  22500.00GENERIC PAVING ITEM (SY)
STAMPED CONCRETE

0095 1920000000-E 724  460,000 SY  3.57 1642200.00 3.00 1380000.00 1.40  644000.00NONWOV GEOTEXT INTERLAYER

0096 2000000000-N 806  3 EA  578.40 1735.20 360.00 1080.00 350.00  1050.00RIGHT-OF-WAY MARKERS

0097 2022000000-E 815  1,008 CY  23.79 23980.32 26.00 26208.00 15.00  15120.00SUBDRAIN EXCAVATION

0098 2026000000-E 815  4,500 SY  5.27 23715.00 9.00 40500.00 4.00  18000.00GEOTEXTILE FOR SUBSURF DRNS

0099 2036000000-E 815  756 CY  74.08 56004.48 65.00 49140.00 45.00  34020.00SUBDRAIN COARSE AGGREGATE

0100 2044000000-E 815  4,500 LF  10.99 49455.00 16.00 72000.00 14.00  63000.006" PERF SUBDRN PIPE

0101 2070000000-N 815  67 EA  292.44 19593.48 360.00 24120.00 400.00  26800.00SUBDRN PIPE OUTLET

0102 2077000000-E 815  402 LF  41.45 16662.90 36.00 14472.00 25.00  10050.006" OUTLET PIPE

0103 2099000000-E 816  112,000 LF  7.68 860160.00 5.35 599200.00 7.00  784000.00SHOULDER DRAIN

0104 2110000000-E 816  112,000 LF  1.69 189280.00 0.60 67200.00 1.00  112000.004" SHOULDER DRAIN PIPE

0105 2121000000-E 816  5,200 LF  17.97 93444.00 17.00 88400.00 22.00  114400.004" OUTLET PIPE FOR SHDR DRN

0106 2132000000-N 816  100 EA  321.30 32130.00 410.00 41000.00 550.00  55000.00CONC PAD SHLDR DRN OUTLET

0107 2190000000-N 828  177 EA  1594.42 282212.34 1500.00 265500.00 400.00  70800.00TEMP STL PLT COVER FOR MDS

0108 2209000000-E 838  36 CY  2469.57 88904.52 1600.00 57600.00 1300.00  46800.00ENDWALLS

0109 2220000000-E 838  121 CY  4178.88 505644.48 2000.00 242000.00 1500.00  181500.00REINFORCED ENDWALLS

0110 2275000000-E SP   665 CY  199.03 132354.95 200.00 133000.00 275.00  182875.00FLOWABLE FILL

0111 2286000000-N 840  550 EA  3176.27 1746948.50 3200.00 1760000.00 3000.00  1650000.00MASNRY DRAINAGE STRUCT

0112 2297000000-E 840  84 CY  1041.44 87480.96 1800.00 151200.00 1800.00  151200.00MASNRY DRAINAGE STRUCT

0113 2308000000-E 840  857 LF  369.46 316627.22 400.00 342800.00 500.00  428500.00MASNRY DRAINAGE STRUCT

0114 2364200000-N 840  404 EA  368.06 148696.24 800.00 323200.00 1700.00  686800.00FRAME W/2GRTS 840.20 STD

0115 2365000000-N 840  120 EA  368.06 44167.20 800.00 96000.00 1700.00  204000.00FRAME W/2GRTS 840.22 STD

0116 2374000000-N 840  5 EA  412.48 2062.40 950.00 4750.00 1500.00  7500.00FRAME-GRT-HD 840.03 **
(F)

0117 2374000000-N 840  1 EA  412.47 412.47 950.00 950.00 1200.00  1200.00FRAME-GRT-HD 840.03 **
(G)

0118 2396000000-N 840  28 EA  368.05 10305.40 700.00 19600.00 1200.00  33600.00FRAME W/COVER STD 840.54

0119 2473000000-N SP   20 EA  11744.90 234898.00 4500.00 90000.00 5000.00  100000.00GENERIC DRAINAGE ITEM (EA)
ENERGY DISSIPATOR

0120 2473000000-N SP   3 EA  10217.50 30652.50 2500.00 7500.00 3500.00  10500.00GENERIC DRAINAGE ITEM (EA)
STONE MASONRY HEADWALL FOR 18" PIPE CULVERT

0121 2473000000-N SP   7 EA  10217.50 71522.50 3500.00 24500.00 5000.00  35000.00GENERIC DRAINAGE ITEM (EA)
STONE MASONRY HEADWALL FOR 24" PIPE CULVERT

0122 2476000000-E SP   3,150 GAL 215.11 677596.50 50.00 157500.00 7.00  22050.00GENERIC DRAINAGE ITEM (GAL)
GROUTING

0123 2484000000-E SP   133 LF  146.70 19511.10 220.00 29260.00 280.00  37240.00GENERIC DRAINAGE ITEM (LF)
24" PIPE REHABILITATION CIPP  LINER

0124 2484000000-E SP   810 LF  164.43 133188.30 225.00 182250.00 300.00  243000.00GENERIC DRAINAGE ITEM (LF)
30" PIPE REHABILITATION CIPP  LINER

0125 2484000000-E SP   1,433 LF  524.26 751264.58 240.00 343920.00 1500.00  2149500.00GENERIC DRAINAGE ITEM (LF)
36" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER
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0126 2484000000-E SP   624 LF  212.75 132756.00 250.00 156000.00 400.00  249600.00GENERIC DRAINAGE ITEM (LF)
36" PIPE REHABILITATION CIPP  LINER

0127 2484000000-E SP   574 LF  617.39 354381.86 1090.00 625660.00 1500.00  861000.00GENERIC DRAINAGE ITEM (LF)
42" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0128 2484000000-E SP   168 LF  723.27 121509.36 1185.00 199080.00 1700.00  285600.00GENERIC DRAINAGE ITEM (LF)
48" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0129 2484000000-E SP   570 LF  794.87 453075.90 1400.00 798000.00 2000.00  1140000.00GENERIC DRAINAGE ITEM (LF)
54" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0130 2484000000-E SP   190 LF  917.51 174326.90 1710.00 324900.00 2300.00  437000.00GENERIC DRAINAGE ITEM (LF)
63" OD PIPE REHABILITATION SOLID WALL
THERMOPLASTIC SLIP LINER

0131 2484000000-E SP   4,502 LF  4.52 20349.04 10.00 45020.00 15.00  67530.00GENERIC DRAINAGE ITEM (LF)
PRE-INSTALLATION INSPECTION

0132 2484000000-E SP   841 LF  7.31 6147.71 50.58 42537.78 140.00  117740.00GENERIC DRAINAGE ITEM (LF)
SEALANT

0133 2486000000-E SP   30,000 SF  68.10 2043000.00 35.00 1050000.00 27.00  810000.00GENERIC DRAINAGE ITEM (SF)
TEMPORARY SHORING FOR DRAINAGE PIPE
CONSTRUCTION

0134 2535000000-E 846  35 LF  45.01 1575.35 27.00 945.00 27.00  945.00**"X**" CONCRETE CURB
(6" X 18")

0135 2542000000-E 846  70 LF  45.01 3150.70 31.00 2170.00 27.00  1890.001'-6" CONC CURB & GUTTER

0136 2549000000-E 846  1,900 LF  46.79 88901.00 28.00 53200.00 25.00  47500.002'-6" CONC CURB & GUTTER

0137 2556000000-E 846  58,000 LF  29.40 1705200.00 27.00 1566000.00 25.00  1450000.00SHOULDER BERM GUTTER

0138 2577000000-E 846  210 LF  53.42 11218.20 40.00 8400.00 35.00  7350.00CONC EXPRESSWAY GUTTER

0139 2591000000-E 848  750 SY  62.47 46852.50 43.00 32250.00 39.50  29625.004" CONCRETE SIDEWALK

0140 2605000000-N 848  14 EA  2694.69 37725.66 2235.00 31290.00 2200.00  30800.00CONCRETE CURB RAMPS

0141 2619000000-E 850  6,350 SY  74.09 470471.50 45.00 285750.00 41.00  260350.004" CONCRETE PAVED DITCH

0142 2627000000-E 852  400 SY  57.71 23084.00 43.00 17200.00 58.00  23200.004" CONC ISLAND COVER

0143 2647000000-E 852  280 SY  79.55 22274.00 132.00 36960.00 61.00  17080.005" MONO CONC ISLANDS (SURF MTD)

0144 2703000000-E 854  12,000 LF  108.64 1303680.00 104.50 1254000.00 85.00  1020000.00CONC BARRIER TYPE ******
(I SINGLE SLOPE)

0145 2703000000-E 854  320 LF  236.94 75820.80 227.00 72640.00 175.00  56000.00CONC BARRIER TYPE ******
(T1)

0146 2710000000-N 854  11 EA  9008.22 99090.42 8700.00 95700.00 4800.00  52800.00CONC BARRIER TRANS SECTN

0147 2717000000-E 854  14,300 LF  145.22 2076646.00 139.00 1987700.00 215.00  3074500.00VAR HT CONC BARRIER *******
(II SINGLE SLOPE)

0148 2724000000-E 857  13,000 LF  84.47 1098110.00 80.00 1040000.00 100.00  1300000.00PC REINF BARRIER SNGL FC

0149 2738000000-E SP   1,400 SY  61.60 86240.00 55.00 77000.00 120.00  168000.00GENERIC PAVING ITEM (SY)
PAVED WATERWAY, TYPE 5, AS-   PHALT

0150 2752000000-E SP   384 LF  60.23 23128.32 50.00 19200.00 175.00  67200.00GENERIC PAVING ITEM (LF)
CONCRETE CAP FOR SINGLE FACED BARRIER FILL

0151 2752000000-E SP   380 LF  210.14 79853.20 125.00 47500.00 70.00  26600.00GENERIC PAVING ITEM (LF)
GRANITE CURB
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0152 2752000000-E SP   119 LF  395.71 47089.49 275.00 32725.00 560.00  66640.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0153 2845000000-N 858  5 EA  1177.70 5888.50 440.00 2200.00 1200.00  6000.00ADJ METER OR VALVE BOXES

0154 2850000000-N 858  1 EA  5401.24 5401.24 2200.00 2200.00 2115.00  2115.00GENERIC DRAINAGE ITEM (858)
ADJUSTMENT OF JUNCTION BOX

0155 2893000000-N 859  3 EA  3062.93 9188.79 2200.00 6600.00 2700.00  8100.00CONVERT CB TO JB W/MH

0156 2938000000-N 859  4 EA  4216.92 16867.68 2200.00 8800.00 2700.00  10800.00CONVERT DI TO JB W/MH

0157 3030000000-E 862  70,000 LF  17.59 1231300.00 16.25 1137500.00 16.00  1120000.00STL BEAM GUARDRAIL

0158 3150000000-N 862  100 EA  16.19 1619.00 45.00 4500.00 44.00  4400.00ADDIT GUARDRAIL POSTS

0159 3210000000-N 862  26 EA  744.79 19364.54 610.00 15860.00 600.00  15600.00GR END TYPE CAT-1

0160 3287000000-N SP   22 EA  3022.35 66491.70 3150.00 69300.00 3100.00  68200.00GR END TYPE TL-3

0161 3317000000-N SP   44 EA  2023.90 89051.60 1625.00 71500.00 1600.00  70400.00GR ANCHOR TYPE B-77

0162 3360000000-E 863  95,030 LF  1.08 102632.40 1.00 95030.00 1.00  95030.00REMOVE EXISTING GUARDRAIL

0163 3380000000-E 862  500 LF  10.79 5395.00 12.00 6000.00 11.00  5500.00TEMP STL BM GUARDRAIL

0164 3387000000-N SP   18 EA  1295.29 23315.22 865.00 15570.00 850.00  15300.00TEMP GDRL ANCH UNITS ******
(B-77)

0165 3387000000-N SP   8 EA  1187.35 9498.80 865.00 6920.00 850.00  6800.00TEMP GDRL ANCH UNITS ******
(III)

0166 3420000000-E SP   1,200 LF  77.72 93264.00 84.00 100800.00 82.00  98400.00GENERIC GUARDRAIL ITEM (LF)
GUARDRAIL SYSTEM, STEEL-BACKED TIMBER, TYPE A
(SBTA)

0167 3420000000-E SP   655 LF  1201.17 786766.35 55.00 36025.00 35.00  22925.00GENERIC GUARDRAIL ITEM (LF)
STONE MASONRY GUARDWALL

0168 3435000000-N SP   4 EA  7016.18 28064.72 6955.00 27820.00 6850.00  27400.00GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL TERMINAL SECTION, TYPE SBT TANGENT

0169 3435000000-N SP   200 EA  917.50 183500.00 1020.00 204000.00 1000.00  200000.00GENERIC GUARDRAIL ITEM (EA)
RESPONSE FOR GUARDRAIL/ GUIDERAIL MAINTENANCE

0170 3503000000-E 866  80,000 LF  4.86 388800.00 5.65 452000.00 4.20  336000.00WOVEN WIRE FENCE 47" FAB

0171 3509000000-E 866  5,100 EA  21.59 110109.00 18.50 94350.00 18.00  91800.004" TIMBER POSTS 7'-6"LONG

0172 3515000000-E 866  1,200 EA  32.38 38856.00 35.00 42000.00 34.00  40800.005" TIMBER POSTS 8'-0"LONG

0173 3557000000-E 866  1,000 LF  1.08 1080.00 1.00 1000.00 1.00  1000.00ADDITIONAL BARBED WIRE

0174 3559000000-E 866  1,000 LF  6.75 6750.00 7.45 7450.00 6.00  6000.00** STRAND BW FENCE W/ POSTS
(4)

0175 3563000000-E SP   300 LF  6.48 1944.00 5.10 1530.00 5.00  1500.00TEMP **" WW FENCE W/POSTS
(47")

0176 3578000000-N SP   1 EA  5377.63 5377.63 4620.00 4620.00 4550.00  4550.00GENERIC FENCING ITEM (EA)
16' STEEL PIPE GATE

0177 3628000000-E 876  4,175 TON 63.26 264110.50 70.00 292250.00 55.00  229625.00RIP RAP, CLASS I

0178 3635000000-E 876  790 TON 73.77 58278.30 70.00 55300.00 55.00  43450.00RIP RAP, CLASS II

0179 3649000000-E 876  2,315 TON 50.98 118018.70 70.00 162050.00 50.00  115750.00RIP RAP, CLASS B

0180 3656000000-E 876  37,259 SY  3.10 115502.90 3.50 130406.50 2.00  74518.00GEOTEXTILE FOR DRAINGE

0181 4025000000-E 901  30 SF  13.96 418.80 31.00 930.00 18.00  540.00CONTR FURN, TYPE ***SIGN
(E)

0182 4048000000-E 902  36 CY  1901.18 68442.48 1240.00 44640.00 152.00  5472.00REINF CONC FOUNDTN
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0183 4054000000-E 902  7 CY  543.19 3802.33 725.00 5075.00 142.00  994.00PLN CONC FOUNDTN

0184 4057000000-E SP   245 CY  1167.87 286128.15 1550.00 379750.00 250.00  61250.00OVERHEAD FOOTING

0185 4060000000-E 903  30,539 LB  4.62 141090.18 6.20 189341.80 3.00  91617.00SUPPORT, BREAKAWAY STL BM

0186 4066000000-E 903  10,134 LB  3.48 35266.32 5.20 52696.80 2.00  20268.00SUPPORTS, SIMPLE STL BM

0187 4072000000-E 903  1,420 LF  10.86 15421.20 7.75 11005.00 7.00  9940.00SUPPORT, 3-LB STL U-CHAN

0188 4079000000-N 903  5 EA  412.83 2064.15 520.00 2600.00 81.00  405.00SUPPORT, BARR SMALL

0189 4082100000-N 906 Lump Sum 42124.79 40000.00  30000.00SUPPORT, OVRHD SIGN STR STA ****
(1001+50 -L-)

0190 4082100000-N 906 Lump Sum 43781.53 40000.00  31000.00SUPPORT, OVRHD SIGN STR STA ****
(1025+50 -L- LT)

0191 4082100000-N 906 Lump Sum 37969.34 36000.00  27000.00SUPPORT, OVRHD SIGN STR STA ****
(1068+00 -L- LT)

0192 4082100000-N 906 Lump Sum 38566.86 36000.00  27000.00SUPPORT, OVRHD SIGN STR STA ****
(1131+50 -EBL- LT)

0193 4082100000-N 906 Lump Sum 39164.37 33000.00  28000.00SUPPORT, OVRHD SIGN STR STA ****
(1171+00 -L-)

0194 4082100000-N 906 Lump Sum 37045.91 36000.00  26000.00SUPPORT, OVRHD SIGN STR STA ****
(1225+00 -L-)

0195 4082100000-N 906 Lump Sum 64238.26 62000.00  42000.00SUPPORT, OVRHD SIGN STR STA ****
(20+50 -Y15- RPA)

0196 4082100000-N 906 Lump Sum 68605.55 67500.00  45000.00SUPPORT, OVRHD SIGN STR STA ****
(21+50 -Y15- RPC)

0197 4082100000-N 906 Lump Sum 37752.06 46000.00  27000.00SUPPORT, OVRHD SIGN STR STA ****
(838+75 -L-)

0198 4082100000-N 906 Lump Sum 38566.86 36000.00  28000.00SUPPORT, OVRHD SIGN STR STA ****
(860+50 -L-)

0199 4082100000-N 906 Lump Sum 37127.38 36000.00  27000.00SUPPORT, OVRHD SIGN STR STA ****
(911+00 -WBL-)

0200 4082100000-N 906 Lump Sum 38784.14 36500.00  28000.00SUPPORT, OVRHD SIGN STR STA ****
(916+00 -EBL)

0201 4082100000-N 906 Lump Sum 39110.05 35500.00  28000.00SUPPORT, OVRHD SIGN STR STA ****
(951+00 -WBL-)

0202 4082100000-N 906 Lump Sum 38566.86 35500.00  28000.00SUPPORT, OVRHD SIGN STR STA ****
(966+50 -EBL- LT)

0203 4096000000-N 904  11 EA  135.80 1493.80 129.00 1419.00 153.00  1683.00SIGN ERECTION, TYPE D

0204 4102000000-N 904  29 EA  67.36 1953.44 129.00 3741.00 50.00  1450.00SIGN ERECTION, TYPE E

0205 4108000000-N 904  6 EA  86.91 521.46 129.00 774.00 51.00  306.00SIGN ERECTION, TYPE F

0206 4110000000-N 904  32 EA  461.72 14775.04 722.00 23104.00 204.00  6528.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0207 4110000000-N 904  11 EA  228.14 2509.54 260.00 2860.00 204.00  2244.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0208 4114000000-N 904  30 EA  18.47 554.10 129.00 3870.00 35.00  1050.00SIGN ERECTION, MILEMARKERS

0209 4116100000-N 904  28 EA  787.63 22053.64 722.00 20216.00 280.00  7840.00SIGN ERECT, RELOC ** GRD MTD
(A)

0210 4116100000-N 904  4 EA  81.48 325.92 361.00 1444.00 280.00  1120.00SIGN ERECT, RELOC ** GRD MTD
(B)
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0211 4116100000-N 904  4 EA  135.80 543.20 361.00 1444.00 280.00  1120.00SIGN ERECT, RELOC ** GRD MTD
(D)

0212 4116200000-N 904  1 EA  945.17 945.17 2600.00 2600.00 153.00  153.00SIGN ERECTION, REPOSIT OVRHD

0213 4138000000-N 907  60 EA  1032.07 61924.20 520.00 31200.00 510.00  30600.00DISPOSE SUPPORT, STL BM

0214 4141000000-N 907  4 EA  1.09 4.36 11.00 44.00 10.00  40.00DISPOSE SUPPORT, WOOD

0215 4149000000-N 907  2 EA  5431.95 10863.90 10500.00 21000.00 1530.00  3060.00DISPOSE SIGN SYST OVRHD

0216 4152000000-N 907  24 EA  1032.07 24769.68 520.00 12480.00 408.00  9792.00DISPOSE SIGN SYST STL BM

0217 4155000000-N 907  80 EA  1.09 87.20 6.00 480.00 15.00  1200.00DISPOSE SIGN SYST U-CHAN

0218 4158000000-N 907  7 EA  1.09 7.63 26.00 182.00 15.00  105.00DISPOSE SIGN SYST WOOD

0219 4192000000-N 907  8 EA  1.09 8.72 6.00 48.00 15.00  120.00DISPOSE SUPPORT, U-CHAN

0220 4400000000-E 1110  295 SF  11.50 3392.50 8.00 2360.00 10.50  3097.50WORK ZONE SIGNS (STAT)

0221 4402000000-E SP   216 SF  13.50 2916.00 10.00 2160.00 13.00  2808.00HIGH VISIBILITY STAT SIGNS

0222 4405000000-E 1110  146 SF  126.00 18396.00 9.00 1314.00 11.50  1679.00WORK ZONE SIGNS (PORT)

0223 4407000000-E SP   3,394 SF  22.30 75686.20 11.00 37334.00 13.50  45819.00HIGH VISIBILITY PORT SIGNS

0224 4410000000-E 1110  270 SF  55.50 14985.00 6.70 1809.00 10.00  2700.00WORK ZONE SIGNS (BARR)

0225 4415000000-N 1115  25 EA  5015.00 125375.00 2300.00 57500.00 7030.00  175750.00FLASHING ARROW BOARD

0226 4420000000-N 1120  18 EA  19000.00 342000.00 9500.00 171000.00 15060.00  271080.00PORTABLE CHANGE MSG SIGN

0227 4422000000-N 1120  50 DAY 100.00 5000.00 59.00 2950.00 65.00  3250.00PORT CHANGE MSG SIGN (SHORT TERM)

0228 4424000000-N SP   18 EA  5400.00 97200.00 3500.00 63000.00 10542.00  189756.00WZ PRESENCE LIGHTING

0229 4430000000-N 1130  148 EA  80.00 11840.00 43.00 6364.00 55.00  8140.00DRUMS

0230 4432000000-N SP   2,000 EA  118.00 236000.00 59.00 118000.00 65.00  130000.00HIGH VISIBILITY DRUMS

0231 4434000000-N SP   36 EA  466.00 16776.00 125.00 4500.00 110.00  3960.00SEQ FLASH WARN LIGHTS

0232 4435000000-N 1135  80 EA  50.00 4000.00 18.00 1440.00 22.50  1800.00CONES

0233 4445000000-E 1145  384 LF  48.00 18432.00 26.00 9984.00 35.00  13440.00BARRICADES (TYPE III)

0234 4447000000-E SP   48 LF  97.00 4656.00 59.00 2832.00 55.00  2640.00PED CHANNEL DEVICES

0235 4455000000-N 1150  117 DAY 373.00 43641.00 850.00 99450.00 482.00  56394.00FLAGGER

0236 4465000000-N 1160  64 EA  10345.00 662080.00 9375.00 600000.00 10240.00  655360.00TEMPORARY CRASH CUSHIONS

0237 4470000000-N 1160  12 EA  3075.00 36900.00 2800.00 33600.00 3012.00  36144.00REM & RES CRASH CUSHION

0238 4480000000-N 1165  15 EA  2005.00 30075.00 18500.00 277500.00 45000.00  675000.00TMA

0239 4485000000-E 1170  148,394 LF  36.00 5342184.00 33.00 4897002.00 50.00  7419700.00PORT CONC BARRIER

0240 4490000000-E 1170  57,482 LF  61.00 3506402.00 56.00 3218992.00 50.00  2874100.00PORT CONC BARRIER(ANCHRD)

0241 4500000000-E 1170  60,293 LF  4.63 279156.59 4.35 262274.55 10.00  602930.00REM & RES PORT CONC BARRIER

0242 4505000000-E 1170  9,687 LF  21.95 212629.65 21.00 203427.00 10.00  96870.00REM & RES PORT CONC BARR, ANCH

0243 4510000000-N 1190  1,000 HR  75.18 75180.00 55.00 55000.00 65.00  65000.00LAW ENFORCEMENT

0244 4589000000-N SP  Lump Sum 59450.67 13000.00  130000.00GENERIC TRAFFIC CONTROL ITEM (LS)
WATERCRAFT SAFETY

0245 4600000000-N SP   8 EA  12371.56 98972.48 3800.00 30400.00 12000.00  96000.00GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

0246 4600000000-N SP   16 EA  14434.19 230947.04 13000.00 208000.00 12000.00  192000.00GENERIC TRAFFIC CONTROL ITEM (EA)
FLASHING BEACONS AND DETECTIONSYSTEM
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0247 4600000000-N SP   20 EA  19021.93 380438.60 10000.00 200000.00 29000.00  580000.00GENERIC TRAFFIC CONTROL ITEM (EA)
RTMC/STOC MANAGED PCMS

0248 4600000000-N SP   16 EA  540.46 8647.36 340.00 5440.00 2500.00  40000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY RIVER TRAFFIC WARN- ING SIGNS

0249 4650000000-N 1251  4,844 EA  14.07 68155.08 7.10 34392.40 7.50  36330.00TEMP RAISED PVMT MRKS

0250 4700000000-E 1205  221 LF  7.33 1619.93 3.05 674.05 3.15  696.1512"WIDE THERMO 90 MILS

0251 4720000000-E 1205  364 EA  138.51 50417.64 167.00 60788.00 175.00  63700.00THERMO PVT MKG CHARACTER 90

0252 4725000000-E 1205  64 EA  211.85 13558.40 167.00 10688.00 175.00  11200.00THERMO PVT SYMBOL 90MILS

0253 4770000000-E 1205  4,680 LF  3.10 14508.00 2.25 10530.00 2.35  10998.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0254 4810000000-E 1205  11,450 LF  0.76 8702.00 0.30 3435.00 0.32  3664.00PAINT PVMT MARKINGS 4"

0255 4815000000-E 1205  3,445 LF  0.92 3169.40 0.35 1205.75 0.36  1240.20PAINT PVMT MARKINGS 6"

0256 4820000000-E 1205  125 LF  1.09 136.25 1.25 156.25 1.25  156.25PAINT PVMT MARKINGS 8"

0257 4835000000-E 1205  51 LF  7.06 360.06 4.05 206.55 4.25  216.75PAINT PVT MKG LINES 24"

0258 4845000000-N 1205  51 EA  92.34 4709.34 81.00 4131.00 85.00  4335.00PAINT PVT MKG SYMBOL

0259 4847010000-E 1205  10,445 LF  1.98 20681.10 1.01 10549.45 1.00  10445.00POLYUREA LINES (4", 20 MILS)

0260 4847030000-E 1205  245,426 LF  2.26 554662.76 1.28 314145.28 1.35  331325.10POLYUREA LINES (6", 20 MILS)

0261 4847050000-E 1205  533 LF  3.24 1726.92 2.05 1092.65 2.10  1119.30POLYUREA LINES (8", 20 MILS)

0262 4847070000-E 1205  6,800 LF  5.38 36584.00 2.55 17340.00 2.65  18020.00POLYUREA LINES (12", 20 MILS)

0263 4847500000-E SP   628,376 LF  0.92 578105.92 0.82 515268.32 0.85  534119.60WZ PERF PVMT MKG LINES 6"

0264 4847600000-E SP   16,900 LF  1.85 31265.00 1.65 27885.00 1.75  29575.00WZ PERF PVMT MKG LINES 12"

0265 4855000000-E 1205  61,511 LF  0.85 52284.35 0.90 55359.90 0.90  55359.90LINE REMOVAL 6" WIDE

0266 4865000000-E 1205  4,113 LF  1.58 6498.54 1.75 7197.75 1.80  7403.40LINE REMOVAL 12" WIDE

0267 4875000000-N 1205  7 EA  108.64 760.48 76.00 532.00 80.00  560.00REMOVAL OF SYMBL & CHARAC

0268 4891000000-E 1205  400 LF  16.30 6520.00 15.00 6000.00 12.75  5100.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0269 4895000000-N SP   3,827 EA  48.07 183963.89 37.00 141599.00 38.00  145426.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS

0270 4900000000-N 1251  135 EA  27.16 3666.60 8.10 1093.50 8.50  1147.50PERM RAISED PVMT MARKERS

0271 5070000000-N SP   12 EA  2688.82 32265.84 2600.00 31200.00 2628.00  31536.00STD FOUNDAT ***********
(R1)

0272 5070000000-N SP   3 EA  2957.70 8873.10 2800.00 8400.00 2890.00  8670.00STD FOUNDAT ***********
(R2)

0273 5155000000-E 1409  180 LF  12.91 2323.80 13.00 2340.00 12.65  2277.00ELECT DUCT BD, SIZE *****
(1.5")

0274 5170000000-E 1410  300 LF  6.45 1935.00 6.10 1830.00 6.30  1890.00**-#8 W/G FEEDER CIRCUIT
(2)

0275 5175000000-E 1410  220 LF  7.53 1656.60 7.10 1562.00 7.50  1650.00**-#6 W/G FEEDER CIRCUIT
(2)

0276 5185000000-E 1410  100 LF  10.76 1076.00 11.00 1100.00 10.50  1050.00**-#2 W/G FEEDER CIRCUIT
(2)

0277 5205000000-E 1410  4,660 LF  17.21 80198.60 17.00 79220.00 17.00  79220.00**-#8 W/G FEEDR N *****"
(2, 1.5")
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0278 5210000000-E 1410  250 LF  18.28 4570.00 18.00 4500.00 18.00  4500.00**-#6 W/G FEEDR N *****"
(2, 1.5")

0279 5240000000-N 1411  5 EA  376.43 1882.15 355.00 1775.00 368.00  1840.00ELEC JB ************
(LS18)

0280 5255000000-N 1413 Lump Sum 200225.95 20000.00  600000.00PORTABLE LIGHTING

0281 5270000000-N SP   15 EA  1882.17 28232.55 1800.00 27000.00 1840.00  27600.00GENERIC LIGHTING ITEM (EA)
RELOCATE LIGHT STANDARD

0282 6000000000-E 1605  126,325 LF  4.56 576042.00 2.25 284231.25 2.50  315812.50TEMPORARY SILT FENCE

0283 6006000000-E 1610  6,015 TON 49.84 299787.60 55.00 330825.00 33.00  198495.00EROS CONTRL STONE CL A

0284 6009000000-E 1610  42,960 TON 45.59 1958546.40 65.00 2792400.00 30.00  1288800.00EROS CONTRL STONE CL B

0285 6012000000-E 1610  24,920 TON 44.96 1120403.20 50.00 1246000.00 10.00  249200.00SEDIMENT CONTROL STONE

0286 6015000000-E 1615  225 ACR 1755.96 395091.00 915.00 205875.00 800.00  180000.00TEMPORARY MULCHING

0287 6018000000-E 1620  10,500 LB  5.49 57645.00 3.60 37800.00 3.00  31500.00SEED FOR TEMP SEEDING

0288 6021000000-E 1620  55 TON 658.49 36216.95 1016.00 55880.00 1125.00  61875.00FERT FOR TEMP SEEDING

0289 6024000000-E 1622  10,200 LF  15.80 161160.00 18.00 183600.00 11.65  118830.00TEMPORARY SLOPE DRAINS

0290 6029000000-E SP   37,000 LF  4.39 162430.00 1.35 49950.00 0.90  33300.00SAFETY FENCE

0291 6030000000-E 1630  95,155 CY  3.35 318769.25 5.00 475775.00 4.00  380620.00SILT EXCAVATION

0292 6036000000-E 1631  500,000 SY  1.92 960000.00 1.55 775000.00 1.25  625000.00MATTING FOR EROS CONTROL

0293 6037000000-E SP   14,025 SY  6.58 92284.50 4.10 57502.50 6.50  91162.50COIR FIBER MAT

0294 6042000000-E 1632  37,300 LF  5.49 204777.00 4.10 152930.00 4.00  149200.001/4" HARDWARE CLOTH

0295 6045000000-E SP   15 LF  69.35 1040.25 175.00 2625.00 186.00  2790.00**" TEMPORARY PIPE
(18")

0296 6045000000-E SP   580 LF  57.07 33100.60 185.00 107300.00 190.00  110200.00**" TEMPORARY PIPE
(36")

0297 6048000000-E SP   645 SY  37.64 24277.80 45.00 29025.00 26.50  17092.50FLOAT TURBIDITY CURTAIN

0298 6070000000-N 1639  70 EA  860.21 60214.70 600.00 42000.00 400.00  28000.00SPECIAL STILLING BASINS

0299 6071010000-E SP   1,000 LF  9.88 9880.00 4.10 4100.00 10.00  10000.00WATTLE

0300 6071012000-E SP   9,000 LF  12.07 108630.00 8.15 73350.00 7.50  67500.00COIR FIBER WATTLE

0301 6071014000-E SP   1,400 LF  27.44 38416.00 13.25 18550.00 15.00  21000.00COIR FIBER WATTLE BARRIER

0302 6071020000-E SP   14,100 LB  6.58 92778.00 10.20 143820.00 8.00  112800.00POLYACRYLAMIDE (PAM)

0303 6071030000-E 1640  22,630 LF  6.58 148905.40 4.10 92783.00 6.25  141437.50COIR FIBER BAFFLE

0304 6071050000-E SP   48 EA  2326.34 111664.32 900.00 43200.00 725.00  34800.00**" SKIMMER
(1-1/2")

0305 6071050000-E SP   12 EA  2673.31 32079.72 1000.00 12000.00 870.00  10440.00**" SKIMMER
(2")

0306 6071050000-E SP   3 EA  2904.64 8713.92 1100.00 3300.00 925.00  2775.00**" SKIMMER
(2-1/2")

0307 6084000000-E 1660  225 ACR 2853.44 642024.00 1830.00 411750.00 2000.00  450000.00SEEDING AND MULCHING

0308 6087000000-E 1660  135 ACR 263.39 35557.65 140.00 18900.00 100.00  13500.00MOWING

0309 6090000000-E 1661  2,700 LB  12.07 32589.00 11.00 29700.00 10.00  27000.00SEED FOR REPAIR SEEDING

0310 6093000000-E 1661 8.25 TON 987.73 8148.77 1016.00 8382.00 750.00  6187.50FERT FOR REPAIR SEEDING

0311 6096000000-E 1662  4,075 LB  6.58 26813.50 4.10 16707.50 7.00  28525.00SEED FOR SUPP SEEDING

0312 6102000000-E 1664  3,870 SY  13.17 50967.90 11.20 43344.00 15.00  58050.00SODDING
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0313 6105000000-E 1664  109 M/G 438.99 47849.91 210.00 22890.00 200.00  21800.00WATER

0314 6108000000-E 1665 122.25 TON 877.98 107333.06 1016.00 124206.00 1125.00  137531.25FERTILIZER TOPDRESSING

0315 6111000000-E SP   685 LF  52.74 36126.90 45.00 30825.00 32.00  21920.00IMPERVIOUS DIKE

0316 6114500000-N 1667  350 MHR 164.62 57617.00 72.00 25200.00 60.00  21000.00SPECIALIZED HAND MOWING

0317 6117000000-N SP   150 EA  384.12 57618.00 255.00 38250.00 500.00  75000.00RESPONSE FOR EROS CONTROL

0318 6123000000-E 1670  2 ACR 5487.38 10974.76 2550.00 5100.00 2500.00  5000.00REFORESTATION

0319 6132000000-N SP   22 EA  1558.18 34279.96 3000.00 66000.00 845.00  18590.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT

0320 6132000000-N SP   1 EA  12489.56 12489.56 2500.00 2500.00 1000.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
RISER BASIN, 1170 CF VOLUME   CAPACITY

0321 6132000000-N SP   1 EA  13025.97 13025.97 3500.00 3500.00 1000.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
RISER BASIN, 2510 CF VOLUME   CAPACITY

0322 6132000000-N SP   5 EA  507.68 2538.40 650.00 3250.00 200.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
TEMPORARY INLET PROTECTION,   TYPE C

0323 6132000000-N SP   5 EA  455.36 2276.80 950.00 4750.00 200.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
TEMPORARY INLET PROTECTION,   TYPE D

0324 6135000000-E SP   9 ACR 4389.90 39509.10 5590.00 50310.00 2200.00  19800.00GENERIC EROSION CONTROL ITEM (ACR)
BLRI REFORESTATION

0325 6135000000-E SP   9 ACR 10426.02 93834.18 2050.00 18450.00 4250.00  38250.00GENERIC EROSION CONTROL ITEM (ACR)
BLRI SEEDING & MULCHING

0326 6135000000-E SP   9 ACR 2743.69 24693.21 2050.00 18450.00 2000.00  18000.00GENERIC EROSION CONTROL ITEM (ACR)
BLRI TEMPORARY MULCHING

0327 6141000000-E SP   2,900 SY  2.47 7163.00 2.25 6525.00 10.00  29000.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 2.A

0328 6141000000-E SP   950 SY  4.39 4170.50 3.10 2945.00 10.00  9500.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 2.B

0329 6141000000-E SP   4,300 SY  3.29 14147.00 2.05 8815.00 10.00  43000.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 2.C

0330 6141000000-E SP   15,600 SY  3.29 51324.00 2.05 31980.00 10.00  156000.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 2.D

0331 6141000000-E SP   130 SY  10.97 1426.10 4.10 533.00 10.00  1300.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 3.B

0332 6141000000-E SP   2,050 SY  6.58 13489.00 4.10 8405.00 10.00  20500.00GENERIC EROSION CONTROL ITEM (SY)
MATTING FOR EROSION CONTROL, RECP TYPE 4

0333 6144000000-E SP   220 LB  9.88 2173.60 4.10 902.00 5.00  1100.00GENERIC EROSION CONTROL ITEM (LB)
BLRI TEMPORARY SEEDING

0334 7048500000-E 1705  8 EA  1075.53 8604.24 1100.00 8800.00 1052.00  8416.0016" PEDEST SIG HEAD 1 SEC W/CD

0335 7060000000-E 1705  6,880 LF  3.23 22222.40 3.05 20984.00 3.15  21672.00SIGNAL CABLE

0336 7120000000-E 1705  10 EA  967.97 9679.70 910.00 9100.00 950.00  9500.00VEHICLE SIGNAL HD (12", 3 SECT)

0337 7132000000-E 1705  1 EA  1183.08 1183.08 1115.00 1115.00 1156.00  1156.00VEHICLE SIGNAL HD (12", 4 SECT)

0338 7144000000-E 1705  2 EA  1398.19 2796.38 1315.00 2630.00 1366.00  2732.00VEHICLE SIGNAL HD (12", 5 SECT)

0339 7204000000-N 1705  2 EA  268.88 537.76 255.00 510.00 262.00  524.00LOUVER

0340 7252000000-E 1710  300 LF  6.45 1935.00 6.10 1830.00 6.50  1950.00MESSENGER CABLE (1/4")

0341 7264000000-E 1710  155 LF  6.45 999.75 6.10 945.50 6.50  1007.50MESSENGER CABLE (3/8")

0342 7279000000-E 1715  50,860 LF  0.84 42722.40 0.80 40688.00 0.82  41705.20TRACER WIRE
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0343 7288000000-E 1715  150 LF  37.64 5646.00 355.00 53250.00 36.80  5520.00PAVED TRENCH (***********)
(2, 2")

0344 7300000000-E 1715  4,110 LF  12.91 53060.10 13.00 53430.00 12.00  49320.00UNPAVED TRENCH (***********)
(1, 2")

0345 7300000000-E 1715  130 LF  12.91 1678.30 13.00 1690.00 12.00  1560.00UNPAVED TRENCH (***********)
(1,1")

0346 7300000000-E 1715  46,010 LF  15.06 692910.60 15.00 690150.00 14.75  678647.50UNPAVED TRENCH (***********)
(2, 2")

0347 7300100000-E 1715  40 LF  3.23 129.20 3.10 124.00 3.15  126.00UNPAVED TRENCH TEMP LEADIN

0348 7301000000-E 1715  1,470 LF  27.43 40322.10 26.00 38220.00 26.80  39396.00DIRECT DRILL (***********)
(1, 2")

0349 7301000000-E 1715  5,590 LF  36.68 205041.20 35.00 195650.00 35.00  195650.00DIRECT DRILL (***********)
(2, 2")

0350 7312000000-N 1716  17 EA  967.97 16455.49 910.00 15470.00 950.00  16150.00JUNCTION BOX (***************)
(SPECIAL OVER-SIZED, HEAVY    DUTY)

0351 7324000000-N 1716  51 EA  483.99 24683.49 455.00 23205.00 475.00  24225.00JUNCTION BOX (STANDARD SIZE)

0352 7348000000-N 1716  77 EA  699.09 53829.93 660.00 50820.00 685.00  52745.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0353 7360000000-N 1720  4 EA  1290.63 5162.52 1215.00 4860.00 1262.00  5048.00WOOD POLE

0354 7372000000-N 1721  4 EA  483.99 1935.96 455.00 1820.00 475.00  1900.00GUY ASSEMBLY

0355 7396000000-E 1722  1 EA  322.66 322.66 310.00 310.00 315.00  315.001/2" RISER WITH WEATHERHEAD

0356 7408000000-E 1722  1 EA  376.43 376.43 355.00 355.00 368.00  368.001" RISER WITH WEATHERHEAD

0357 7420000000-E 1722  2 EA  483.99 967.98 455.00 910.00 473.00  946.002" RISER WITH WEATHERHEAD

0358 7432000000-E 1722  2 EA  553.90 1107.80 525.00 1050.00 542.00  1084.002" RISER WITH TUBING

0359 7444000000-E 1725  2,300 LF  10.76 24748.00 11.00 25300.00 10.50  24150.00INDUCTIVE LOOP SAWCUT

0360 7456000000-E 1726  8,820 LF  2.69 23725.80 2.60 22932.00 2.65  23373.00LEAD-IN CABLE(********)
(14-2)

0361 7516000000-E 1730  54,970 LF  3.76 206687.20 3.55 195143.50 3.75  206137.50COMMUNICATIONS CABLE (** FIBER)
(144)

0362 7528000000-E 1730  6,520 LF  2.26 14735.20 2.15 14018.00 2.25  14670.00DROP CABLE

0363 7540000000-N 1731  14 EA  1462.72 20478.08 1375.00 19250.00 1430.00  20020.00SPLICE ENCLOSURE

0364 7541000000-N 1731  4 EA  1161.57 4646.28 1100.00 4400.00 1135.00  4540.00MOD SPLICE ENCLOSURE

0365 7552000000-N 1731  12 EA  1559.51 18714.12 1465.00 17580.00 1525.00  18300.00INTERCONNECT CENTER

0366 7566000000-N 1733  90 EA  145.20 13068.00 140.00 12600.00 142.00  12780.00DELINEATOR MARKER

0367 7575160000-E 1734  5,110 LF  1.29 6591.90 1.25 6387.50 1.25  6387.50REM EXT COMM CABLE

0368 7588000000-N SP   2 EA  18283.95 36567.90 17200.00 34400.00 17875.00  35750.00SGNL MAST ARM WITH METAL POLE

0369 7613000000-N SP   14 EA  1183.08 16563.12 1115.00 15610.00 1156.00  16184.00SOIL TEST

0370 7614100000-E SP   60 CY  699.09 41945.40 660.00 39600.00 685.00  41100.00DRILLED PIER FOUND

0371 7631000000-N SP   2 EA  107.56 215.12 110.00 220.00 105.00  210.00MAST ARM W/ MTL POLE DES

0372 7636000000-N 1745  3 EA  376.43 1129.29 355.00 1065.00 368.00  1104.00SIGN FOR SIGNALS

0373 7642200000-N 1743  7 EA  1613.29 11293.03 1520.00 10640.00 1575.00  11025.00TYPE II PED W/ FOUNDATION

0374 7708000000-N 1751  5 EA  107.55 537.75 105.00 525.00 105.00  525.00DETECTOR CARD (***********)
(2070-E)

0375 7960000000-N SP   3 EA  5377.63 16132.89 5100.00 15300.00 5256.00  15768.00METAL POLE FOUND REMVL
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0376 7972000000-N SP   3 EA  1882.17 5646.51 1770.00 5310.00 1840.00  5520.00METAL POLE REMOVAL

0377 7980000000-N SP   77 EA  129.06 9937.62 125.00 9625.00 125.00  9625.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0378 7980000000-N SP   8 EA  4570.99 36567.92 4300.00 34400.00 4468.00  35744.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0379 7980000000-N SP   8 EA  8066.45 64531.60 7600.00 60800.00 7885.00  63080.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA METAL POLE

0380 7980000000-N SP   4 EA  5915.40 23661.60 5600.00 22400.00 5782.00  23128.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0381 7980000000-N SP   4 EA  39256.72 157026.88 37000.00 148000.00 38372.00  153488.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0382 7980000000-N SP   4 EA  76362.38 305449.52 72000.00 288000.00 74650.00  298600.00GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN

0383 7980000000-N SP   9 EA  215.11 1935.99 210.00 1890.00 210.00  1890.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0384 7980000000-N SP   11 EA  1505.74 16563.14 1425.00 15675.00 1475.00  16225.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0385 7980000000-N SP   2 EA  3549.24 7098.48 3400.00 6800.00 3470.00  6940.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET (WITH INVERTER)

0386 7980000000-N SP   5 EA  3871.90 19359.50 3700.00 18500.00 3785.00  18925.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET (WITH UPS)

0387 7980000000-N SP   1 EA  2742.59 2742.59 2600.00 2600.00 2680.00  2680.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT SHELL CABINET

0388 7980000000-N SP   4 EA  10755.27 43021.08 5000.00 20000.00 2500.00  10000.00GENERIC SIGNAL ITEM (EA)
ICM PORTABLE TRAILER MOUNTED CCTV CAMERA

0389 7980000000-N SP   6 EA  1021.75 6130.50 960.00 5760.00 1000.00  6000.00GENERIC SIGNAL ITEM (EA)
METER BASE / DISCONNECT COMBI- NATION PANEL

0390 7980000000-N SP   4 EA  9679.74 38718.96 9100.00 36400.00 9462.00  37848.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES

0391 7980000000-N SP   3 EA  376.43 1129.29 355.00 1065.00 368.00  1104.00GENERIC SIGNAL ITEM (EA)
MODIFY ELECTRICAL SERVICE

0392 7980000000-N SP   3 EA  13444.08 40332.24 9000.00 27000.00 10000.00  30000.00GENERIC SIGNAL ITEM (EA)
PORTABLE CHANGEABLE MESSAGE   SIGN

0393 7980000000-N SP   4 EA  12906.32 51625.28 7500.00 30000.00 2500.00  10000.00GENERIC SIGNAL ITEM (EA)
PORTABLE TRAILER MOUNTED CCTV CAMERA

0394 7980000000-N SP   7 EA  80.66 564.62 77.00 539.00 80.00  560.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL, TYPE II
(BLACK)

0395 7980000000-N SP   2 EA  1882.17 3764.34 1800.00 3600.00 1840.00  3680.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SINGLE MAST ARM POLE
(BLACK)

0396 7980000000-N SP   3 EA  6453.16 19359.48 6100.00 18300.00 6310.00  18930.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING DMS AND       STRUCTURE

0397 7980000000-N SP   2 EA  376.44 752.88 355.00 710.00 368.00  736.00GENERIC SIGNAL ITEM (EA)
REMOVE WOOD POLE

0398 7980000000-N SP   2 EA  8389.11 16778.22 7900.00 15800.00 8200.00  16400.00GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY
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0399 7980000000-N SP   2 EA  3011.48 6022.96 2900.00 5800.00 2950.00  5900.00GENERIC SIGNAL ITEM (EA)
STEP-UP STEP-DOWN TRANSFORMER

0400 7985000000-N SP  Lump Sum 5646.51 5400.00  5520.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0401 7990000000-E SP   900 LF  3.23 2907.00 3.10 2790.00 3.15  2835.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON- DUCTOR

0402 7990000000-E SP   2,000 LF  6.45 12900.00 6.10 12200.00 6.30  12600.00GENERIC SIGNAL ITEM (LF)
3 WIRE COPPER FEEDER CONDUC- TORS

0403 7990000000-E SP   180 LF  6.45 1161.00 6.10 1098.00 6.30  1134.00GENERIC SIGNAL ITEM (LF)
3 WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0404 7990000000-E SP   3,120 LF  7.53 23493.60 7.10 22152.00 7.50  23400.00GENERIC SIGNAL ITEM (LF)
4 WIRE COPPER FEEDER CONDUC- TORS

0405 7992000000-E SP   24 CY  699.09 16778.16 660.00 15840.00 683.00  16392.00GENERIC SIGNAL ITEM (CY)
DMS FOUNDATION

0488 4848000000-E SP   5,979,745 SF  0.75 4484808.75 0.66 3946631.70 0.20  1195949.00WZ TRAF PATTERN MASKING

0490 3001500000-N SP   4 EA  21000.00 84000.00 23455.00 93820.00 231000.00  924000.00IMPACT ATTEN TYPE TL-2

0491 3215000000-N SP   2 EA  1989.00 3978.00 1730.00 3460.00 1700.00  3400.00GR ANCHOR TYPE III

0494 0576000000-E 310  48 LF  77.00 3696.00 160.00 7680.00 233.00  11184.00**" CS PIPE CULV *****"
(36", 0.079")

0495 0636000000-E 310  2 EA  777.00 1554.00 850.00 1700.00 2400.00  4800.00**" CS ELBOW *****" THICK
(36", 0.079")

0496 0973100000-E 330  260 LF  292.00 75920.00 380.00 98800.00 335.00  87100.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.5")

0497 0973100000-E 330  382 LF  336.00 128352.00 420.00 160440.00 400.00  152800.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.5")

CULVERT ITEMS

0406 8035000000-N 402 Lump Sum 9328.54 3000.00  22000.00REMV EXIST STR **********
(1019+28.18 -L-)

0407 8126000000-N 414 Lump Sum 17969.77 50000.00  30000.00CULV EXCAV @ ************
(1019+28.18 -L-)

0408 8126000000-N 414 Lump Sum 24320.47 15000.00  57000.00CULV EXCAV @ ************
(887+89.20 -WBL-)

0409 8126000000-N 414 Lump Sum 37973.14 19000.00  43000.00CULV EXCAV @ ************
(982+96.44 -WBL-)

0410 8126000000-N 414 Lump Sum 34110.04 29000.00  56000.00CULV EXCAV @ ************
(984+16.39 -WBL-)

0411 8133000000-E 414  130 TON 54.87 7133.10 200.00 26000.00 100.00  13000.00FND CONDIT MAT, BOX CULV

0412 8196000000-E 420 512.6 CY  987.73 506310.40 1000.00 512600.00 1400.00  717640.00CLASS A CONCRETE (CULV)

0413 8245000000-E 425  82,223 LB  1.65 135667.95 1.25 102778.75 1.25  102778.75REINF STEEL (CULVERT)

WALL ITEMS

0414 8801000000-E SP   14,640 SF  89.72 1313500.80 71.00 1039440.00 75.00  1098000.00MSE RETAIN WALL NO **
(14)

0415 8801000000-E SP   3,340 SF  89.72 299664.80 73.00 243820.00 75.00  250500.00MSE RETAIN WALL NO **
(18)
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0416 8801000000-E SP   17,670 SF  89.72 1585352.40 71.00 1254570.00 75.00  1325250.00MSE RETAIN WALL NO **
(19)

0417 8801000000-E SP   13,880 SF  89.72 1245313.60 69.00 957720.00 75.00  1041000.00MSE RETAIN WALL NO **
(20)

0418 8801000000-E SP   23,270 SF  89.72 2087784.40 71.00 1652170.00 75.00  1745250.00MSE RETAIN WALL NO **
(22)

0419 8801000000-E SP   3,060 SF  89.72 274543.20 71.00 217260.00 75.00  229500.00MSE RETAIN WALL NO **
(23)

0420 8801000000-E SP   7,360 SF  89.72 660339.20 69.00 507840.00 75.00  552000.00MSE RETAIN WALL NO **
(3)

0421 8801000000-E SP   5,620 SF  89.72 504226.40 78.00 438360.00 75.00  421500.00MSE RETAIN WALL NO **
(4)

0422 8801000000-E SP   4,820 SF  89.72 432450.40 80.00 385600.00 75.00  361500.00MSE RETAIN WALL NO **
(5)

0423 8801000000-E SP   4,990 SF  89.72 447702.80 85.00 424150.00 75.00  374250.00MSE RETAIN WALL NO **
(6)

0424 8802010000-E SP   115,610 SF  145.92 16869811.20 99.00 11445390.00 60.00  6936600.00SOIL NAIL RETAINING WALLS

0425 8802015100-N SP   32 EA  2351.00 75232.00 750.00 24000.00 500.00  16000.00SOIL NAIL VERIFICATION TESTS

0426 8802015110-N SP   282 EA  1178.20 332252.40 750.00 211500.00 350.00  98700.00SOIL NAIL PROOF TESTS

0427 8847000000-E SP   53,482 SF  9.84 526262.88 35.00 1871870.00 5.00  267410.00GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREAT-  MENT

0428 8847000000-E SP   30,058 SF  38.91 1169556.78 42.00 1262436.00 33.00  991914.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW6.1-

0492 8847000000-E SP   214,260 SF  2.75 589215.00 38.00 8141880.00 8.00  1714080.00GENERIC RET WALL ITEM (SF)
ARCHTECTURAL CONCRETE SURFACETREATMENT

0493 8504000000-E 460  5,260 LF  270.00 1420200.00 407.00 2140820.00 145.00  762700.00CONC BARR RAIL MOMENT SLAB

STRUCTURE ITEMS

0429 1308000000-E 607  603 SY  7.57 4564.71 5.50 3316.50 5.00  3015.00MILLN ASPHALT PVMT ***** - *****
(7-1/2" TO 1/4")

0430 8017000000-N SP  Lump Sum 5404606.07 10000000.00  5000000.00CM&R TEMP ACCESS ***********
(1163+08.56 -L-)

0431 8035000000-N 402 Lump Sum 199970.42 100000.00  500000.00REMV EXIST STR **********
(1050+63.05 -L-)

0432 8035000000-N 402 Lump Sum 1189013.34 800000.00  1500000.00REMV EXIST STR **********
(1163+08.56 -L-)

0433 8035000000-N 402 Lump Sum 791234.33 775000.00  750000.00REMV EXIST STR **********
(514+86.3)

0434 8035000000-N 402 Lump Sum 158895.42 85000.00  200000.00REMV EXIST STR **********
(912+89.86 -EBL-)

0435 8035000000-N 402 Lump Sum 158895.42 80000.00  200000.00REMV EXIST STR **********
(913+34.69 -WBL-)

0436 8065000000-N SP  Lump Sum 15132.90 25000.00  20000.00ASBESTOS ASSESSMENT

0437 8084000000-N 410 Lump Sum 10809.21 34000.00  55000.00FND EXCAV EB** STA*******
(1, 514+86.3)

0438 8084000000-N 410 Lump Sum 10809.21 42000.00  55000.00FND EXCAV EB** STA*******
(2, 514+86.3)
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0439 8091000000-N 410 Lump Sum 16213.82 35000.00  55000.00FND EXCAV B** STA *******
(1, 1050+65.05 -L-)

0440 8091000000-N 410 Lump Sum 2161.84 11000.00  55000.00FND EXCAV B** STA *******
(1, 514+86.3)

0441 8091000000-N 410 Lump Sum 2161.84 51000.00  55000.00FND EXCAV B** STA *******
(2, 514+86.3)

0442 8105500000-E 411 156.6 LF  1243.06 194663.20 1750.00 274050.00 4000.00  626400.00**'-**" DRILLD PIER IN SOIL
(5'-0")

0443 8105600000-E 411  300 LF  3783.22 1134966.00 2750.00 825000.00 4500.00  1350000.00**'-**" DRILLD PIER NO SOIL
(5'-0")

0444 8111000000-E 411 200.6 LF  740.43 148530.26 305.00 61183.00 1000.00  200600.00PERM STL CASING FOR ** PIER
(5'-0")

0445 8112730000-N 450  2 EA  2972.54 5945.08 6500.00 13000.00 2500.00  5000.00PDA TESTING

0446 8115000000-N 411  4 EA  3534.61 14138.44 25000.00 100000.00 2500.00  10000.00CSL TESTING

0447 8121000000-N 412 Lump Sum 162138.18 100000.00  300000.00UNCL STR EXCAV STA *****
(1050+63.05 -L-)

0448 8121000000-N 412 Lump Sum 43236.85 1600.00  25000.00UNCL STR EXCAV STA *****
(1163+08.56 -L-)

0449 8147000000-E 420  102,210 SF  39.99 4087377.90 38.00 3883980.00 28.00  2861880.00REINF CONCRETE DECK SLAB

0450 8161000000-E 420  114,643 SF  0.58 66492.94 0.75 85982.25 1.00  114643.00GROOVING BRIDGE FLOORS

0451 8175000000-E 420  490 CY  540.46 264825.40 650.00 318500.00 1000.00  490000.00CLASS AA CONC (BRIDGE)

0452 8182000000-E 420 1,863.3 CY  702.60 1309154.58 950.00 1770135.00 1200.00  2235960.00CLASS A CONCRETE (BRIDGE)

0453 8210000000-N 422 Lump Sum 205375.03 192000.00  100000.00BRG APPR SLAB ***********
(1050+63.05 -L-)

0454 8210000000-N 422 Lump Sum 243207.27 250000.00  100000.00BRG APPR SLAB ***********
(1163+08.56 -L-)

0455 8210000000-N 422 Lump Sum 45398.69 65000.00  100000.00BRG APPR SLAB ***********
(514+86.3)

0456 8210000000-N 422 Lump Sum 145924.36 150000.00  100000.00BRG APPR SLAB ***********
(912+89.86 -EBL-)

0457 8210000000-N 422 Lump Sum 145924.36 150000.00  100000.00BRG APPR SLAB ***********
(913+34.69 -WBL-)

0458 8217000000-E 425  533,185 LB  1.24 661149.40 1.20 639822.00 1.25  666481.25REINF STEEL (BRIDGE)

0459 8238000000-E 425  32,327 LB  2.22 71765.94 2.00 64654.00 2.30  74352.10SPIRAL COL REINF STL BRG

0460 8262000000-E 430 1,156.5 LF  378.32 437527.08 350.00 404775.00 245.00  283342.5045" PRESTR CONCRETE GIRDR

0461 8265000000-E 430 2,986.5 LF  270.23 807041.90 330.00 985545.00 275.00  821287.5054" PRESTR CONCRETE GIRDR

0462 8280000000-E 440 Lump Sum 5648353.80 4647000.00  5540000.00STRUCTURAL STEEL

0463 8328200000-E 450  178 EA  399.94 71189.32 1550.00 275900.00 1000.00  178000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0464 8328200000-E 450  54 EA  513.44 27725.76 4750.00 256500.00 1000.00  54000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0465 8328200000-E 450  52 EA  518.84 26979.68 2200.00 114400.00 1000.00  52000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 89)

0466 8355000000-E 450  2,912 LF  73.50 214032.00 80.00 232960.00 112.00  326144.00HP**X** PILES
(HP 14 X 89)

0467 8364000000-E 450  8,745 LF  54.05 472667.25 55.00 480975.00 95.00  830775.00HP12X53 PILES



I-26 FROM NC-280 (EXIT 40) TO I-40.

VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

BECKLEY,  WV

FLATIRON BRANCH CIVIL A JOINT
VENTURE

JOHNSON BROS CORPORATION, A
SOUTHLAND CO

BROOMFIELD,  CO ROANOKE,  TX

AUG 05, 2019 02:58 PM BUNCOMBE, HENDERSON 2:00 PM 34 /  35 003

36030.3.GV4 JUL 16 2019 C204266

TIP NO 7.490 MII-4700

FED AID NO NHPP-026-1(199)6

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0468 8384000000-E 450  1,350 LF  61.61 83173.50 75.00 101250.00 160.00  216000.00HP14X73 PILES

0469 8503000000-E 460 1,715.33 LF  121.06 207657.85 100.00 171533.00 80.00  137226.40CONCRETE BARRIER RAIL

0470 8510000000-E 460 734.58 LF  162.14 119104.80 150.00 110187.00 120.00  88149.60CONCRETE MEDIAN BARRIER

0471 8531000000-E 462 1,337.9 SY  140.52 188001.71 120.00 160548.00 85.00  113721.504" SLOPE PROTECTION

0472 8573000000-E SP   110 CY  1783.52 196187.20 1850.00 203500.00 850.00  93500.00LATEX MOD CONC OVERLAY

0473 8580000000-E SP   1,970 SY  170.79 336456.30 101.00 198970.00 100.00  197000.00PLACING LATEX MOD CONC

0474 8608000000-E 876 2,243.4 TON 86.47 193986.80 20.00 44868.00 55.00  123387.00RIP RAP II (2'-0")

0475 8622000000-E 876 2,492.7 SY  5.40 13460.58 3.00 7478.10 5.00  12463.50GEOTEXTILE FOR DRAINAGE

0476 8654000000-N SP  Lump Sum 540460.61 600000.00  500000.00DISC BEARINGS

0477 8657000000-N 430 Lump Sum 162138.18 100000.00  75000.00ELASTOMERIC BEARINGS

0478 8706000000-N SP  Lump Sum 453986.91 400000.00  250000.00EXPANSION JOINT SEALS

0479 8713000000-N SP  Lump Sum 205375.03 120000.00  150000.00MODULAR EXP JOINT SEALS

0480 8860000000-N SP  Lump Sum 179432.92 215000.00  120000.00GENERIC STRUCTURE ITEM (LS)
SOUND BARRIER WALL (BRIDGE    MOUNTED)

0481 8867000000-E SP   1,210 LF  578.29 699730.90 700.00 847000.00 235.00  284350.00GENERIC STRUCTURE ITEM (LF)
CALTRANS BARRIER RAIL

0482 8881000000-E SP   170 CY  810.69 137817.30 650.00 110500.00 800.00  136000.00GENERIC STRUCTURE ITEM (CY)
HIGH STRENGTH CONCRETE

0483 8881000000-E SP   2,225 CY  4939.81 10991077.25 4800.00 10680000.00 8581.00  19092725.00GENERIC STRUCTURE ITEM (CY)
PRECAST SEGMENTAL BRIDGE

0484 8881000000-E SP   31 CY  2053.75 63666.25 350.00 10850.00 200.00  6200.00GENERIC STRUCTURE ITEM (CY)
STONE MASONRY FOR WINGWALL, PARAPET, AND
ABUTMENT

0485 8889000000-E SP   147,300 LB  8.11 1194603.00 6.00 883800.00 10.00  1473000.00GENERIC STRUCTURE ITEM (LB)
POST-TENSIONING STEEL

0486 8893000000-E SP   3,316 SY  11.89 39427.24 8.55 28351.80 4.00  13264.00GENERIC STRUCTURE ITEM (SY)
DIAMOND GRINDING

0487 8893000000-E SP   3,340 SY  3.24 10821.60 9.00 30060.00 20.00  66800.00GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

0489 8860000000-N SP  Lump Sum 107500.00 31300.00  450000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

 

    TOTAL 287739333.20 TOTAL 293065681.83 TOTAL  299995236.70CONTRACT TOTAL

 

    SUB-TOTAL 216388846.40 SUB-TOTAL 216650003.43 SUB-TOTAL  231174996.60ROADWAY ITEMS

    SUB-TOTAL 772813.41 SUB-TOTAL 757378.75 SUB-TOTAL  1041418.75CULVERT ITEMS

    SUB-TOTAL 29833408.26 SUB-TOTAL 32218826.00 SUB-TOTAL  18186154.00WALL ITEMS

    SUB-TOTAL 40744265.13 SUB-TOTAL 43439473.65 SUB-TOTAL  49592667.35STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  263010000.00   FLUOR-UNITED JV

     2  267399926.84   THE LANE-BLYTHE DEVELOPMENT JV



I-26 FROM NC-280 (EXIT 40) TO I-40.

   

AUG 05, 2019 02:58 PM BUNCOMBE, HENDERSON 2:00 PM 35 /  35 003

36030.3.GV4 JUL 16 2019 C204266

TIP NO 7.490 MII-4700

FED AID NO NHPP-026-1(199)6

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

     3  269244900.26   ARCHER-WRIGHT JV

     4  287739333.20   VECELLIO & GROGAN INC DBA SHARPE BROTHERS

     5  293065681.83   FLATIRON BRANCH CIVIL A JOINT VENTURE

     6  299995236.70   JOHNSON BROS CORPORATION, A SOUTHLAND CO



US-13, US-70 BUS, US-117, US-158, US-301, 9 NORTH CAROLINA ROUTES, AND 48 SECTIONS OF SECONDARY ROADS.

PERFORMANCE SEALING &
STRIPING INC

JACKSONVILLE,  NC

OGLESBY CONSTRUCTION INC TRP CONSTRUCTION GROUP LLC

NORWALK,  OH FORT WORTH,  TX

AUG 05, 2019 02:58 PM WAYNE, WILSON, HALIFAX, EDGECOMBE, NASH 2:00 PM 1 /  1 004

44850.3.26 JUL 16 2019 C204464

TIP NO 340.376 MIW-5704Z

FED AID NO HSIP-00SS(056)

PAVEMENT MARKINGS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93900.00 75000.00  210000.00MOBILIZATION

0002 4457000000-N SP  Lump Sum 76200.00 95000.00  75000.00TEMP TRAFFIC CONTROL (SP)

0003 4685000000-E 1205  4,587,750 LF  0.3336 1530473.40 0.42 1926855.00 0.40  1835100.00THERMO PVT MKG LINES 4"90

0004 4688000000-E 1205  2,128,625 LF  0.4908 1044729.15 0.60 1277175.00 0.57  1213316.25THERMO PVT MKG LINES,6"90 MILS

0005 4695000000-E 1205  20,287 LF  1.65 33473.55 2.45 49703.15 3.13  63498.31THERMO PVT MKG LINES 8"90 MILS

0006 4720000000-E 1205  1,001 EA  129.00 129129.00 95.00 95095.00 140.00  140140.00THERMO PVT MKG CHARACTER 90

0007 4725000000-E 1205  2,694 EA  112.00 301728.00 105.00 282870.00 140.00  377160.00THERMO PVT SYMBOL 90MILS

0008 4891000000-E 1205  1,200 LF  3.74 4488.00 9.00 10800.00 8.00  9600.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (16", 90
MILS)

0009 4891000000-E 1205  17,608 LF  5.45 95963.60 9.50 167276.00 12.50  220100.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

 

    TOTAL 3310084.70 TOTAL 3979774.15 TOTAL  4143914.56CONTRACT TOTAL

 

    SUB-TOTAL 3310084.70 SUB-TOTAL 3979774.15 SUB-TOTAL  4143914.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3310084.70   PERFORMANCE SEALING & STRIPING INC

     2  3979774.15   OGLESBY CONSTRUCTION INC

     3  4143914.56   TRP CONSTRUCTION GROUP LLC



FOUR (4) BRIDGES IN MADISON COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SUMMERS TAYLOR INC

ELIZABETHTON,  TN  

AUG 05, 2019 02:58 PM MADISON 2:00 PM 1 /  2 006

48207.3.1 JUL 16 2019 C204405

TIP NO 0.266 MIB-6012

FED AID NO BRZ-1341(004)

REPLACE FOUR (4) BRIDGES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 412000.00 200000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 2328318.00 2284000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  35000.00 70000.00 60000.00 120000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560073

0004 0000915000-N SP   2 EA  35000.00 70000.00 60000.00 120000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560222

0005 0000915000-N SP   2 EA  37500.00 75000.00 60000.00 120000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560302

0006 0000915000-N SP   2 EA  97000.00 194000.00 175000.00 350000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560311

0007 0000915000-N SP   8 EA  5000.00 40000.00 6500.00 52000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0008 0000930000-E SP   10 LF  5200.00 52000.00 4000.00 40000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560073

0009 0000930000-E SP   15 LF  2400.00 36000.00 2500.00 37500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560222

0010 0000930000-E SP   17 LF  2500.00 42500.00 3000.00 51000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560302

0011 0000930000-E SP   16 LF  1.00 16.00 750.00 12000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560311

0012 0000930000-E SP   12 LF  4400.00 52800.00 4500.00 54000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560073

0013 0000930000-E SP   13 LF  2400.00 31200.00 3000.00 39000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560222

0014 0000930000-E SP   10 LF  4600.00 46000.00 3500.00 35000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560302

0015 0000930000-E SP   16 LF  1.00 16.00 750.00 12000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560311

0016 0000930000-E SP   70 LF  3200.00 224000.00 3000.00 210000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560073

0017 0000930000-E SP   30 LF  3355.00 100650.00 3000.00 90000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560222

0018 0000930000-E SP   55 LF  3500.00 192500.00 3000.00 165000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560302

0019 0000930000-E SP   50 LF  3200.00 160000.00 3000.00 150000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560311

 

    TOTAL 4127000.00 TOTAL 4141500.00  CONTRACT TOTAL



FOUR (4) BRIDGES IN MADISON COUNTY.

   

AUG 05, 2019 02:58 PM MADISON 2:00 PM 2 /  2 006

48207.3.1 JUL 16 2019 C204405

TIP NO 0.266 MIB-6012

FED AID NO BRZ-1341(004)

REPLACE FOUR (4) BRIDGES.

 

    SUB-TOTAL 4127000.00 SUB-TOTAL 4141500.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4127000.00   R.E. BURNS & SONS CO., INC.

     2  4141500.00   SUMMERS TAYLOR INC


